

(1) Number of pages

6

(2) Date of repair

25-5-43

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 20

Press

Mis-

36-27

Dated

4 1

1848.

Not to be folded or roughly handled

113

*Proceedings of the Madras Government, Public Works Department,
4th January 1863.*

No. 36. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 17th December 1867, No. 2,502 :—

I have the honor to submit, for the sanction of Government, an estimate and report for flooring the Police Hospital with slab-stones at Cuddapah, amounting to Rupees 113. This has been approved of by the Inspector General of Police, and the Superintendent of Police at Cuddapah states that he has applied for the necessary funds.

No. 37. ORDER THEREON, 4th January 1868, No. 20.

CIVIL WORKS, No. 3.

Sanctioned, the necessary funds being provided in communication with the Inspector General of Police.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division, with one Specification.
" Inspector General of Police.
" Judicial Department.
" Controller of Public Works Accounts.
" Accountant General.

Exd. S. T. Augustin.

No 2502.

From

Safety Eng'rs Office
Bellevue 14th Dec 1867

The Superintendent Engineer
3rd Division

Abstract Estimate No 22 of 1867/68

Struct Laid out & Paved Laid out
Tons Laid out

Amount
\$ 11 00

Part B Flooring the Police Hospital with Slab Stones

Quantity	Description of work	Rate	Amount	Notes
10 4/5	Sp. Flooring with Slab Stones	10	108	108

Sum due at 5/100 cent 5

Total Estimate Paper 113

Civil Eng'rs Office
Laid out
25th Dec 1867

Submitted to C.E.

In Ch Laid out Plans

A. M. M. M.
Sup. Engineer

Superintendent Engineer
3rd Division

No 2502.

From

Safety Engg's Office
Belang 14th Decr. 1887

To
The Superintending Engineer
The Secretary to Government
P.W.D.

Sir,

I have the honor to
submit for the sanction of Govern-
ment an Estimate and Report for
flooring the Police Hospital with slab
stones at Maddurak, amounting to
Rupees 113. This has been approved of by
the Inspector General of Police and the
Superintendent of Police at Cuddalore
states that he has applied for the necessary
funds.

Yours
Sincerely

A. V. S. S. S. S.
Superintending Engineer
Belang

18820/87

Estimate for flooring
the Police Hospital with
slab stones amounting
to Rupees 113.

