

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 322	Press
628-29	~~Mis~~
Dated 30. 1	1868.

Not to be folded or roughly handled

14

*Proceedings of the Madras Government, Public Works Department,
30th January 1868.*

No. 628. Read the following Proceedings of the Madras Government in the
Military Department:—

Approving of an estimate of Rupees 2,950 for
the construction of a Black-smiths' Forge and
Shoeing shed for the Battery of Artillery at Trichinopoly. (Here enter 24th January 1868, No. 311.)

No. 629. ORDER THEREON, 30th January 1868, No. 322.

MILITARY WORKS, No. 29.

Communicated to the Superintending Engineer of the 6th Division, who is authorized to proceed with the erection of the building on the understanding that any outlay that may be incurred is adjusted by him later in the year.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 6th Division.
.. Accountant General.
.. Controller of Public Works Accounts.
.. Military Department.

Ed. F. R. Bantleman.

Military

New Works

Trichinopoly District
Trichinopoly or No 1 Range

3 ✓

Abstract Estimate No. of 1867-68

Work—Constructing Blacksmiths
 Forge and Shoring shed for the Battery
 of Artillery at Trichinopoly

Quantity	Description of work	Rate	Amount	Amount of each part
8657.	C.H. Bricks in Chumawat.	23	1216	6 6
6687	Suppl. Plastering—st	18	100	4 10
1276	Do Roofing with Calungah rafters, rippers, nails, flat, and pan tiles, and chumam borders at	29	370	7
369	Do Roofing Ridge ventilators detailed above— at	18	66	6 8
726	Do Terracing with Terrace Bricks on edge 3 course of flat tiles, jelly, and 3 coats of Superior plastering including ceiling—	20	145	3 2
168 1/2	Cft. of Teak wood for Truss and Joists & for terracing @	4	672	10
156	Square ft. Flooring with Bricks on edge in chumam— at	4	6	3 10
101	C. G. Graveling— at	1	101	
1	Teak wood Battledoor 4 1/2 x 7—Complete— at	35	35	
3	Do Windows 3 x 4. do do at	12	36	
3	Do Ventilators 4 1/2 x 2 1/2— do at	10	30	
Carried over			2779	3 7

Brought forward	2779	3	7
Cost of masonry furnace	10	.	.
Sloping ground in front of shoring shed	10	.	.
Excavating foundation, filling in and scaffolding	30	.	.
	2829	3	7
Sundries and contingencies	120	12	5
Total Estimate Dupes	2950	.	.

Signed / James Verdue Captain R.E.
Executive Engineer Inchniopol

Supg Engrs Office 6 Div.
Troyre 20 November 1867.

J. F. Wake Captain R.E.
Supg. Engineer 6 Div.

Wm. Standen Captain
Asst. Asst. 2nd Major Genl S. J.

Sept 14 1223

Ms. A. 9. 2. 6. 1888

24/10

Dec 16 1940.

1/23/2022

Lyb 611466.

MILITARY DEPARTMENT.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Read the following papers :—

From the Superintending Engineer, 6th Division, Tanjore, 27th December 1867,
No. 1437; to the Secretary to Government, Department Public Works.

I have the honor to submit a plan and estimate of Rupees 2,950, for constructing a Black-smiths' Forge and Shoeing shed for the Battery of Artillery at Trichinopoly. The estimate has received the approval of His Excellency the Commander-in-Chief, and if an allotment is made of Rupees 500 for this year the work may be put in hand at once. The plan of the proposed building corresponds with the standard plan received with G. O. No. 1333 of 16th May 1865, with these exceptions—a teak beam has been substituted in the truss for an iron rod, and one arch has been omitted in the verandah, and the piers have been lengthened; for as the verandah is 15' broad, beams and joists are required instead of joists only as provided for in the standard plan.

Referred to the Military Department.

(Signed) C. A. ORR, Colonel, R. E.,

31st December 1867.

Secretary to Government, P. W. D.

ORDER, No. 311, 24th January 1868.

Approved for execution.

(True Extract.)

Wm. Smith Major.

Offg. Deputy Secretary to Government.

To the Public Works Department, with plan and estimate. *+ 20 spare Copies of Order*
 .. Quarter Master General.

Exd. J. E. Cashart.

Jan 1868 Def
Pro of Govt for January
No 303

Pro of the Masses Cont
Military Depo

24 January 1868
No 27
No 311

Jan 2 1868

1-8. P. 18

Approving of an estimate
made of Rs 2950 for the
construction of a black
smiths Forge and shoeing
shop for the Battery of
Artillery at Fitchburg.

Oct 322-305 Jan 1868

Andred M. 1868

With an Order

Feb 628-629

Jul

Jan 1868

Commd to the J. E. of the 6th Reg

who is authorized to proceed with the
erection of the building in the
that any other that may be required
is required by him later in the year

Oct 322-305 Jan 1868

255 628-629
1868
Commd to the J. E. of the 6th Reg
1868

Spent at George

(M)