

(1) Number of pages 1-16

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

P. W. DEPARTMENT.

G.O. No. <u>3493</u>	Press ~~Mis.~~
<u>29-130</u>	
Dated <u>10-11-</u>	<u>18 68</u>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
10th November 1868.*

No. 129. Read the following letter from the Superintending Engineer, 5th Division, to the Secretary to Government, Public Works Department, dated Salem, 19th October 1868, No. 133 :—

3 Plans.
3 Abstract Estimates.
3 Specifications.

1. I have the honor to forward, for the sanction of Government, the under-mentioned estimates, accompanied by plans and specifications, amounting in

the aggregate to Rupees 2,385, for improvements to certain Military buildings at Bangalore.

Making certain alterations to the room under the old Race Stand, and converting it into a Gram godown...	RS. 930
Fitting up the Armourer's Workshop in the new Infantry Barracks	855
Supplying Gymnasium apparatus for two temporary Gymnasias for Cavalry, Artillery, and Infantry, at Bangalore	600
	<u>2,385</u>

2. The plans and estimates have been approved by His Excellency the Commander-in-Chief.

3. The cost of these works can be met from the allotment of Rs. 10,600.* For, the Quarter Master General has requested that no steps may be taken, at present, towards putting in hand the second Plunge-bath for Cavalry on the Race Course.

No. 130. ORDER THEREON, 10th November 1868, No. 3,493.

MILITARY WORKS, No. 11.

Aggregating Rupees 2,385.

anticipation of the approval of the Government of India, authority is granted for the outlay being met from the source recommended by the Superintending Engineer.

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 5th Division.
" Accountant General.
" Controller of Public Works Accounts.
" Military Department.
Exd. S. T. Augustin.

Govt. of (1868) Madras

PUBLIC WORKS.

THE SUPERINTENDING ENGINEER

Dated November, 10th.

Recd.

O. O., 10th November 1868. No. 129.

NOVEMBER.

No. 129-130

Military Buildings.—Estimates amounting to Rs. 2,385 for improvements to certain Military buildings at Bangalore sanctioned for immediate execution.

No. 133.

Supg. Engrs. Office, 5th Div.,
Salim, 19th October 1868

From

The Superintg. Engineer,
5th Division.

To

The Secretary to Government
D.P.W.

Enclosures 9.

3 Plans.

3 Abstract Estimates.

3 Specifications.

Sir,

I have the honor to forward for the sanction of Government the undermentioned estimates, accompanied by plans and specifications, amounting in the aggregate to Rs 2,385 for Improvements to certain Military Buildings at Bangalore making certain alterations to the room under the Old Race Stand and converting it into a Grain Godown.
Rupees—930.

Fitting up the Armorer's Workshop,
in the new Infantry Barracks 855
Supplying Gymnasium Apparatus for
two temporary Gymnasiums for Cavalry Artillery
and Infantry at Bangalore. 600
2385

2 The plans and estimates have been approved by His Excellency the Commander-in-Chief.

3. The cost of these works can be met from the allotment of Rupees 10,600. For, the Quarter Master General has requested that no steps may be taken, at present, towards putting in hand the 2nd Plunge bath for Cavalry on the Race Course. - Item No. 34 in the Budget for 1868-69.

I have the honor to be

Yours most obedt servt

E & J. L. C. L. L.
Superintendent, 5th Bn.

5th Division D. S. 1/1

Bangalore.

Abstract Estimate of 1868-69.

New York

19th Sept 1868
 To the Secretary to
 Government
 B.P.H.

Dated 19th 3 October 1868
 Recd 20th 3 October 1868
 No 133.

Enclosures 9
 To the Secretary to
 Government
 B.P.H.

Forwards for the sanction
 of Govt three estimates
 amounting to Rs 2385 for
 Improvements to certain
 Military Buildings at
 Bangalore.

No 3493-10 600/88

No 129
 2.26.20/68 (A) 5th Nov 1868

5th Division D.P.H.

Military

Bangalore.

New York

Abstract Estimate of 1868-69.

Work Making certain alterations to the Room under old Peace Stand and converting it into
 grain godown.

Description of work		Rate		Per		Amount	Total
137 1/2	Cubic feet of Oakwood wrought and put up	3	8	6 1/2	368	13	
10 1/2	Squares of Ashhauling the floor	20		1/2	208	12	9
5 1/2	Cubic feet of Brickwork in chimney		2	9	6 1/2	94	7 9
15 1/2	Squares of Plastering two coats	2	8	1/2	39	5	11
15 1/2	Cubic feet of Demolishing walls			3	6 1/2	23	13 10
17 1/2	Do of Knocking down Terrace and 1/2			4	12 1/2	35	9 6
	Do of Knocking down	15			120		
	Earthwork Spouts		4		1	8	
	Sundries				37	9	3

Total Amount of Estimate Rupees 930

Rupees Nine hundred and thirty only.

Executive Engineer's Office
 Bangalore, 22nd August 1868

(Signed) H. W. Wood Captain R.E.
 Executive Engineer, Bangalore.

By order
 (Signed) W. B. Ashman Captain
 Dy Asst 2nd Lt General

Edmund Smith Col. R.E.
 Engineer 5th Div

relating persons, relations to the
 Government and a place become much
 more definite and ^{clear} more to be desired.

Phidippus *Chironomus* *in*

12/4053/12

194

100

1940

5. Division N. 2. W.

And Now

2. D. 1000000000

A Revised Estimate of 1868-69.

1868. Taking up the Bangalore Workshop, in the New Industries Barracks, Bangalore.

	Description of works.	Rate	Per	Amount	Total	
22-4-42	Cubic feet of Oakwood wrought and put up	4	"	6ft	88	
10	Running feet of Table including 4 drawers with locks	15	"	10ft	150	
1	Almirah complete including fitting in wall 3x2 1/2	"	"	"	15	
10	Running feet Shelves with brackets 5x2	15	"	3ft	9	
2	Barrel Press	17	8	Each	35	
15	Running feet Shelf sloping over the Tables	4	"	3ft	4	
1	Hot bath complete 6 feet long, 6 inches centre	"	"	"	250	
	Fitting	"	"	"	10	
	Cutting the walls for placing Almirah including					
	putting in little iron complete	"	"	"	5	
	<u>Barrel Browning Room.</u>					
	Fire place and Chimney complete	"	"	"	45	
	Fitting in Trough for boiling Barrels	"	"	"	5	
1	Bull's eye, or circular glazed window with frame					
	complete	"	"	"	5	
	<u>Forge.</u>					
16 1/2	Cubic feet of Brick in chimney	"	2	9	6ft	3
67 1/2 / 100	Squares of Plastering	2	8	"	10ft	2
67 1/2 / 100	Do of White and blue washing	"	6	"	Do	1
1	Glazed window with frame complete	11	8	"	Each	12
2 30 / 100	Squares of Flagging to floor	10	"	"	10ft	23
36	Cubic feet of Partitioning wall stone in chimney	"	2	6	6ft	5
	Carried over				697	

400 Cubic feet of Removing Soil _____
Trough, for grinding stone, complete including crank _____
and spindle _____
Fire Place and Chimney, complete _____
Iron work for Bellows _____

Executive Engineer's Office
 Bangalore, 17th August 1868

EA and
 Superintendent Engineer's Office

Division 2, P.W.

Bangalore

Abstract Estimate Rs. 505-00

P.N. 4053/68

Abstract Estimate for
Building the Ammunition store
near the New Infirmary
Bangalore, Bangalore.

Amount of Estimate Rs. 855-00

10
 115 4

W. H. R. 1910

[illegible]

4

Division 2. 3. 4.

Bangalore.

P.N. 4053/61

Annual Estimate for
Supplying Gymnasium Apparatus
for the temporary Gymnasium for
Cavalry, Artillery, and Infantry
at Bangalore.

Amount of Estimate Rs. 1000-00-00

Public Works Dept
No. 3493
Proceedings of the Madras Government.
Under date the 10th ^{November} October 1868.
Read the following.

For the Supply of Gymnasium

5th Dec

(Resolves No 1330/19 October 1868)

Aggregating No. 2385

W.M.

R.

A.A.

Item. No. 34. Cont. II
Of the current year Budget.

S. Eng. 5th Dec with the same
" Acct. Genl.
" Cont. II
" 11th Dec 1868

The estimates sub-
mitted with this letter
for improvements to
certain military build-
ings at Bangalore
are sanctioned for im-
mediate execution and
in anticipation of the
approval of the Govern-
ment of India, autho-
rity is granted for the
outlay being met from
the source recommended
by the Superintending

W.M.

The first of the
 month of the
 year 1861
 was a very
 fine day

The first of the
 month of the
 year 1861
 was a very
 fine day
 The first of the
 month of the
 year 1861
 was a very
 fine day
 The first of the
 month of the
 year 1861
 was a very
 fine day

The first of the
 month of the
 year 1861
 was a very
 fine day
 The first of the
 month of the
 year 1861
 was a very
 fine day
 The first of the
 month of the
 year 1861
 was a very
 fine day

10A

Co. 4053

Govt. of 1868 Madras.

PUBLIC WORKS.

The Superintending Engineer,
5th Division

Secy. Secy. Secy.

Date: _____

Recd. _____

G. O. 10th Nov 1868, No. 3693

Nos. 129-130

Military Buildings Estimates
amounting to Rs. 2385 for im-
provements to certain Military
barracks at Bangalore, sanctioned
for immediate execution.