

(1) Number of pages 10

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works **DEPARTMENT.**

G.O. No. 3599	Press
343-344	Mis.
Dated 18 11 -	1868.

Not to be folded or roughly handled

17.8.12

16

*Proceedings of the Madras Government, Public Works Department,
18th November 1868.*

No. 343 Read the following letter from the Executive Engineer in charge of the Superintending Engineer's Office, 8th Division, to the Secretary to Government, Public Works Department, dated Madura, 27th October 1868, No. 1,674 —

I have the honor to submit for sanction—

	Estimate for building three	
2 Abstract Estimates.	Police Constables' huts at	
2 Reports	Ramaswaram, in the Madura	RS.
2 Plans.	District	750

Estimate for building a Police Station-house at Tirupuvanam	700
---	-----

Plans and reports accompany the estimates, which have been approved by the Inspector General of Police, and funds are available from the Budget allotment of the year for the Madura District, Rupees 3,000.

No. 344. ORDER THEREON, 18th November 1868, No. 3,599.

CIVIL WORKS, No. 46.

Sanctioned.

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 8th Division.
.. Controller of Public Works Accounts
.. Accountant General
.. Judicial Department
.. Inspector General of Police.

Ed F. R. Bantleman.

PUBLIC WORKS.

74

FILLING UNFINDING ENGINE

Date: N. 10. 1

Rec 1

$$G(0, 1, 1, 2, \dots, 1, 1, 3, \dots, 1, 1, 5, \dots)$$

NOVEMBER.

Nos. 243-244

Police building.—The estimated amounting to Rs. 1,450 for certain Police buildings at Ravalpatti and Tirupuvanam, in the Madras District, sanctioned

Police

Work.

New Works 3/b

Abstract Estimate No. of 1868-69.

District Madura

Constructing three Police huts at Panasuram

Quantales

Particulars

	Rate	Per Amount	Total.
1			
2			
3			
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			
37			
38			
39			
40			
41			
42			
43			
44			
45			
46			
47			
48			
49			
50			
51			
52			
53			
54			
55			
56			
57			
58			
59			
60			
61			
62			
63			
64			
65			
66			
67			
68			
69			
70			
71			
72			
73			
74			
75			
76			
77			
78			
79			
80			
81			
82			
83			
84			
85			
86			
87			
88			
89			
90			
91			
92			
93			
94			
95			
96			
97			
98			
99			
100			

166 Cubic yards rough stone in place 1 12 " C. 22 290 8 "

47 $\frac{3}{10}$ Squares Plastering with 1 coat of
chunam @ 2 " " Squares 94 9 7

3 Window Shutters (Batten) Mangawood
with Iron wood frames fitted
with wooden bars hinges $\frac{3}{4}$ each

$$2\frac{1}{6} \times 2\frac{2}{3} = 2$$

6 " " each 18 " "

3 Batten Doors Mangrove wood with Iron
wood frames, Hinges 8¢ each $2 \frac{1}{2} \times 5 \frac{1}{2}$

wood frames, Hinges &c. each $2\frac{1}{2}$ 10 " " do 30 " "

$4\frac{1}{2}$ Squares Flooring with Stone jelly

in chimam and plastered with clay 3 " " Square 12 9 7

172 Running feet Palmyrah Wall plate" 2 " running foot 21 8 "

7⁶³/₁₀₀ Squares Roofing with Palmgrove

couples & reapers, Saul's ^{pen legs} Chunam

boards & ridges @ 28 " . square 269 10 3

Levelling ground, Excavating -

Foundation Scaffolding $\frac{1}{2}$ 13 2 9

750 " "

Paumotu

1st September

1868
Office of the Inspr Genl of Police
Louisiana 28th September 1868

62 4/3

99. Interv. Genl. of Police.

W. Sanderson, Overseer
In charge of Ops. Paumotu

A. Williams Col. S. &
Superintending Engineer & Division

Abstract Estimate No. . of 1868-69.

District Madras

District Madras
Constructing a Police Station House at Terojvoor amam

Quantities	Description of Work.	Rate	Amount.	Amount of each part	Original Cost		Valuation.		Last repair	
					Year	Amount	Year	Amount	Year	Amount
16 ²³ / ₂₇	6: 75. Rough Stone and lay at	2	37	14 0						
26 ¹⁵ / ₂₇	" " Brick work in clay at	3	92	15 1						
30 ²⁴ / ₂₇	" " Raw Brick and lay at	1	30	14 2						
29 ¹⁷ / ₁₆	Square Flooring with sand & clay per sq. ft. at	2	7	11						
7.50	" " Terracing do. at	2.5	188							
21.36 ¹ / ₂	" " Plastering with Chundab. at	2	48	11 7						
19 ¹ / ₂	Ceiling Bangay wood. at	3	207	4						
16 ¹ / ₂₇	Ceiling Earth. at	1	1	10						
2	Butten doors with frames & complete 3 x 6 at	12	24							
10	Butten window shutters with frames iron bars & complete 3 x 4 at	10	40							
10	Stone slabs. at	10	40							
Office of the Superintendent of Police. Sept 1898.				677	43					
Extra Establishment.				12						
Scaffolding & Sundries				10	11					
Col 26 Total Estimate Rupees 700										

Office of the
Inspector of Police.
Sept 1858.

Imp. Genl. & Police.
 25th Sept 1888.
 Extra Establishment -
 110
 Imp. Genl. & Police. Scaffolding & Sundries -
 110

Col 1st Estab Estimate Paper 700

Superintending Engineer & Division
1st Range Office
Madras
1st September 1860

P-976 Co. 1st Mass. Col. R. E. [unclear] Engineer in the 2nd Troop

Estimate for Constructing
3 Police Huts at Munnagan

27/8/1950

1868/69

10

10/10/1988

From the 2nd of July to the 10th of July 1870.

10

I do hereby certify that the above Estimate for Constructing a Police Station House amounting to Rupees 700. Seven hundred only provides for every thing necessary, and that no Supplementary works will afterwards be required.

A. V. S. S. S.
Sub-Engineer Range Officer.

N. 1674
Superintending Engineer Office S.D.
Madura 27 October 1868

From Captain R. V. Pendergast R.E.
Executive Engineer
in charge of S.D. Engineer Office S.D.
Colonel C. H. Pitt R.E.
Secretary to Government
P. W. C.

Sir, I have the honor to sub-
mit for sanction;
Estimate for building 3 Police Constables
houses at Rameswaram in the Madura
District - - - - - Rs 750-
Estimate for building a Police
Station house at Tirupuram - 700-
Plans and reports accompanying the
estimates, which have been approved
by the Inspector General of Police,
and funds are available from the
Budget allotment of the year, for
the Madura District. Rs 3000-
I have &c

W. S. Pendergast. Captain R.E.
Executive Engineer in charge
S.D. Engineer Office S.D.

Encl. 6
Abstract
Estimates
2 Reports
2 Plans

Encl. 6
now the S.D. Engineer Office
S.D. Engineer Office S.D.
Madura 27 October 1868
W. S. Pendergast
No reply to (S.D.)
W. S. Pendergast
Madura 27 October 1868
Details of Abstract
Estimates for Constructing
a Police Station House
at Tirupuram
Rupees 700
A. V. S. S. S. 27/68

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

11/11/1868

20 Nov 1868

11/11/1868

11/11/1868

