

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 160	Press
522-20	Mis.
Dated 17	18/6/37

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
19th January 1869.*

No. 322. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Camp at Tungatoor, Pullampett Talook, 15th December 1868, No. 3,375 :—

1. I have the honor to submit, for the sanction of Government, the accompanying estimate, &c., for improvements to my Office at Bellary, and trust that Government will allow me to have the work carried out at once, so that it may be completed before next hot weather.

2. The first item is for a verandah on the east side to keep off the sun which, until noon, beats against that end of the building; and also the rain, which at times necessitates the closing of the windows, thus making that portion of the building quite dark.

3. The second item is for latrines for the East Indian and Native Clerks, who at present have no place of resort for calls of nature within the fort walls.

4. The remainder of the estimate is for enclosing the Office compound, to prevent people making a thoroughfare of it, and to which I have obtained the consent of the Major-General Commanding the Division.

No. 323. ORDER THEREON, 19th January 1869, No. 160.

CIVIL WORKS, No. 40.

The Government approve of the estimate of Rupees 1,270 for improvements to the Superintending Engineer's

Office at Bellary, but as no funds are likely to be available during the current official year for appropriation to the work, its execution must be deferred till after the 1st April next, when the Superintending Engineer will submit an application for the requisite amount.

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 3rd Division.
„ Controller of Public Works Accounts.
„ Accountant General.

Exd. S. T. Augustin.

No 3075

Superintd. Engrs Office, 30th Dec, 1870
Lungatoo, Pullampet, Calcutta

From,

Cuddalore District, 15th Dec 1870

To

The Superintending Engineer
30th Dec

Sir,

The Secretary to Government
P. W. D.

I have the honor to submit for the sanction of Government the accompanying estimate for improvements to my Office at Bellary & trust that Government will allow me to have the work carried out at once, so that it may be completed before next hot weather.

2 The first item is for a Verandah on the East side to keep off the sun which, until noon, beats against that end of the building; and also the rain which at times necessitates the closing of the windows, thus making that portion of the building quite dark.

3 The second item is for latrines for the East Indian and Native Gholos, who, at present, have no places of resort for calls of nature within the Fort walls.

4 The remainder of the estimate is for enclosing the Office Compound to prevent people making a thoroughfare of it and to which I have obtained the consent of the Major General commanding the Division.

I have the honor to be, Sir, your obedient servant,

A. M. S. Major
Superintd. Engineer 30th Dec

No 322

1005-19 Dec 3/99

Spence for donation
an estimate for im-
-provements to the city
-Spence Office & Albany

2011 The Denver Post
103395

8/15th Dec 1865

To the Very Hon^{ble}
Aids)

The deficiency being

Wm. B. Davis.
Secy of Genl. Assembly.
Feb 18/75.

Alm. L.

Improvements.

45

ABSTRACT ESTIMATE.

Bellary District

Work	Amount of
Certain improvements to the Superintending Engineer's Office, S. D. Div.	
Battery	

Quantities.	DESCRIPTION OF WORK.	Rate.	Amount.	Amount of each part
815 3/8	C. & H. Stone in Chumam	2	101. 15. 3.	
2	Sp. - Pointing with - do -	8	7. 8 -	
91 6	C. & H. Sp. and wrought & put up	4	366. - -	
61 2/3	Sp. of flooring with exp. granite slabs	10	61. 13. 7.	
7 2/3	Sp. - Ami, or Bengab terrace	18	135. 5. 9.	
7	Stone slabs for pillar heads - 2x2	1	10. 8. -	
1/2	do - for binding - 1 1/2 x 1 1/2	10	4. 6. -	
2 1/4	Sp. & Excavation	3 6	5. 1. 14.	
7	Sp. of broad piling	2	14. - -	706. 9. 11.
	Sp. for Netline & construction of Netline			
103 2/3	C. & H. Stone in mud	1 6	97. 6. 6.	
62	C. & H. Coping with Chumam plaster well rubbed	1 6	5. 13. -	
7 2/3	Sp. Pointing with Chumam	2 8	17. 8. 10.	
2	Stone slabs for trench in Netline & piling 6x1	2 14	4. 8. -	
2	do - for - do - 1x1	6	12. - -	
1	do - for - do - 6 1/2 x 1 1/2	2 8	2. 8. -	
1	do - for E. & S. P. with holes complete 4 1/2 x 1 1/2	3 12	3. 12. -	
11 20	Sp. & Excavation	3 6	2. 9. 1.	126. 13. 5.
27	Gate Pillars			
121 1/8	C. & H. Stone in Chumam	2	15. 2. 3.	
1 6	Sp. Pointing in Chumam	8	2. 6. 5.	
1	Chumam gate with all iron works complete 10x3	40	40. - -	
	Finishing 2 Pillars with Cornicore. &c.	2	4. - -	61. 11. 8.
	Com. bound Wall			
204 2/3	C. & H. Stone in Chumam	1 6	192. - 9	
240	C. & H. Coping with Chumam plaster well rubbed	1 6	21. 14 -	
14 100	Sp. Pointing with Chumam	2 8	36. - -	249. 14. 9.
				1054. 14. 9.
				115. 1. 3.
	Spindries and Superintendence			
	Total Estimate Rs.			1270. - -

Superintendent

Total Estimate	\$ 1270	..	..
----------------	---------	----	----

Wellam. -
10th December

A. A. Webb *Superintendent*
Sub-Engineer *Executive Engineer* *Lt. Colonel*

Public Works Department
 12/14/68
 Proceedings of the Madras Government
 Under date the 19th Jan'y/69
 Read the following

From the Sup^r Engineer 3rd Divⁿ H.S. No. 3375 dated 15th Decr/68/

The Government
 approve of the Estimate
 of Rs. 1270 for improve-
 ments to the Superintending
 Office at Bellary, but as
 no funds are likely to
 be available during the
 current official year
 for appropriation to the
 work, its execution
 must be deferred till
 after the 1st April next,
 when the Superintending
 will submit an application
 for

[Handwritten initials]

From,

The Officer in Charge

Incharge *Civilian* Range

To,

The Superintending Engr.

3rd Division.

10/14/68

Dated *10/14/68* 1868.

Received. 1868.

ABSTRACT.

Estimate amounting to Rs. *1270*
 of the Probable Cost of *Permanent*
 Improvements to the Superintending
 Engineer's Office 3rd Division.
 Bellary.

78
Cue 4915
Govt. of 1869 Madras.

PUBLIC WORKS.

The Superintending Engrs.
3rd Division

Dated

Recd.

Part 2

G. O. 19th Jan 1869, No. 160

Nos. 322-323

Copy Engrs' Office at Bellary

Estimate of Rs 1270 for im-
-provements to the Suby
Engrs' Office at Bellary,
approved with Remarks.

18th Dec 1868 CD-85 Jan 1/69