

(1) Number of pages 11

(2) Date of repair 15/11/63

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 2301	Press Mis.
337-38	
Dated 15/7	18/63.

Not to be folded or roughly handled

[Handwritten signature]

*Proceedings of the Madras Government, Public Works Department,
15th July 1869.*

No. 337. Read the following letter from the Acting Superintending Engineer, 1st Division, to the Secretary to Government, Public Works Department, dated Dowlaishweram, 1st July 1869, No. 1,301 :—

2 Estimates.
2 Specifications.
1 Copy of Docket.

1. Vizianagram Rupees 2,400
2. Berhampore " 850

WITH reference to G. O., No. 3,780, dated 3rd December 1868, I have the honour to forward for the sanction of Government two estimates, amounting in the aggregate to Rupees 3,250,

approved of by the Officer Commanding the division, for constructing latrines for the use of the Native Regiments at the stations noted in the margin,* prepared in accordance with the standard plan received with G. O., No. 2,538, dated 20th August 1867.

2. I beg to enclose a copy of docket received from the Deputy Assistant-Quartermaster General, Northern Division, to the address of the Executive Engineer, Vizagapatam, returning the plan and estimate for constructing a latrine at Vizagapatam without the approval of the Officer Commanding the corps, who does not wish one to be erected.

* No. 315, dated 18th May 1869.

No. 338. ORDER THEREON, 15th July 1869, No. 2,301.

MILITARY WORKS, No. 25.

As the Government of India have reduced the current year's grant for Military works by two lacs of Rupees,

His Excellency the Governor in Council is unable to provide funds for the works referred to in this letter, and their execution must accordingly be postponed,

(True Extract.)

Colonel, R. E.,
Secretary to Government.

To the Superintending Engineer, 1st Division.
,, Military Department.

Exd. F. R. Bantleman.

1st Maine Regiment at 2nd Maine Regiment
then received with the 2nd of 25th Aug 1863

72

852

Macmillan

DEPARTMENT. P. W.

NEW WORK

ABSTRACT ESTIMATE No. 3 - 9/69 - 1870

TALUQ

DISTRICT

WORK.

Constructing a Latrine for the use of 4 families 33/100
at Vijanagum

Quantity or Number.	Description of Work.	Rate.	per Item.	Amount.	Total.
1301-14	248-1/2 of Rough stone in Chunnam	2 1/4	Cy.	108 13 8	
865-1/2	32 1/2 Cy. of Brick in Mud	2	"	72 2	
3684-1/2	136 1/2 of Brick in Mud	5 3/4	"	273 9 5	
2335-1/2	8 1/2 of Arch work in Chunnam	3	"	43 3 0	
373-1/2	13 1/2 of Plastering with 2 coats	1 1/4	"	25 14 5	
5805-1/2	60 1/2 of Plastering with 2 coats	1 1/4	"	41 9 7	
1430	of Chunnam & whitewashed			112 11 7	
1456	of Asphalt floor over Brick on 2 1/2 6" Inches thick	7 8	"	62 5 10	
2275	of Roofing with sandwood rafters, rafters nails, floor & pantries	20	"	455	
100	Chunnam boards to complete	1 8	"	160	
93 1/2	Cy. of sandwood brought and put up	1 8	"	139 14 4	
28	Blank screen with iron hooks hinges to complete with sandwood	6	"	168	
	Cornice work			3	
	Excavating foundation and filling basement			10	
	Leveling the ground and compensation for the land required			130	
	Superintendence			100	
	Contingencies including fractional parts			22 13 15 3	
				21 93 13 2	
				186 29	
				206 2 10	

Grand Total Rupees 2,400

Prepared by
20th May 1869
Approved

Commissioner - District
Commanding Officer

Executive Agent
Revenue

5th May 1869

For Supply P.W.

100.200.343

In Mr. Gls Office N.D.
Maltair 18th Mar 1869.

No 315

Yr

From The Dra G. Mr. G. N.D.

To The Asst Engr Vizagapatam

Your letter No 126 dated 16th Mar 1869

In returning the Plan and Estimate
for constructing a Latrine for the use
of the 2^d Regiment N.I. informs that
the Commandant of the Corps does not
wish a Latrine to be erected, nor consi-
ders a Dry Earth system advisable
to be introduced in the Regiment, unless
his Command.

(D) J. M. Dobree Capt
Dra G. Mr. G. N.D.

(True Copy)

(D) J. F. Dowd Lt Col.

Asst Engr Vizagapatam

(True Copy) (Per order)

W. H. H. E.

The Engr. Nos Range Joda

Enclosure in a letter
No 1301 d/12 July 1869
from the Superintendent
Engineering Division
to the Secretary to Govt
D.P.O.

P.O. 2023/69

Superintending Engineer's Office
1st Division
to 1301
Dowlaisuarum 12th July 1869
96

From Captain J. F. Trichen R.E.
Acting Sup. Engineer
1st Division

To Colonel C. A. Orr R.E.
Secretary to Government
P.W.D. Madras.

Sir,

With reference to G.O. No 3780 dated
30 December 1868. I have the honor to forward
for the sanction of Government 2 Estimates
amounting in the aggregate to Rs. 3250 approved
by the Officer Commanding the Division
for constructing Latrines for the use of the
Native Regiments at the stations noted
in the margin prepared in accordance with the
standard Plan received with G.O. No 2538
dated 20th August 1867.

- 1. Vizianagram 2400
- 1. Berhampore 850

No 315 dated 18th
May 1869.

I beg to enclose a Copy of Docket
received from the D. & Assistant Quarter
General Northern Division to the address
of the Executive Engineer, Vizagapatam
returning the Plan and Estimate for constructing
a Latrine at Vizagapatam without the
approval of the Officer Commanding the
Corps.

Corps who does not wish one to be erected.

I have the honor to be
Sir,

Your Most Obedt. Servant
(Broader)

W. H. H. H.
Lieutenant Engr. 201 Range
Godman

Cue 2823

Court of 1869 Madras.

PUBLIC WORKS.

To The Superintending Engr.
1st Division.

Dated

Recd.

P. 1 3

G. O 15th July 1869. No. 2307

Nos. 337-338

Lathums the construction
of Lathums for the use of the
Native Regiments at Sigravam
from and Berhampore, or-
dered but postponed for
want of funds.