

(1) Number of pages _____

(2) Date of repair 8.10.57

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. <u>3103</u>	Press
<u>441-42</u>	Mis.
Dated <u>20-12-</u>	<u>1870</u>

Not to be folded or roughly handled

[Signature]

1

*Proceedings of the Madras Government, Public Works Department,
20th December 1870.*

No. 441. Read the following letter from the Acting Superintending Engineer, 5th Division, to the Secretary to Government, Public Works Department, dated Bangalore, 6th December 1870, No. 190 :—

I HAVE the honour to forward, for the sanction of Government from the grant of Rupees 4,000, Minor New Works, Military, an estimate of Rupees 303 for the re-construction of the cook-house attached to the barracks occupied by the Detachment, Native Infantry at Mysore.

2. The estimate has been approved by His Excellency the Commander-in-Chief.

No. 442. ORDER THEREON, 20th December 1870, No. 3,103.

MILITARY WORKS, No. 22.

SANCTIONED.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

Estimate No 42 of 1877
Mysore Public Works Department
Mysore Hassan Division

Estimate of the probable costs of reconstructing the
Cook's House attached to the barracks occupied by the
detachment of the 30th Regt. N. I. at Mysore -

Reference

Report

The accompanying estimate provides for the re-
construction of the Cook's House attached to the barracks
occupied by the detachment of the 30th N. I.

During the recent heavy rain the front wall with
roof fell in smashing the door and a quantity of the
wood work of roof -

Specification

The accompanying estimate provides for restoring
the building to its former condition -

Estimate

Detail of work		No	Dimension			Quantities	
			L	B	H		
Earthwork	Removing debris	1	33 1/2	1 1/2	7 1/2	312	
	Foundation	1	33 1/2	1 1/2	3	175	
	Other walls above	2	8	1 1/2	9	180	
	do foundation	2	5	1 1/2	3	53	cft 720
Brick in clay	Foundation to walls	1	33 1/2	1 1/2	3	175	
	Ditto	2	5	1 1/2	3	53	cft 228
Pie work	Wall above	1	33 1/2	1 1/2	7 1/2	312	
	Ditto	2	8	1 1/2	9	180	cft 492
	Deduct for door	1	3	1 1/2	6	23	123 469
Plastering	Walls above	2	33 1/2	-	7 1/2	499	sq ft
	do other parts	2	8	-	9	144	sq ft 643
	Deduct for door	1	3	-	6	18	18 6.25
Dismantling	Roof	1	35	17	-	595	
	Ditto	1	35	11	-	385	sq ft 9.80
Blue washing	Walls outside	1	33 1/2	-	7 1/2	250	
	do other parts	1	8	-	9	72	sq ft 322
	Deduct for door	1	3	-	6	18	18 304
White washing	Walls inside	1	33 1/2	-	7 1/2	2.50	
	do other parts	2	8	-	9	144	sq ft 394
Wood work	Jungle wood principal rafters	9	11	1/3	1/3	11	
	Ditto ditto	9	17	1/3	1/3	17	
	Longitudinal piece	9	35	1/3	1/3	35	cft 63
	With bamboo peepers and	1	35	17	-	5.95	
	Pan tiles with Coir ropes	1	35	11	-	385	sq ft 9.80
	Ditto ditto	1	35	11	-	385	sq ft 9.80
Door & Window	Batten door Kormay wood	1	3	-	6	1	
	Total door						N. 1

Abstract of Estimate

Items of work	No	Rate				Quantity	Total
		Rs	P	A	P		
Earthwork	cft	.	.	.	.	720	4
Pie work	do	.	.	.	.	9	22
Plastering with chunam	sq ft	2	12	.	.	6.25	17
Blue washing	do	.	3	6	.	3.04	1
Brick in clay	cft	.	1	3	.	2.28	18
White washing	sq ft	.	3	.	.	3.94	1
Dismantling roof	.	1	.	.	.	9.80	10
Jungle wood work	cft	1	4	.	.	63	79
Roofing with bamboos & Pan tiles &c	sq ft	13	.	.	.	9.80	127
Batten Door (Kormay wood)	Each	10	.	.	.	1	10
Total Rupees							289
Contingencies pto 5 per cent							14
Grand Total Rupees							303

Central Office N. P. W. Dept

Executive Engineers Office
Mysore Hassan Dist Mysore
Dated 10th November 1870

Captain R. E.

As Superintg Engineer 5th Div

M. V. C. E.
Executive Engineer
Mysore Hassan Dist
A 2nd Division Office in Mysore
Bangalore 16th November 1870
Sanctioned
By asst W. D. S. S. S. Supt
M. V. C. E.

Mysore Public Works Department.

Mysore Kapsan Division.

Estimate of the probable cost of Reconstructing the book House attached to the Barracks occupied by the detachment of the 30th Regiment Native Infantry at Mysore.

Reference.

Report.

The accompanying estimate provides for the reconstruction of the book house attached to the barracks occupied by the detachment of the 30th Madras Native Infantry.

During the recent heavy rain the front wall with roof fell in smashing door and a quantity of the wood work of roof.

Specification.

The accompanying estimate provides for restoring the building to its former condition.

Estimate No 42 of 1870-71.

Detail of work.	Dimension			Quantities.	
	L	B	D		
th work. Removing debris	1	33 1/4	1 1/4	7 1/2	312
Foundation	1	33 1/4	1 3/4	3	175
Other walls above	2	8	1 1/4	9	180
— ditto foundation	2	5	1 3/4	3	53
ant brick in clay Foundation to wall	1	33 1/4	1 3/4	3	175
— ditto	2	5	1 3/4	3	53
ce work. Wall above	1	33 1/4	1 1/4	7 1/2	312
carried over.					312

Estimate No 42 of 1870-71
 Mysore P.W. Department
 Mysore Kapsan Division
 Rs 4995/30
 Rs 200000 & 1/4
 Estimate for the reconstruction of the book house attached to the barracks occupied by the detachment of the 30th Madras Native Infantry at Mysore
 amounting to Rs 4995 30/3

		Brought over				312	
Plastering.	Wall above	2	8	1 1/4	9	180	bft 492
	Deduct for door	1	3	1 1/4	6	23	23 469
	Wall above	2	33 1/4		7 1/2	499	
	ditto other parts	2	8		9	144	Sqre 643
	Deduct for door	1	3		6	18	18 6.25
Dismantling.	Roof	1	35	17		595	
	ditto	1	35	11		385	Sqre 980
Bluewashing.	Walls outside	1	33 1/4		7 1/2	250	
	ditto other parts	1	8		9	72	Sqre 322
	Deduct for door	1	3		6	18	18 3.04
Whitewashing.	Walls inside	1	33 1/4		7 1/2	250	
	ditto other parts	2	8		9	144	Sqre 3.94
Wood work.	Jungle wood principal rafters	9	11	1/3	1/3	11	
	ditto ditto	9	17	1/3	1/3	17	
	Longitudinal piece	9	35	1/3	1/3	35	bft 63
Roofing.	With bamboo reepers and pan tiles with						
	cord ropes.	1	35	17		5.95	
	ditto ditto	1	35	11		3.85	Sqre 9.80
Door and Window.	Batten door Honnay wood	1	3		6	1	
	Total door						Nr 1

Abstract of Estimate.

Items of work.	Per	Rate	Quantity	Total
Earthwork	bft		1	4
Pise work	do		9	22
Plastering with chunam	Sqre	2 1/2	6.25	17
Blue washing	do	3	6	1
Brick in clay	bft		1	18
Carried over				62

		Brought over				62
Whitewashing	Sqre	3			3.94	1
Dismantling roof	do	1			9.80	10
Jungle wood work	bft	1	4		63	79
Roofing with bamboos and pan tiles	Sqre	13			9.80	127
Batten door (Honnay wood)	Each	10			1	10
Total Rupees.						289
Contingencies at 5 per cent						14

Grand Total Rupees - 303
Rupees Three hundred and three only

Executive Engineer's Office
Mysore Kaspan Division
Mysore dated 10th November 1870.

[Signed]
Executive Engineer
Mysore Kaspan Division.

Sanctioned.
By Order
[Signed] P. M. Deane Major
Asst. D^r Mr. General's Office
[Signature]
Executive Engineer.
for As. Superintg. Engineer 5th Dⁿ

Central Office M. S. N. Department
Asst. D^r Mr. General's Office in Mysore
Bangalore, 16th November 1870.

1890

Supg: Engr's Office 5th Div
Bangalore 6 December 1890

From

The Asst. Supg: Engineer
5th Division

To

The Secretary to Government
Public Works Department.

I have the honor to forward
Enclosure for the sanction of Government, from
1 Estimate: the grant of Rs 4,000— Minor New Works,

Military, an estimate of Rs 303— for
the reconstruction of the book House
attached to the Barracks occupied by the
Detachment V. P. at Mysore.

2. The estimate has been approved
by His Excellency the Commander-in-Chief.
I have the honor to be

Sir,

Your most Obedt. Servant.
Rich: Roberts Capt. R.E.
Asst. Supg: Engr: 5th Division.

Estimate No. 22 of 1890-91.

Major J. W. Debarthman

Major's Section Division.

1890-91

Major's Section 2811

Estimate for the re-

construction of the book House

attached to the barracks

occupied by the detachment

of the Madras Native

Company at Mysore.

Amount of Estimate Rs 303

4995

Mr. J. P. Longines

5. *Scenobolus*

March 6. }
March 8. } West 10

Jan 21 1900

Dear Sir,

the estimate of the
303, for the reason.

Education of the
Cattle Herds of the
State

to the Barwick.

acknowledged by the
30th Mr. S. J. A. H.

My dear -

Ms. A. 9.2. 3103-20. 1867.

With an order
to.

312/3103
domehouse.
N
C.B.
20° 18' 47"
21/2/70
J. S. J. J.
Cuthbert
Rutledge

Op. 4995

Govt. of 1870: Madras

PUBLIC WORKS.

Chief Superintending Engr.
S. Division

1870.

Page 2

G. O. 20th Decr 70. No. 3103.

Nos. 1411442

Bank House. The estimate
of Rs. 303 for the reconstruction
of the Bank House attached to the
Barracks occupied by a de-
partment of the 30th Regt. Madras
I. I. at Mysore, sanctioned.