M.R.O. 1—77,006—8-6-37.

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

# MADRAS RECORD OFFICE.

---

## Government of Madras.

Public works. **DEPARTMENT.**

| G.O. No. 1496. | Press / Mis. |
|---|---|
| 16-17 | |
| Dated 1-6-— 1871. | |

**Not to be folded or roughly handled**

*Proceedings of the Madras Government, Public Works Department, 1st June 1871.*

No. 16. Read the following letter from the Superintending Engineer, 6th Division, to the Secretary to Government, Public Works Department, dated Tanjore, 23rd May 1871, No. 180:—

I HAVE the honour to submit, for the sanction of Government, an estimate of Rupees 146 for putting up new shelves in 3 and 4 barrack rooms in the temporary barracks of the European Infantry at Trichinopoly.

2. The estimate has received the approval of His Excellency the Commander-in-Chief, and the work will be debited to the allotment of Minor New Works "Military."

No. 17. ORDER THEREON, 1st June 1871, No. 1,496.

MILITARY WORKS, No. 1. SANCTIONED.

(True Extract.)

Colonel, R.E.,
*Secretary to Government.*

To the Superintending Engineer, 6th Division.
" Controller of Public Works Accounts.
" Military Department.

Exd. S. T. Augustin.

Trichinopoly District

Abstract Est N° 184/72

Work— Putting New Shelves in N°. 3-4 Barrack Rooms in the European Temporary Barrack occupied by 45th Regt. N. I. at Trichinopoly

| Quantity | Description of Work | Rate | Amount | Total |
|---|---|---|---|---|
| | — Details for one shelf 3'×1½'— | | | |
| 83/128 | Off cut Countrywood wrought — at | 2 .. | | 1 4 9 |
| 6 | 3" Screw Nails ——— @Dz | .3. | | .1 6 |
| | Fixing Charge ——— each | .4. | | .4 " |
| | Sundries & Contingencies ——— | | | .3 |
| | Total for one shelf — | | | 1 1 0 6 |
| 88 | Shelves as above inclusive of a proportion of the Junction of the Posts | at 1 1 0 6 | | 1 4 6 " " |
| | Total Est Rupees ——— | | | 1 4 6 " " |

(signed) James Venture Capt R.E.
Exe. Engr. Trichinopoly

Supg Engr Officiating
Tanjore
3rd May 1871

H. F. Blake Capt R.E.
Supg Engr & 2d "

No 174
Agreeably to Office Contract No
Trichinopoly 16th May 1871.
(by order)
W. Russell Captain
Offg Brigade Major L.D.

Govt. of Madras.

PUBLIC WORKS.

To The Superintending Engr
6 Circle

Dated.

Rcd. Encl. 1

G. O. 1st June 1871, No. 1496.

Nos. 16119