

(1) Number of pages 1-8(2) Date of repair 5-5-34

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 401	Press ~~Mis.~~
211-12	
Dated 8. 2	1871 .

Not to be folded or roughly handled

Bella by the water side

Govt. of {1871} Madras.

PUBLIC WORKS.

To

THE SUPERINTENDING ENGINEER,

3RD DIVISION.

&c. &c. &c.

Dated February, 8th.

Recd.

Encl.

G. O., 8th February 1871, No 401

FEBRUARY

Nos. 211-212

Latrine.—The estimate of Rupees 230, for the construction of a latrine for the Garrison Hospital Serjeant at Bellary, sanctioned.

Minor

ABSTRACT ESTIMATE.

new work

Bellary District

Work for constructing a small latrine for the use of Garrison Hospital Serjeant at Bellary.
Vide G. O. No. 225 dated 10 January 1870

Quantities	DESCRIPTION OF WORK	Rate.	Amount.	Amount of each part
638 $\frac{1}{4}$	R.F. of Stone chimney	" 2 6	99 11 7	✓
10 $\frac{1}{2}$	R.F. of 18" Slabs	" 5 "	3 4 6	✓
2 $\frac{1}{2}$	R.F. steps and leads leading to a house	" 6 "	13 6	✓
4 7 3	C.F. of teak wood	" "	18 6 8	✓
4-7-3	— for Pulling up	" 8 "	2 3 9	✓
4	Grass pieces to bulls eyes	" 1 "	4 "	✓
180	R.F. Roofers put up	" 7 "	6 9 "	✓
12	S.F. of Honey Comb Tiles work	" 2 6	1 14 "	✓
9	R.F. of Cornice	" 6 "	3 6 "	✓
120	S.F. Bengal Limes	18 "	21 9 7	✓
558 $\frac{3}{8}$	— Pointing	2 "	11 2 8	✓
7 $\frac{1}{2}$	R.F. of Coping to compound walls with fine Chumaw Plaster	" 1 6	11 3	✓
6	Privy seats consisting of masonry pieces	2 "	12 "	✓
39 $\frac{3}{4}$	18" x 1" plank with 9" diameter holes	12 "	4 12 4	✓
1	Sq. flooring with slabs	17 "	17 "	✓
150	Battens over (2 $\frac{1}{2}$ x 6)	1 "	1 8 "	✓
7	S.F. Wood oiling	" 3 "	1 5 "	✓
	C.F. Excavation			
	Total		206 9 10	✓
	Superintendent's Sundries @ 10% per cent		23 6 2	
	Grand Total		230 "	✓

J. H. S. Bellary
Super. Engineer 3.10.71

For Bellary Range
Bellary
17th December 1870
Comd.
R. N.

Colonel
Executive Engineer D. P. 71

No. 308.

Superintending Engineer's Office.

3rd Division.

Bellary 30 January 1871

From.

The Superintending Engineer

3rd Division.

To,

The Secretary to Government

Public Works Department

Fort Saint George

Sir,

I have the honor to forward for the
sanction of Government from under
"Minor New Works - Melting," the ac-
companying Plan, Report and Es-
timate amounting to Rupees 230/- for
constructing a Small Latrine for use
of the Garrison Hospital Sergeant at
Bellary.

2. The work is included in the Military Budget for 1870-71 and the Plan ~~of~~ having been approved of by His Excellency the Commander-in-Chief, I propose having the work taken in hand at once so as to have the same completed by the 31 March next.

John H. Hunt
Supg. Engineer 37 Div.

closures.

3.

From,

The Executive Engineer,

Incharge of 73611 avy Range

Bellary District

105

The Superintending Engineer

3rd, Division

No.

Dated 17th Decm 1872

Received _____ 186

ABSTRACT

Estimate amounting to Rs 230-4-4

of the Probable Cost of Constructing a

Small distance for the use of Garrison

W. Aspinall Sergeant at -bolly

13966911

From,
J. 467

The Secretary to Government.

No. 308

Nov 3.

for constructing a d.c.

1

With no indent

63 July 11 A.D.

C. J. J. by
Govt. of 1871 Madras.

PUBLIC WORKS.

To *The Inspecting Engineer*
322 Division

Dated.

Ed

Ed 2

1 Plan

G O. 8th July 1871, No 1101.

Nos. 211 & 212

Latrine - the Estimate of
Rs 230 for the construction
of a latrine for the former
Hospital Sergeant at
Bellary, sanctioned.