

T.M.S.

(1) Number of pages 10

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. <u>521</u>	Press <u> </u>
<u>51-52</u>	Mis. <u> </u>
Dated <u>3-3</u>	1871.

Not to be folded or roughly handled

311

*Proceedings of the Madras Government, Public Works Department,
3rd March 1871.*

No. 51. Read the following letter from the Superintending Engineer, 4th Division, to the Secretary to Government, Public Works Department, dated Madras, 28th February 1871, No. 4,807 —

I HAVE the honour to submit an estimate, amounting to Rupees 210, for providing new sill windows for the Secretariat Offices of Government in Fort Saint George.

2. There is a sum of Rupees 75 available under Civil Buildings, Minor New Works at the Presidency District. If the Government can provide the remaining 135 Rupees, I would request immediate sanction to allow of the work being commenced and completed within the current official year.

No. 52. ORDER THEREON, 3rd March 1871, No. 621.

CIVIL WORKS, No. 3.

SANCTIONED.

2. The sum of Rupees 135 reported to be required has been provided in G. O., No. 632, dated 3rd March 1871.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R. L.,

Secretary to Government.

450 Lead Colours 3 Cents to the window 2 12 0 Sep 12 6 0

Sundry Charges 8 1/2 10 12 0

Total Rupees 210 0 0

Fort Saint George
28th February 1871

J. L. Hunter. Esq. R. L.

Executive Engineer Presidency

The value of the building in 1848 & by is Rs. 150702 —

W. A. Orr, Colonel R. L.
Sd/- W. A. Orr

No 413 of 1870-71.

Estimate of the probable expense for procuring new settlements to the
Secretariat Office of the Government in Government Office in Fort
Saint George as per verbal instructions received from the Secretary G. P. M.

Measurements				Price		Feet	Inches
Length	Breadth	Height	Area	No	Rs		
5-6-2-6	137 1/2		10 Pairs Oakwood Ornament windows with thick frames hinges bolts complete	1	4	171	14
450			Lead Colored 3 Coats to the windows	2	12	12	6
Sundry Charges 18						10	12

Latat Rufus 210.

East Saint George
23rd February 1871

J. C. Hunter. Capt R.

Executive Eng^d Presiding

Compt BE

The value of the building in 1848 & 69 is \$150702. —

Wm. W. Johnson, Colonel R. G.
Life Guards, 4th Regt.

50

c V-4807. Sup^r Engineer's Office 4th Divⁿ.
Madras 28th February 1871

From
Colonel C. V. Wilkinson R.E.
Superintending Engineer 4th Division

To
Colonel C. A. Orr R.E.
Secretary to Government P.W.D.

Sir

to send
estimate

I have the honor to submit an
estimate amounting to Rupees 210 for pro-
viding new sill windows for the Secretaries
Office of Government in Fort St George.

There is a sum of Rupees 95
available under Civil building Minor
New works at the Presidency District.
If the Government can provide the
remaining 135 Rupees, I would request
immediate sanction, to allow of the work
being commenced and completed
within

1/50 6/11/71

Noted 23rd
Received J. Wilkinson 11/

2/6/73.

17/7/71

Estimate for pro-
viding new sill windows
to the Secretaries Office
of the Government in
Government Office
in Fort St George
amounting to Rs 210/-

within the current Official year.

I have the honor to be

Sir

Your Most Obedient Servant

William Latta

Superintendent Division

W.L.

within the present Official year.

1871
1871
1871

1871
1871
1871

1871.
The sum of Rs 105 reported to the
Superseded has been provided in G. O. No 632 of 13th Dec
1871.

1871
1871
1871

1871
1871
1871

1871
1871
1871

1871
1871
1871

1871
1871
1871

1871
1871
1871

1871
1871
1871

1871
1871
1871

within the

284. 3rd
Comptroller

the amount of Rs 105 reported to be
supplied has been provided in G. O. No 632 of 3rd June
1871.

1871.

Sanctioned.

1871

3/10/945

Govt. of 1871 B. Madras.

PUBLIC WORKS.

The Superintending Engineer
Commission

3rd March 1871.

Recd. 51 & 52

Madras. The estimate
for the repair of the
water works for
the year 1871-72
has been sanctioned.

For George.

No 621-5th March

With an order

4/10