M.R.O. 1—77,005—8-6-31.

(1) Number of pages

(2) Date of repair

(3) Initials of the Referencer

MADRAS RECORD OFFICE.

Government of Madras.

DEPARTMENT.

G.O. No. Press / Mis.

Dated 18

Not to be folded or roughly handled

No. 218. Read the following letter from the Superintending Engineer in temporary charge of 8th Division, to the Secretary to Government, Public Works Department, dated Palamcottah, 24th February 1871, No. 3,040 :—

WITH reference to paragraph 36 of G. O., No. 3,044, dated 15th December 1870, I have the honour to submit detailed estimate of tools and plant required for each work in the districts of Madura and Tinnevelly for the ensuing official year from borrowed capital.

MADURA DISTRICT.

Detailed estimate of Tools and Plant required for Extraordinary Agricultural Works for the year 1871-72 *from the Borrowed Capital.*

	Description of Articles.	Number.	Value. RS. A. P.
For the Perryaur Project.	Anvil, Iron Smith's, 1 cwt.	1	15 12 0
	Axes, pick, Europe, 6 lbs.	100	75 0 0
	Do., felling, 4½ lbs.	50	96 14 0
	Bars, tamping, brass, 1 inch hole, 3 inches long	6	25 11 0
	Do. ¾ inch do. do.	6	18 15 0
	Do. 1¼ inch do. do. weight 12 lbs.	6	30 0 0
	Borers, hand, 1 inch hole, length 17 inches	25	21 14 0
	Do., 1¼ inch do. do.	25	27 5 0
	Do., 1¼ inch do. do. 23 inches, weight 10 lbs	10	15 10 0
	Crowbars, 14 lbs.	20	25 0 0
	Chain, iron, ½ inch, feet	100	56 4 0
	Chest, cash	1	27 8 0
	Hammers, sledge, 16 lbs.	4	9 12 0
	Do., 10 lbs.	4	5 12 0
	Do., 6 lbs.	20	20 0 0
	Hammers, hand, 4 lbs.	3	5 10 0
	Do. boring, 6½ lbs.	10	10 10 0
	Do. do. 2½ lbs.	25	20 5 0
	Hooks, bill, 2½ lbs.	25	31 4 0
	Jumpers, 5 feet, 1½ inches bore, weight 29 lbs	25	70 5 0
	Mamooties, 5 lbs.	50	46 14 0
	Do., 6 lbs.	50	50 0 0
	Picks, quarry, 8 lbs.	20	21 4 0
	Stone, grinding, Newcastle, 30 inches + 4 inches	2	12 14 0
	Tools, Carpenters', set	1	105 15 0
	Do., Smiths,' do.	1	63 9 0
	Vices, Bench, 10½ lbs.	1	9 0 0
	Do., do. 6 lbs.	1	5 1 0
	Do., hand 6 lbs.	2	3 4 0
	Do., standing, iron, large	1	18 10 0
	Total...	.....	945 14 0
	For the Streeviguntum Project	.....	.....
	Total for the 8th Division...	.....	945 14 0

PALAMCOTTAH,
24th *February* 1871.

(Signed) J. G. RYVES, Captain, R. E.,
Suptg. Engr. in tempy. charge of 8th Division.

Proceedings of the Madras Government, Public Works Department, 9th March 1871.

No. 219. ORDER THEREON, 9th March 1871, No. 700.

ACCOUNT, No. 25.

ORDERED that the estimate submitted with this letter be forwarded for the sanction of the Government of India.

2. A sum of Rupees 1,000 has been included in the Budget of 1871-72 for Tools and Plant required to be provided from Loan Funds for the Perryaur project in the Madura District.

(True Extract.)

(Signed) CHARLES A. ORR, Colonel, R.E.,
Secretary to Government.

No. 220. DOCKET No. 701, dated 9th March 1871.

COPY of the above forwarded to the Government of India.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

Ed. E. C. Shunker.

No. 3,040.

Palamcottah
24th February 1871

From

Captain P. G. Rymer R.E.
Superintg. Engineer in temp.
Charge of S.W. Div.

To

Colonel C. A. Orr, R.E.
Secretary to Government
P.W. Department

Sir,

With reference to para 3 to
Enclosure 1 of G.O. No. 3044 dated 15th December
1870, I have the honor to submit detailed
Estimate of Tools and Plant required
for each work in the Districts of Madura
and Tinnevelly for the ensuing Official
year, from borrowed capital.

I have &c.

P. G. Rymer Captain R.E.
Superintg. Engineer in temp.
Charge of S.W. Div.

Rec'd December 1870 302 @ 323

From Chief Engr Madras
No 910

Chief Supt Engineer
in Tenasserim &c &c

To
The Secretary to
Govt of India

Dated 24th Febry 1871
Received 28

Encl 1 &c.

Submits detailed estimate of tools & Plant required for the Madura and Tinnevelly Districts for 1871-72

No 218

No 708 701-9 March 71

Madras Ordnance

Detailed Estimate of Tools and Plant required for Extra Annual Agricultural Works for the year 1871-72 from the Convicts Establishment

Description of Articles

Description of Articles	Number	Value
Anvil, Iron Cambria 1 Cwt	1	15 12 0
Axes, Pick, Double 6 lbs	100	75 0 0
Do Felling 1 1/2 lbs	50	96 14 0
Bars Jumping Steel 1 inch hole 3 inches long	6	25 11 0
Do Do 1 1/4 Do Do Do	6	18 15 0
Do Do 1 1/8 Do Do Do weight 18 lbs	6	30 0 0
Bores Hand 1 inch hole Length 17 inches	25	21 14 0
Do Do 1 1/8 Do Do	25	21 5 0
Do Do 1 1/16 Do Do Diameter weight 10 lbs	10	15 10 0
Crow Iron 11 lbs	20	25 0 0
Chain Iron 1/2 inch	100	56 4 0
Chisel, Cold	1	2 7 8
Hammers Sledge 16 lbs	4	9 12 0
Do 10 Do	4	5 12 0
Do 6 Do	20	20 0 0
Hammers Hand 4 Do	3	5 10 0
Do Brass 6 1/2 lbs	10	10 10 0
Do Do 2 1/2 Do	25	20 5 0
Hooks Bill, 2 1/2 lbs	25	31 4 0
Jumpers 5 Feet 1 1/2 inch bore, Weight 29 lbs	25	70 5 0
Mamoo Iron 5 lbs	50	14 6 14 0
Do 6 Do	50	50 0 0
Picks Quarry 8 Do	20	21 4 0
Mine, Miners, New Castle, 30 inches 4 inches	2	12 14 0

Tools, Carpenters ———	Set	1	105 15 ⁰
Do Smiths ———	—	1	63 9 ⁰
Vices, Bench 10½ lbs ———		1	9 ⁰ ⁰
Vices Bench 6 ~~lbs~~ ———		1	5 1 ⁰
Vices Hand 6 Do ———		2	3 4 ⁰
Vices, Standing Iron, large ———		1	18 10 ⁰

Total Rupees ——— 945 14 ⁰

For the Storeroom Contem Projects ——— ⁰ ⁰ ⁰

Total for the 8th Division ——— 945 14 ⁰

Palamcottah
24th February
1891.

L. Castberne Lieut.
Superintg. Engineer in temporary charge
of 8th Division

Public Works Department

No. 900-

Proceedings of the Madras Government

Under date the 9th March 1871

Read the following

From The Supg Engineer in Temporary ch. of 8th Do

(T.E. No. 3040 of 24th February 1871)

Ordered that the estimate submitted with this letter be forwarded for the sanction of the Government of India.

A sum of Rs 1,000 has been included in the Budget of 1871-72 for Tools and Plant required to be provided from Loan Funds for the Periyar project in the Madura District

To The Supg Engr 8th Dn

Docket

Depd 10/3/71

Enc 1. In a letter from the Supg Engr 8th Dn to Secretary to Govt PWD. dated 24th February 1871 No. 3040.

Detailed estimate of Tools and Plant required for Extraordinary Agricultural works for 1871-72 from the borrowed capital in the 8th Dn.

Madura

Summary

Fdt 9/3/71

Docket No. 701 dated

Copy of the above

forwarded to the Court

of Indian

Decd 10/3/71

27

Gobt. of 1871 Madras.

PUBLIC WORKS.

To

The Superintending Engineer

S.th Division

Dated

Rec.d

Ans.d

G. O., 9th March 1871, No. 209 P.W.

Nos. 218 to 226

Read the Letter from the Collector of the Nilgiris, submitting an Estimate for Roads & Canals received for the Kadina & Kundamullé Ghat for 1871/72

Forwarding, for Sanction, the Estimate for Roads & Canals received for the Kadina & Kundamullé Ghat for 1871/72.