

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 377, 318	2284	Press Mis.
Dated	26.9	1892.

Not to be folded or roughly handled

X
1

*Proceedings of the Madras Government, Public Works Department,
26th September 1872.*

No. 377. Read the following letter from the Superintending Engineer, 8th Division, to the Secretary to Government, Public Works Department, dated Courtallum, 11th September 1872, No. 2,646 :—

UNDER Chapter XXIV., paragraph 1, Rule III. of the Public Works Code, I

1 Estimate of Rupees 120.

1 Specification Report.

have the honour to submit, for the sanction of Government, an estimate, amounting to Rupees 120, for repairing and

improving the soldiers' shed at Tiroomungalum in the Madura District, for the accommodation of the Overseer in that taluq, as the cost of the work exceeds one-fourth of the valuation of the existing building.

2. The sum required towards the repairs in question can be met from the current year's grant under "Repairs, Civil Buildings, Provincial." The work has been commenced, in anticipation of sanction, on emergency, in order to complete the same before the monsoon sets in, and I trust, therefore, that this course will meet with the approval of Government.

3. I may mention that the transfer to the Public Works Department of the above-mentioned soldiers' shed has been sanctioned in G. O., No. 183, dated 23rd January 1872, and I should add that the building was in a very dilapidated state when transferred to this department.

No. 378. ORDER THEREON, 26th September 1872, No. 2,284.

CIVIL WORKS, No. 20.

SANCTIONED.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Superintending Engineer, 8th Division, with Specification.
" Controller of Public Works Accounts.

Exd. E. C. Shunker.

X
3

No 2646. Superinty Engineer's Office S.D.
On Circuit Serampore 11 Sept 1872
From

Ant: Colonel R. A. Roberts R.E.
Superinty Engineer S.D.
To

Colonel G. W. Walker R.E.
Secretary to Government D.P.W.
Ser.

Enclosures 2
1 Estimate of
Rupees - 120.
1 Specifications
Report.

Under Chapter XXIV para 1. Rule III
of the Public Works Code, I have the honor
to submit for the sanction of Government
an estimate amounting to Rupees 120
for repairing and improving the soldiers
shed at Tirumangalam in the Madurai
District, for the accommodation of the Coorses
in that Taluk, as the cost of the work exceeds
 $\frac{1}{4}$ of the valuation of the existing
building.

2. The sum required towards the
repairs in question can be met from
the current year's grant under "Repairs

Civil Buildings Provincial: The work has been commenced, in anticipation of sanction, on emergency, in order to complete the same before the monsoon sets in, and I trust therefore that this course will meet with the approval of Government.

I may mention that the transfer, to the P.W. Department of the above-mentioned soldier's shed has been sanctioned in L.O. No 183 dated 23 January 1872; and I should add that the building was in a very dilapidated state when transferred to this Department.

I have the honor to be,

Yours Most Obedt Servant,

Rice & Robert Clerk. Esq. A.E.
Superintg Engineer S.D.

Abstract Estimate No. of 1872-73.
District Madurai Talook Tirumangalam
Work Rebuilding & Improving the Soldier's Shed
Converting the Soldier's Shed into an Officers' Shed
Valuation of Building Rs 200-0-0.

Quantity	Description of work	Rate	Amount	Total
9 $\frac{13}{27}$	Cycle Rough Stone & clay @ 1	"	9 $\frac{2}{75}$	
37 $\frac{19}{27}$	Cycle Raw Brick in clay @ 1	"	37 $\frac{11}{73}$	
20 $\frac{46}{100}$	Sqr Mud Plastering & white washing per Sqr	" 5	6 $\frac{4}{44}$	
1 $\frac{72}{100}$	Sqr Flooring with Brick jelly & chunam per Sqr	2 8	4 $\frac{5}{1210}$	
9 $\frac{4}{100}$	Sqr Roofing with old & new couples, Rafters, reapers & Shatch per Sqr	4	36 $\frac{15}{4}$	
1	Large Door & frame 7 x 4 @ 7	"	7	
2	Small Door 5 1/2 x 3 @ 5	"	10	
2 $\frac{2}{8}$	Small Window frames Burred 2 x 2 1/2 @ 2	"	4 $\frac{1}{8}$	115 69
	Removing old roof, altering two old windows Excavating foundations sundries		4 $\frac{9}{37}$	49 3
Total of Estimate Rupees				120 $\frac{125}{1}$

Note

This Estimate Cancels Estimate No 93 dated 22nd February 1872 for Rs 27.

Tirumangalam

22 July 1872

Approved
22 July 1872

Lieut Col
Superintending Engineer
In charge of Madurai Range

has
of
con
sets
row
of
3
ha
above
par
1872
was
train

I do hereby certify that the above Estimate for converting
the soldiers shed into an Overseers shed amounting ~~Rs 120~~
one hundred & twenty five only, provides for every thing necessary,
and that no supplementary works will afterwards be required.

W. J. Williams
Overseer

Estimate No 133 of 1914
District Madras
To provide for converting
the soldiers shed into
an Overseers shed at
Tumkur Taluk
Estimate No 125

Enclosure 1 in a letter
from the Capt. Rogers
8th Division H: 2345, dated
11th September 1772

To the Secretary of War
D. W.

P. W. 4535/72

Estimate of £120
for improving the
the Soldiers shed
at Troon angarium
Moorhouse district

Pross 25th Sept 1772 L. D. 1737.

Enclosure 1 in 2

C/4535

Govt. of 1872 Madras.

PUBLIC WORKS. V

To
The Superintendent Engineer
8th Division

Dated

Recd.

Encl. 1

G. O. 26th Sept 1872 2284

Nos. 377 & 378

Shed at Tirumangalam.

Rs 120 for im-
proving the shed for
the accommodation
of the Overseer,
sanctioned.