(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE.

Government of Madras.

Public works **DEPARTMENT.**

G.O. No. 172 173	2898	Press / Mis.
Dated	9- 12-	1872.

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 9th December 1872.

No. 172. Read the following letter from the Superintending Engineer, 4th Division, to the Secretary to Government, Public Works Department, dated Madras, 23rd November 1872, No. 3,760 :—

I HAVE the honour to submit for sanction a plan and an estimate, amounting to Rupees 390, for erecting verandahs in the open parts between the Ration-shed and the Artillery Library, and in front of the door-way leading to the garden of the Infantry Regiment in Fort St. George, with a view to provide increased accommodation to the ration-shed now occupied by the Commissariat stores.

2. The arrangements have been approved of by His Excellency the Commander-in-Chief.

3. There are no funds for this work under the head Military Minor New Works allotments at my disposal.

No. 173. ORDER THEREON, 9th December 1872, No. 2,898.

MILITARY WORKS, No. 7.

SANCTIONED.

2. No funds are at present available.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Presidency.
" Controller of Public Works Accounts.
" Military Department.

Frd. E. C. Shunker.

Measurement								Price									
	Lengths	Breadth	Thickness Depth	Weight	Superficial feet	Cubic feet		Rupees	Annas	Price	Per	Rupees	Annas	Pice	Rupees	Annas	Price
							Brought Over					14	13	8	265		
					35	"	Plastering the piers with 2 Coats Chunam	2	7	3	Dft	"	13	9			
							Coolly hire for cutting the Rampart wall and fixing 10 Rafters 3 brackets purlin and Breassummer with masonry & plastering &ca	"	"	"	"	3	"	"			
1	15	"	4	7	"	2-11-0	Breassummer										
1	15	"	3	4	"	1-3-0	Purlin										
3	2	"	4	6	"	1-"	Brackets										
10	12	"	3	5	"	12-6-0	Rafters.										
			Total			17-8-0	Teak wood wrought and put up	2	13	"	Cft	49	11	"			
	15	"	12	"	180	"	Roofing roof with new Teak wood reepers flat and pantiles and Chunam borders	17	8	"	Dft	31	8	"			
	15	"	8	"	120	"	Flooring with new 8" Square bricks in Chunam and a levelling Course of 3d sort wall bricks underneath	8	14	"	do	10	10	5			
							Coolly hire for applying tar and Asphalte to the ends of 10 Rafters.	"	"	"	"	1	4	"			
					200	"	White paint 3 Coats to the Rafters and purlins &ca	2	11	"	do	5	6	"			
							Excavating foundation filling and levelling the earth	"	"	"	"	"	8	"			
	15	Running ft					Coolly hire for cutting groove in the rampart wall for inserting new roof &ca Complete	"	2	"	Dft	1	14	"			
							Sundry Charges &ca	5	7	2		125	"	"			
							Total Rupees					391	"	"			

Fort Saint George.

11th September 1872

Compd C.V.

J. Goldsmith Lt Col R.E.
Executive Engineer Presidency

J. Goddard Lt Col R.E.

Colonel R.E
Supg Engr 1st Div

№ 349 of 1872/73

Revised Estimate of the probable expense for enlarging Verandahs on the open part between the Ration Shed and the Artillery Library, and another smaller open Space in front of the door way leading to the Garden of Infantry Regiment in Port Saint George prepared agreeably to the Supg Engineers Order № 2235 dated 22d August 1872.

Number	Measurement: Lengths	Breadth	Height/Depth/Weight	Superficial Feet	Cubic Feet	Description of Work	Price: Rupees	Annas	Pice	Per.	Amount: Rupees	Annas	Pice	Rupees
						№ 1								
						Verandah on the open part between the Ration Shed and the Artillery Library								
	29 —	2 —	3 —	"	174 —	Foundation of new Verandah Piers								
3	1 3	1 3	7 —	"	32 13/16	Piers to — do —								
			Total —		206 13/16	Brick work in Chunam								
	"			100		Plastering the Piers with 2 Coats Chunam	"	2	7	Cft	4 33	6	3	
	"					Coolys hire for Cutting the Rampart wall & fixing 22 Rafters 6 Brackets purlins & Bressummer with Masonry and plastering	"	"	"	"	"	2	7	3
1	31 —	4	7	"	6 — 4	Bressummer	"	"	"	"	"	5	"	"
1	31 "	3	4	"	2 — 7 — 0	Purlin								
6	2 —	4	6	"	2 — 0 — 0	Brackets.								
22	12 —	3	5	"	27 — 6 — 0	Rafters.								
			Total —		38 — 1 — 4	Teak wood wrought and put up	2	13	"	Rft	107	3	"	
	30 —	12 —	"	360 —	"	Sloping roof with new Teak wood Reepers flat and pan tiles and Chunam borders	17	8	"	Sqo	63	"	"	
	29 —	8 —	"	232 —	"	Flooring with new 8 inches Square bricks in Chunam and a levelling Course of 3d sort wall bricks underneath	8	14	"	Cft	20	9	5	
						Coolys hire for applying tar and Asphalte to the ends of 22 Rafters	"	"	"	"	"	2	8	"
				412½	"	White paint 3 Coats to the Rafters and purlins	2	11	"	Sqo	11	1	4	
						Coolys hire excavating Earth for foundation, filling and levelling earth	"	"	"	"	"	1	8	"
	30 Running feet					Coolys hire for cutting groove in the Rampart wall for inserting new roof	2	"	"	Cft	3	12	"	
						Sundry Charges and Scaffolding &c								265
						№ 2								
						Verandah on the open part in front of the door way leading to the Garden of Infantry Regt								
	13. 6	2 —	3 —	"	81 —	Foundation for new Verandah piers								
1	1. 3	1. 3	7 —	"	11 —	Pier								
			Total —		92 —	Brick work in Chunam	"	2	7	Cft	14	13	8	
										Carried Over	14	13	8	265

Sup.t Engr. Office 4th Dn.
Madras 23rd November 1872

No. 3760.

From,

Colonel F. J. Hobler R. E.
Superintending Engineer 4th Dn.

To,

Colonel G. W. Walker R. E.
Secretary to Government P. W. D.

Sir,

I have the honor to submit for sanction a plan and an estimate amounting to Rupees 390 for erecting verandahs in the open parts between the Ration Shed and the Artillery Library and in front of the doorway leading to the garden of the Infantry Regiment in Fort Saint George, with a view to provide increased accommodation to the Ration Shed now occupied by the Commissariat Stores.

2 The arrangements have been approved of by His Excellency the Commander-in-Chief.

3 There are no funds for this work under the head Military Minor New Works Allotments at my disposal.

I have the honor to be
Sir
Your most obedient Servt.

F. J. Hobler Col R E
Supt Engr 4th Dn.

GP

Enclosures
1 Plan
Abstract Estimate

P. W. 5796/72

Dated 11th
Received 3 Septem
No. 349.

Revised Estim
for enlarging ver
on the open part
between the Ratio
and the artillery
and another Smal
open Space in fr
of the door way
to the Garden
Infantry Regim
in Fort Saint Geo
Amounting to Rs
Chief Engr's Office

enlarging Verandahs on the open part bet

ing new roofs complete - 2 - Rs 11 3 12

P. W. 1872 Depart.

Stores No. 5796.

The Superintending Engr
4th Div.

To,

The Secretary to Govt.
Public Works Deptt

Dated 23
Recd 25 Novr. 1872

Enc: 2 No. 3769

No. 2898-9 Dt. 7 Idem

Submits for sanction a plan and an Estimate amounting to Rs. 390 for erecting Verandahs in the open parts between the Ration Shed and the Artillery Library and in front of the doorway leading to the garden of the Infantry Regt in Fort St. George.

With ___ on ___ order

Sanctioned.

No funds are at present available.

Ex. 11/12/72

Ex. 5/12/72

Sanctioned Person Present

Capt. Coulthard Esqr.
Fort St. George

Ch. 5796.

Govt. of Madras.

PUBLIC WORKS.

To The Executive Engineer Presidency

Date

Rcvd. Encl. 2

G. O. 9th Decr 1898.

Nos. 172-173

Ration Shed - Estimate for erecting verandahs to provide increased accommodation to the ration shed now occupied by the Commissariat Store in Fort St. George, Executive