

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No.	236	Press
489-460		Mis.
Dated	24-1	1872.

Not to be folded or roughly handled

New Work Abstract Estimate 3^a Military
Bellary District -
Bellary Range
 Verandah for Garrison Serjeant Major's Quarters at Bellary.
 G.O. No. 594 dated 1st March 1871.

Description of work	Rate	Per	Amount	Total
			of	Amount
			Particulars	

1a

Proceedings of the Madras Government, Public Works Department,
24th January 1872.

No. 459. Read the following letter from the Superintending Engineer, 3rd Division, to the Secretary to Government, Public Works Department, dated Bellary, 5th January 1872, No. 1,850:—

I HAVE the honour to forward, for the sanction of Government, the accompanying plan, report, and estimate, amounting to Rupees 900, for constructing a back verandah to the Garrison Serjeant Major's quarters at Bellary.

2. The work is entered in the Military Budget for 1871-72, and if the estimate is sanctioned, I propose having the same taken in hand from the balance available under "Minor New Works, Military."

3. The estimate, etc., have been approved of by His Excellency the Commander-in-Chief.

No. 460. ORDER THEREON, 24th January 1872, No. 236.

MILITARY WORKS, No. 9.

SANCTIONED.

(True Extract.)

Pointing	2	ds	8	14	9
Flooring	12	ds	70	7	
Flooring with 18" square slabs	8	C.ft	18	8	
Steps					
Steps complete					
Total			818	13	9
Surchises @ 10 per Cent			81	2	3
Total Estimate Rupees			900		

W. J. Cooper
Superintendent Engineer
1871
Approved
1871
Superintendent Engineer
1871
William Henry
Superintendent Engineer
1871

Bellary District

Bellary Range

Work - Verandah for Garrison Company Major's Quarters at Bellary -
vide G.O No 594 dated 1st March 1871 -

Quantities		Description of work	Rate	Per	Amount		Total	Amount
Cubic feet	Cubic yard				of Particular			
		Excavation	12.00					
27.33		Excavation and filling in foundation trench	3	Cy			5	11
		- Concrete in foundation						
15.94		Concrete in foundation	3.12				57	12 8
		Stones in Churnam						
24.75		Foundation, Basement and Superstructure						
		Stones in Churnam	4.4	do			105	3
		Filling in Basement						
33.77		Filling in earth to level of basement	2	do			4	3 7
		Wood work						
106	12	Teak wood brought and put up	3.5	Cy			371	
		Wood oiling	1	Sq			12	
		Iron work						
64.58		lbs Iron hold fast including labour &c	5.2	lb		21	12 9	
17.72		" Screws large 9" x 1/2 dia	7.9	do		8	9 3	31 6
3		Doys - do small 3" x 1/4"	5.4	doys		1		
		Bengal Terrace						
4.35		Bengal Terrace	18	Sq			132	4 10
		Pointing						
4.46		Pointing	2	do			8	14 9
		Flooring						
5.87		Flooring with 18" square slabs	12	do			70	7
		Steps						
37		Steps complete	5	Cy			18	8
		Total					818	13 9
		Sundries @ 10 per cent					81	2 3
		Total Estimate Required					900	

Bellary
7th Nov 1871

Approved
Sd/-
Asst. Engr.

Wm. Fraser
Sd/-
Supt. Engr.

William Fraser
Sd/-
Supt. Engr.

No. 1850

5a
Superintending Engineer's Office.
3rd Division.
Bellary 5th January 1872

From,
The Superintending Engineer
3rd Division,
To,
The Secretary to Government
Public Works Department
Fort Saint George

Sir,

I have the honor to forward for the same
kind of Government, accompanying Plan, Report
and Estimate amounting to Rs 900 for con-
structing a back Verandah to the Garrison Serjt.
Major's Quarters at Bellary.

2. The work is entered in the Military Budget
for 1871-72, and if the Estimate is sanctioned, I pro-
pose having the same taken in hand from the bal-
ance available under "Minor New Works, Military".

3. The Estimate has been approved of by
His Excellency the Commander-in-Chief.

I have the honor to be

closures. 3

Handwritten notes and signatures on the left page:
The Superintending Engineer,
Bellary, Mysore.
No. 1850
P. N. 42/72
Estimate amounting
to Rs 900 -
Verandah for the Garrison
Serjt Major's Quarters
at Bellary.
5th January 1872
[Signature]

William H. Jones C.E.
Executive Engineer
for Suptg. Engineer

I have the honor to be
Sir
Your most Obedt. Servant

P. W. 1874-72 Dept
From, *No 72.*
The Superintending Engineer
3rd Division.

To,
The Secretary to Government.
Public Works Department.
Fort Saint George.

No. 1350

Dated 5th January 1872.
Received 8th January 1872.
1-6 P.M. 1 Eve: 3.

Forwarded for sanction
Plan. Report is Estimate
amounting to Rs 900 for
Constructing a back View
date to the Garrison
Supt. Major's Quarter
at Bellary.

No 236. 24 Jan 72
With an order

*To be kept by 3rd Div with the
Comptroller & P.W.D.
Military Estt. 1*

Sanctioned. No 236.

Recd: 26/1/72

610 Jan 72

I have the honor to be
Sir
Your most Obedt. Servant

1872
Govt. of Madras.
PUBLIC WORKS.

To the Superintendent of
Public Works

Dated

Recd

Encl. 2-

G. O. 24th Aug 1872. No 236.

Nos. 1599 & 1600

Quarterly Report of the

for constructing a dock
at Serambah & the Garrison
Ship. Major's quarters
at Kellang. Sanctioned.

6/10 Aug/72

No 236. 24th Aug/72
With an order

