

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works

DEPARTMENT

G.O. No.	1006	Press
B.P. No.		Mis.
Dated	1-4-	1873.

Not to be folded or roughly handled

12

7

*Proceedings of the Madras Government, Public Works Department,
1st April 1873.*

No. 16. Read the following letter from the Officiating District Engineer, Tanjore, to the Secretary to Government, Public Works Department, dated Tanjore, 10th March 1873, No. 902:—

With reference to the orders marginally noted, sanctioning the addition of one or two rooms according to the requirements of each station for the Sub-Registration Department, in the new Taluq Cutcheries, I have the honour to submit the accompanying plans and estimates* for providing two rooms in the Cutcheries under construction at Tanjore and Porayaur, respectively, for the accommodation of the Sub-Registrars at those stations. The plans and estimates have been duly approved of by the Collector, and I have ordered the construction of the additional rooms to be proceeded with in anticipation of sanction, as it is necessary that the same should be carried out simultaneously with the other buildings of the Cutcheries which are now in rapid progress.

Two Plans.	
Two Estimates.	
No. 59, dated 8th June 1871.	
.. 79, .. 13th Dec. ..	
* For Tanjore	RS. 2,300
Porayaur	2,400
	4,700

No. 17. ORDER THEREON, 1st April 1873, No. 1,006.

CIVIL WORKS, No. 1.

THE estimates are sanctioned, making the total sanctions for the buildings under construction at Tanjore and

Porayaur Rupees 29,600 and 15,315, respectively.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Tanjore.
.. Judicial Department.
.. Controller of Public Works Accounts.

Erd. S. T. Austin.

Ms. 902.

District Engineer's Office -
Tampone, 10th March 1873. 3C

From,
Captain P. Montgomery. R.E.
Offg District Engineer, Singapore

To,
Colonel. G. W. Walker. R.E.
Secretary to Govt P.W.D.

With reference to the orders marginally noted sanctioning the addition of one or two Rooms according to the requirements of each Station for the Sub-Registration Department, in the New Taluk Catcheries, I have the honor to submit the accompanying Plans and Estimates for providing two Rooms in the Catcheries under construction at Tanjong and Porayam respectively for the accommodation of the Sub-Registrars at those stations. The Plans and Estimates have been duly approved of by the Collector and I have

have ordered the construction of the additional Rooms to be proceeded with in anticipation of sanction, as it is necessary that the same should be carried out simultaneously with the other buildings of the Cutchery which are now in rapid progress.

I have the honor to be

Your most obed^t Serv^t

Thos Henry Esq^r R.E.

Offg District Eng^r Tanjore

Tanjore District
Tanjore Taluk or M.T. Range
Abstract Estimate No. of 1872-73
Work. Adding 2 Rooms for the accommodation of Sub Registrar in the Taluk Cutchery at Tanjore. Vide G.O. No. 680 dated 20 May 1871
Judicial Department

Quantity	Description of Chaggo	Rate	Amount	Account of each part
3163.	Cft. Brick in Chumam at	28	527 28	
1564	Sqft Plastering at	20	41 10	
1173	Sq. Pointing at	1	11 12	
1122	Sq. Flooring with burnt stone laid on one flat course of brick and concrete at	26 4	294 85	
1579 5/8	Sq. Roofing with teak wood props 2 1/4" nails flat and pan tiles with Chumam boarding at	22	334 210	
164 3/4	Cft. Teak wood at	30	594 108	
25.2175	lbs of Iron at	16	259	
2	Cut Stone Slabs at	1	2	
286	Supply Venetian Doors with frames &c. complete at	19	446 14	
	Wood oiling		3	
	Scaffolding		10	
	Excavating foundation and filling in		9	
			2276 9	

Sundries and contingencies 23 6
Total Estimate Rupees 2300

District Engineer } W. H. C. Elliott Esq^r Captain R.E.
Tanjore 20 December 1872 } Offg District Engineer

Tanjore District
Tranquebar District 3 Range
Abstract to the Court of 1872/73

Work Adding 2 Rooms for the ac-
commodation of Sub Registrar in the Deputy Tahsildar
Cutcheri at Porayur vide G. O. Nos 680 and 1857 dated 20 May
and 27 November Judicial Department

Quantity	Description of charges	Rate	Amount	Amount of each part
234 1/2	Cft. of Concrete	at 16	219 7 10	
2882 5/8	Cft. Brick in chunam	at 29	495 7 2	
1627 1/4	Sqft. Plastering	at 28	40 10 10	
744 1/2	Sq. Pointing	at 14	6 8 2	
841	D. Flooring with 8" sq. teak at	8 9 6	72 4 4	
141 1/2	D. Roofing with teak wood sopers (2" x 3 1/4") nails flat and pan tiles with chunam borders	20	282 1 5	
23 7/53	lbs of Iron	at 16	2 3 7	
141 35/96	Cft. Teak wood	at 38	496 9 7	
10	Cut stone slabs under posts and beams	at 18	15	
280 1/2	Sqft of Venetian doors in- cluding frames &c	at 19	438 4 6	
1548 3/4	D. 9" sq. tiles with concrete foundation for drain	at 9	1396 2	
	Wood oiling		3	
	Scaffolding		10	
	Excavating foundation and filling in		12	
	Sundries and Contingencies		27 4	
	Total for Sub Registrar Room		2260	
	Carried over		2260	

See page 11 of the
 original bill rendered to
 the Sub Registrar
 in the Cutcheri
 at Porayur -
 Schedule No. 3300
 for adding 2 Rooms
 for the accommodation
 of the Sub Registrar
 in the Cutcheri at
 Porayur -

See page 11 of the
 original bill rendered to
 the Sub Registrar
 in the Cutcheri
 at Porayur -
 Schedule No. 3300
 for adding 2 Rooms
 for the accommodation
 of the Sub Registrar
 in the Cutcheri at
 Porayur -

See page 11 of the
 original bill rendered to
 the Sub Registrar
 in the Cutcheri
 at Porayur -
 Schedule No. 3300
 for adding 2 Rooms
 for the accommodation
 of the Sub Registrar
 in the Cutcheri at
 Porayur -

9c

655 ²⁹	Ct Brick in Churnam	at 29	11289
403	Sprf Plastering	at 28	1012
	Excavating foundation		10
	Sundries		73
	Total for one Tunnel		140

27 12 11
 27 14 12
 Total Estimate Pipers 2400

Dis. King's Office
London December 1872

Chas. J. Meade
Agent R. B.
Off. Dist. Engineer

1892 ...
 1893 ...
 1894 ...
 1895 ...
 1896 ...
 1897 ...
 1898 ...
 1899 ...
 1900 ...
 1901 ...
 1902 ...
 1903 ...
 1904 ...
 1905 ...
 1906 ...
 1907 ...
 1908 ...
 1909 ...
 1910 ...
 1911 ...
 1912 ...
 1913 ...
 1914 ...
 1915 ...
 1916 ...
 1917 ...
 1918 ...
 1919 ...
 1920 ...
 1921 ...
 1922 ...
 1923 ...
 1924 ...
 1925 ...
 1926 ...
 1927 ...
 1928 ...
 1929 ...
 1930 ...
 1931 ...
 1932 ...
 1933 ...
 1934 ...
 1935 ...
 1936 ...
 1937 ...
 1938 ...
 1939 ...
 1940 ...
 1941 ...
 1942 ...
 1943 ...
 1944 ...
 1945 ...
 1946 ...
 1947 ...
 1948 ...
 1949 ...
 1950 ...
 1951 ...
 1952 ...
 1953 ...
 1954 ...
 1955 ...
 1956 ...
 1957 ...
 1958 ...
 1959 ...
 1960 ...
 1961 ...
 1962 ...
 1963 ...
 1964 ...
 1965 ...
 1966 ...
 1967 ...
 1968 ...
 1969 ...
 1970 ...
 1971 ...
 1972 ...
 1973 ...
 1974 ...
 1975 ...
 1976 ...
 1977 ...
 1978 ...
 1979 ...
 1980 ...
 1981 ...
 1982 ...
 1983 ...
 1984 ...
 1985 ...
 1986 ...
 1987 ...
 1988 ...
 1989 ...
 1990 ...
 1991 ...
 1992 ...
 1993 ...
 1994 ...
 1995 ...
 1996 ...
 1997 ...
 1998 ...
 1999 ...
 2000 ...

Received with
the 20th March 1873
from the Secretary
paying to the Secretary
the amount of £11.12.

P. M. 16th 2/73.
Settled after 24th
for acting & services
for the accommodation
of Sub-Deputies in
the West India
Hotel at Pougham

40
21

Ag. San Francisco
Ind. 2/1/73

Sept 3/1/73

W. L. G.

the hotel somewhere for the building, making
the estimates are handsome, making
and 15,315. No. 29/1/73
L. W. G.

1886

P. M. 1893 Newark
Tenn. No 1032

The District
Tenn.

The Secretary to
the Executive

P. W. DeLamotte
No 902.

Letter to March 73
Decided - 12-6-

See 4.
Tennessee, Ohio and
Indiana for printing
the same at each of the
factories within the
District at (any time)
any time for the same
negotiation of the
of the same. With me only

P. 16. 17.
Sept 3/1/73

No. 1632
GOVT. OF MADRAS.

PUBLIC WORKS.

To *The District Commr
Tanjore*

Dated

Recd.

Encl. *4*

G. O. *1 April* 1873. *1006*

No. 16417

*Taluk Cutcherry at
Tanjore and Rayanur.*

*Rebates for providing
addl rooms in the
Cutcheries, sanctioned*