

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works

DEPARTMENT

G.O. No.	112	Press
B.P. No.		Mis.
247/248		
Dated	11. 11.	18. 11.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
17th April 1873.*

No. 247. Read the following letter from the Officiating Executive Engineer, Wynaad, to the Secretary to Government, Public Works Department, dated Vythery, 29th March 1873, No. 172 :—

Constructing one block of two Police	rs.	I HAVE the honour to forward two
huts at Oliote	2,040	plans and estimates as per margin,
Do. do. at Moopaynaud	1,870	amounting to Rupees 5,780, for sanc-
Do. do. at Terriote	1,870	tion.
	<u>5,780</u>	

2. The estimates have been duly countersigned by the Acting Inspector General of Police.

No. 248. ORDER THEREON, 17th April 1873, No. 1,112.

CIVIL WORKS, No. 17.

SANCTIONED.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To Major R. B. Kennedy.
To the Judicial Department.
" Inspector General of Police.
" Controller of Public Works Accounts.

Exd. S. T. Austin.

V
3

Wynaad Division
Malabar District
Abstract Estimate.

Work Constructing One Block of two Police
Huts at Wopeyanaud, Terioko, and Cherambaddy

Quantity	Description of Work	Rate	Amount	Amount of each part.
<u>Detail of 2 huts for Wopeyanaud.</u>				
2972	Cubft of Pluck in Chumam.	30 .. ^{cts} 100	411	97
2610 1/4	Sqft of Plastering.	0 .. ^{sts} 100	200	131
47	Cubft of Countrywood.	2 .. ^{cts} 94	94	..
1212 1/4	Sqft of Roofing with Crupel & Collars papers & with continuous Iron sheets under Tiles with Chumam borders.	52 .. ^{sts} 100	630	511
1163 1/2	Sqft of 2 flooring with earth well rammed & plastering.	1 0 .. ^{cts} 153	153	..
322 1/2	Cubys of excavating foundation.	2 .. ^{sts} 41	41	..
2	Pattern Doors 3 x 7 Complete.	12 .. ^{cts} 24	24	..
2	do Windows 2 x 3.	7 .. ^{cts} 14	14	..
2	Large padlocks to Doors.	4 .. ^{cts} 0	0	..
<u>Hundreds.</u>			140	32

For 1 Block of 2 huts. 1070.

For 2 other blocks at Terioko
and Cherambaddy 1070. 1870 1870
3740 3740

Chief Officer of the Dept of Police
Madras 5. March 1873

Special Engr. Office for a. g. Insp. Genl of Police. Not to receive Major
Lachari Wynaad 30. October 1872. Special Engr. Wynaad.

Myraad Division
Malabar District
Abstract Estimate
 for Constructing one Block of
 houses at Chik.

Description of Work		Rate	per day	Amount
12	Cubft of Brick in Chumam	35	Rs 100	830 3 2
16	Sft of Plastering	0	Rs 100	200 15 1
44	Cubft of Country wood	2	Rs 94	..
124	Sft or 12 sqs of roofing with Cables, Collars, Peepers and with Continuous Iron sheets under Tiles with Chumam borders	62	Rs 100	744 ..
3 1/2	Sft of Flooring with earth well rammed sand plastering	1	Rs 10	6 15 3
32	Cub yds of Excavating Foundation &c	2	Rs 4	1 ..
2	Double Doors 3' x 8' Complete	16	Rs 32	..
2	Windows 3' x 2' &c	10	Rs 20	..
2	Large Padlocks for Doors	12	Rs 1	8 ..
Total			Rs 76	

Total Estimate Rupees 204

Chief Officer of the S. of Police
 Madras 8 March 1873

Comdant Camp

for ag. dis. p. to Genl of Police

Civil Engrs Office

Madras Myraad 14 November 1872

W. B. Kennedy

Spec. Engr

Major Henry
 Capt. Scott
 Capt. Smith
 Capt. Jones

Sept 18/12

two

1112

1112

each
 part.

W. M. 1873

the 11th

the 11th

the 11th

the 11th

the 11th

the 11th

the 11th

the 11th

the 11th

10

10

2/21/12

OFFICE OF THE ENGINEER

PUBLIC WORKS.

Major R. B. Blundy

17 April 1112.

2679 218

Public Works in W. Va.

See also their construction
sanctioned.

W. Va.
road.