

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

0

Government of Madras

Public Works DEPARTMENT

G.O. No.	1540.	Press
B.P. No.		Mis.
150-151-		
Dated	11-6-	1873.

Not to be folded or roughly handled

13

*Proceedings of the Madras Government, Public Works Department,
11th June 1873.*

No. 150. Read the following letter from Colonel E. A. FOORD, R. E., Inspecting Engineer for Civil and Military Buildings, to Colonel G. W. WALKER, R. E., Secretary to Government, Public Works Department, dated Bangalore, 21st May 1873, No. 500:—

I HAVE the honour to submit, for the sanction of Government from the current year's grant of Rupees 3,000 under Minor New Works, Military, an estimate of Rupees 135 for alterations to the fire engine-shed at the Ulsoor Barracks, Bangalore.

2. The shed in which the engine is placed at present is one of the divisions of the gun-shed, which was erected about sixteen years ago, and which was subsequently converted into a gram-shed.

3. The estimate for this work has been called for by the Military authorities at Bangalore, on the grounds that the place allotted for the engine is too small, as at present the handles are inserted between the rails, which is inconvenient if the engine had to be removed in the dark, as the handles are liable to get broken.

4. The alteration is simply to remove a wooden barrier and replace it with a wall of brick-in-chunam, and extend the place occupied by the engine, the full length of the building.

5. The estimate has been approved of by the Officer Commanding the Mysore Division and His Excellency the Commander-in-Chief.

No. 151. ORDER THEREON, 11th June 1873, No. 1,540.

MILITARY WORKS, No. 6.

SANCTIONED.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Buildings. ✓
" District Engineer, Bangalore.
" Controller of Public Works Accounts.
" Military Department.

Exd. E. C. Shunker.

Abstract Estimate of the probable cost for alterations to Fire Engine shed Royal Horse Artillery prepared agreeably to the Requisition Received from the Assistant Quarter Master General Mysore Division No. 165 of 14th April 1873.

Measurement Cubits	Particulars of work	Rate	Amount	Estab.
2 . . . 2	Removing old partitions	8	£ 1 00	✓
	<u>Foundations</u>			
2 10 2 2 80	Do			
1 8 2 2 32	Do			
<u>Total</u>	112 Cfts of Stone in chunam	26	£ 17 8	✓
	<u>Superstructure</u>			
2 10 10 1/2 300	Rectangular gables			
1 10 10 1/2 150	Triangular Do			
1 5 8 1/2 60	Bricking in archway			
1 6 2 1/2 18	behind			
<u>Total</u>	528 Cfts of Superstructure			
	brick in chunam	29	£ 90 12	✓
	<u>Plastering</u>			
4 10 10 " 400	Gable			
2 10 10 " 200	Do			
2 5 8 " 80	arch way			
2 6 2 " 24	Do			
<u>Total</u>	704 Cfts of plastering	28	£ 19 17 9	✓
<u>Total</u>	704 " of white washing			
	as per plastering	3	£ 1 5 1	✓
			128 28	
			6 13 4	135
	<u>Total Estimate</u>			135

Edw. Mil. Colonel R.E.
Inspector of Engrs for
Civil & Mil. Buildings
Bangalore
19th April 1873.
George West
Captain R.E.
District Engineer Bangalore

Office of the Inspecting Engineer
for Civil & Military Buildings
Bangalore 21st May 1873.

From,

Colonel E. A. Loord R.E.
Inspecting Engineer for Civil
& Military Buildings

Colonel G. W. Walker R.E.
Secretary to Government
R.W.D.

Sir,

I have the honor to submit
for the sanction of Government from
the current year's grant of Rupees 3000
under Minor New Works Military,
an estimate of Rupees 135, for altera-
tions to the Fire Engine shed at
the Mallor Barracks, Bangalore.

2. The shed in which the engine
is placed at present is one of the
divisions of the Gun shed, which
was erected about 16 years ago, and
which was subsequently converted
into a Gun shed.

From the Hon. Mr. Secretary
Bangalore
to the Inspecting Engineer
for Civil & Military Buildings
Bangalore
Dated 28th April 1873
Received 29th April 1873
60 Rupees for
alterations to the
Engine shed (P.R.)
J. H. Smith
By 11/12/1873
to 10/12/1873
No. 1540 of 11/12/1873
By 11/12/1873
P. H. 3106/53.

3. The estimate for this work has been called for by the Military authorities at Bangalore on the grounds that the place allotted for the Engine is too small, as at present the handles are inserted between the rails, which is inconvenient if the engine had to be removed in the dark, as the handles are liable to get broken.

4. The alteration is simply to remove a wooden barrier and replace it with a wall of brick in Chennam, and extend the place occupied by the engine, the full length of the building.

5. The estimate has been approved of by the Officer Commanding the Mysore Division, and His

Excellency

73

Excellency the Commander-in-Chief

I have the honor to be,

Sir,

Your Most Obedient Servant

Edmond Colonel R.E.

Inspecting Engineer for
Civil & Military Buildings.

Matted
C/3106
GOVT. OF 1873 MADRAS.

PUBLIC WORKS.

To the Inspecting Engineer
for Buildings.

Dated

Recd.

Encl.

G. 104 (line)

1873, N 1540.

NO. 150 4157

Fire Engine Shed at the
Alwar Barracks, Tan-
javore. Estimate for
Alterations to the
Shed, sanctioned.