

- (1) Number of pages _____
(2) Date of repair _____
(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works DEPARTMENT

G.O. No.	1780	Press
B.P. No.		Misr
Dated	10. 7.	1873..

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
10th July 1873.*

No. 170. Read the following letter from Colonel E. A. FOORD, R.E., Inspecting Engineer for Civil and Military Buildings, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Chepauk, 24th June 1873, No. 689 :—

I HAVE the honour to submit for the sanction of Government from the current year's Minor New Works Grant, Military, a plan and estimate of Rupees 330, accompanied by a specification for adding a verandah to the

1 Plan.
1 Estimate.
1 Specification.

European Detail Hospital Serjeants' quarters at Trichinopoly; and to state that the plan and estimate have been approved by His Excellency the Commander-in-Chief.

No. 171. ORDER THEREON, 10th July 1873, No. 1,780.

MILITARY WORKS, No. 6.

SANCTIONED.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Civil and Military Buildings.
.. District Engineer, Trichinopoly.
.. Controller of Public Works Accounts;
.. Military Department.

Exd. S. T. Austin.
Spare Copies.

Can 10/11/73

Can 10/11/73

Military Trichinopoly District Minor new work
Trichinopoly No 1 Range
Abstract & estimate No. 5 of 1873/74.

Work - Adding a new Verandah to the European Detail Hospital Sergeants Quarters.

Quantity	Particulars	Rate	Per	Amount
402 ³ / ₃₂	Cft Brick in Churnam —	2	3 Cft	56 10 8
362 ³ / ₈	Syft Brick on edge flooring —	5	8 " Syft	20 " 8
12 ¹ / ₂	Cft Teakwood —	3	" " Cft	43 12 "
660	Syft Verandah roofing with Palm, rahi rafters 1 1/2' apart from centre to centre, Palm rahi reapers, flat and pane tiles. Complete —	20	" " Syft	132 " "
22 ¹ / ₂	Syft of Venetian door Comp	1	8 " Syft	36 12 "
15	do Battened window 3' x 5' —	1	" " do	15 " "
400	Syft Plastering 2 coat —	2	8 " Syft	10 " "
	Excavating foundations and demolishing walls to insert doors. Scaffolding —			8 " "
	Sundries and Contingencies —			7 12 8
Total Rupees				330 " "

Dist. Engineers Office
10th June 1873.
T. Echlinopoly

James H. M. Major R.E.
District Engineer Trichinopoly
 Edward Colver R.E.
 Inspecting Engineer for
 Civil & Mil^y Buildings.

OFFICE OF THE INSPECTING ENGINEER,
FOR CIVIL AND MILITARY BUILDINGS,
Chepauk 24 June 1873.

No. 689

From

THE INSPECTING ENGINEER,
FOR CIVIL AND MILITARY BUILDINGS.

To

THE *Secretary to Government*
Public Works Department

Sir,

Enclosures 3

1 Plan

1 Estimate

1 Specification

I have the honor to submit for
the sanction of Government, from the
current year's Minor New Works grant,
Military, a Plan and Estimate of Rs. 330,
accompanied by a specification for adding
a verandah to the European Detail Hospital
Sergeants' Quarters at Trichinopoly; and to
state that the Plan and Estimate have
been approved by His Excellency
the Commander in Chief.

I have the honor to be,

Sir,

Your most obedient Servant,

Edmond Colonel, R. E.,
Inspecting Engineer for
Civil and Military Buildings.

Military

Trichinopoly Dist.

Minor new work

Encl: in a letter No. 689
24 June 73.

Abstract.

Estimate Rs. 330

Work relating
a new verandah
to the European
Detail Hospital
Sergeants Quarters
at Trichinopoly
P. N. 3636/73.
1054/73 No. 11730
Estimate Rs. 330 - 2

7. n

03636.

for Buildings,

24th Dec 1881

Dear Brethren,

28/1



March 1873

June 28.
1893

for the London

98.330

De la-
De la-
De la-

Richard

11-2
11-1

張

11

Cp 3636
Govt. of 1873 Madras.

PUBLIC WORKS.

To the Inspecting Commrs for
Civil & Military
Buildings

Dated

Recd.

Encl.

G. O 10 July 1873, 1780

Nos. 170-171

Memorandum to European
Detail Hospital Sergeant's
Quarters at Trichinopoly.

Ref for the addition
of the Memorandum to
the Sergeant's Quarters,
sanctioned.