

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	2097.	Press
B.P. No.		Mis.
367-268		
Dated	22. 8.	1878.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
22nd August 1873.*

No. 367. Read the following letter from A. H. VAUX, Esq., Under Secretary to the Government of India, Public Works Department, (Guaranteed Railways,) to Colonel G. W. WALKER, R.E., Secretary to the Government of Madras, Public Works Department, (Railway,) dated Simla, 29th July 1873, No. 1,316-G-R:—

I AM directed to acknowledge the receipt of your letter, No. 1,748, dated the 7th July 1873, and, in reply, to convey the sanction of the Government of India to the construction of a masonry drain at Royapooram on the Madras Railway at an estimated cost of Rupees 8,281, of which Rupees 5,523 will be disbursed from Capital and the balance from Revenue.

2. This sanction has been registered as No. 6-M. R. of 1873-74.

No. 368. ORDER THEREON, 22nd August 1873, No. 2,097.

RAILWAY, No. 52.

COMMUNICATED to the Consulting Engineer for Railways with reference to G. O., No. 1,747, dated 7th July 1873.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Consulting Engineer for Railways.
.. Examiner of Railway Accounts.

Exd. W. H. French.
Spare Copies.

MADRAS RAILWAY.

South West Line. 20

Estimate of the cost of Masonry Drain leading off
from Enquiries proposed to be constructed at the
Royapoorain Terminus as per Plan No. 141

DESCRIPTION.	Quantity.	Rate.	To be expended Departmentally.	To be drawn from Stores.	Total.
<u>Masonry Drain A Section</u>					
<u>Cost per Lineal Yard.</u>					
Excavation	7.50	1/3	1 6 6		
Concrete	1.50	4/8	6 12		
Masonry	2.10	6 1/2	15 9 7		
Proportionate cost of manhole			8		
Contingencies			2 10 11		
			26 10 11		
<u>Cost per Lineal Yard. Rs.</u>					
<u>Masonry Drain B Section</u>					
<u>Cost per Lineal Yard.</u>					
Excavation	6.33	1/3	1 3		
Concrete	1.33	4/8	5 15 9		
Masonry	1.77	6 1/2	10 9 11		
Proportionate cost of manhole			8		
Contingencies			11 4		
			20		
<u>Cost per Lineal Yard. Rs.</u>					

DESCRIPTION.	Quantity.	Rate.	To be expended Departmentally.	To be drawn from Stores.
--------------	-----------	-------	-----------------------------------	-----------------------------

Masonry Drain of A Section
as per foregoing Estimate Lin Yds 60 @ 27/- 1620 15/-
Masonry Drain of B Section
as per foregoing Estimate Lin Yds 334 @ 20/- 6680

Ruppes 8280 15/-
8300

Ruppes Eight thousand two hundred and eighty
and currency fifteen.

Chief Engineer's Office
28th May 1873

Actg. Chief Engineer

This sanction will lapse at the end of the fourth
quarter, after the receipt of sanction, & will be
renewed if necessary.

Allocation

DESCRIPTION.	Quantity.	Rate.	To be expended Departmentally.	To be drawn from Stores.	Total.
--------------	-----------	-------	-----------------------------------	-----------------------------	--------

Allocation

Estimated cost of original Drain
Allocation Sept. 4. 66 @ 14/- 128 ✓
Masonry 1.25 @ 4/- 5 ✓
Estimated cost of manhole
emergencies 54 ✓

Cost per Linear Yard. R. 7 ✓

able to Revenue - for 394 L. Yds. R. 2758 ✓
foregoing Estimate 8280 15/-
8300 ✓

able to Capital. R. 5522 15/- ✓
5542

Engineer's Office
8th May 1873

30/5/73
Agent. & Manager

Actg. Chief Engineer

All communications
should be addressed to
the Secretary.

No.

13164.R

GOVERNMENT OF INDIA.

PUBLIC WORKS DEPARTMENT.

Guaranteed Railways

*To The Secy. to the Govt. of Madras
Public Works Dept. (Railway)*

Simla, 29th July 1873.

Sir,

*I am directed to acknow-
ledge the receipt of your letter
No 1748 dated the 7th July 1873,
and, in reply, to convey the
sanction of the Government
of India to the construction
of a masonry drain at
Ryapooram on the Madras
Railway at an estimated
cost of Rs 8281 of which
Rs 5373 will be disbursed
from*

505

4382
P.W. 3555/73

from Capital and the balance
from Revenue.

2. This sanction has
been registered as F. B. M. R.
of 1873/74.

I have the honor to be
Sir
Your most obedient servant.

Sept 1873
Under Secretary

P. W. 1873 Report
No. 4382
The Lyallpur
W. 29 July 1873
P. W. 1873 Report
No. 13168 A
Conveying sanc-
tion to the construc-
tion of a masonry
drain at Rayapur-
am on the Madras
Railway
L. With the enclosed.

Communicated to the Consulting
Engineer for Railways with reference to
S. O. No. 1747 dated 7 July 1873.
C. E. for Rys.
1873 Rys. Accts.
S. C. subd 21/9/73
h 367-68
L. With the enclosed.