

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public works DEPARTMENT

G.O. No.	2541	Press
B.P. No.		Mis.
344-345		
Dated	21-10-	1951 8.73

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
21st October 1873.*

No. 344. Read the following endorsement of the Inspecting Engineer for Civil and Military Buildings, dated Chepauk, 24th September 1873, No. 1,185:—

From Captain A. EDGCOME, R.E., Officiating District Engineer, Bellary, to Colonel E. A. FOORD, R.E., Inspecting Engineer for Civil and Military Buildings, dated Camp at Bogasamudram, 15th August 1873, No. 799.

I HAVE the honour to submit, for the sanction of Government, the accompanying estimate, amounting to Rupees 415, with a plan and report, for providing additional accommodation in the privy attached to the Brigade Major's Office at Bellary for the Native Guards and Lascars employed at that office.

2. A plan and estimate for Rupees 413 for the above work were previously submitted to the Chief Engineer. As a modification of the design was suggested by the Chief Engineer in his memorandum, No. 50, dated 8th February 1873, the present plan has been prepared agreeably to the instructions therein conveyed. A copy of the memorandum in question is enclosed for information.

3. It will be observed that provision is made in the estimate for certain improvements to the existing officers' privy, as specified in the report, which also explains the necessity for the work.

4. As the items are nearly the same in the former estimate and in the one now submitted, and as in the latter there is an increase of 6 Pies in the rate for masonry work, according to the rates for labour and material now current in the range, a reduction in the amount of the present estimate was not feasible, as hoped for by the Chief Engineer.

5. The work has been already approved by the Military Authorities, *vide* original estimate in the Chief Engineer's Office.

6. Funds are not available under Minor New Works, Military. If, however, the estimate is sanctioned, funds can be made available later in the year.

7. The delay in the disposal of the reference connected with this estimate is attributable to heavy work in the Range Office, caused by calls for several estimates for emergent repairs as well as for new works.

THE revised plan and estimate are forwarded to the Chief Engineer, Department Public Works, with reference to his Memorandum, No. 50, dated 8th February 1873.

1 Plan.
1 Estimate.
1 Specification.

(Signed) E. A. FOORD, Colonel, R.E.,
Inspecting Engineer for Civil and Military Buildings.

No. 345.

ORDER THEREON, 21st October 1873, No. 2,571.

MILITARY WORKS, No. 18.

THE estimate of Rupees 415 for privy accommodation for the Native Guards and Lascars attached to the

Brigade Major's Office at Bellary, and including improvements to the officer's privy, is sanctioned; and will be carried out by the District Engineer, as suggested by him from such savings as may occur later in the year.

(True Extract.)

(Signed) G. W. WALKER, Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Buildings.
,, District Engineer, Bellary.
,, Officiating Controller of Public Works Accounts.
,, Military Department.

Report to accompany the Revised Estimate
for making certain additions to the Privy attached
to the Brigade Majors Office.

Amount of Estimate Rupees 415-0-0

At present there is no Privy for
the Native Guard, and Latrines attached to the Office.
One is much required, and it is proposed to build
one adjoining the Officers Privy as shown in the Plan.

It is also proposed to thoroughly repair
the Officers Privy.

Officers Privy

The 18 flooring slabs will be taken up and
cleaned, the gravel filling in to a depth of 1 1/2
feet will be removed, new gravel will be laid
down and well tamped and the flooring slabs
re-laid.

A teak partition (6x7) with 2 Batten doors
(3x7) will be put up in the centre of Privy, and
two commodes will be provided. Two steps will
be built at the entrance, as shown in the Plan.

by Mr. Assistant Accounts.

Sub Engineer D. P. W.

The building will be whitewashed inside and
bluewashed outside and sundry repairs in plaster
will be done.

Native Privy

It is proposed to build a lean to 8x8' from
the south wall of the existing Privy. Accommodation
for 6 people will be provided. The walls will be stone
in chumam, pointed inside, and plastered outside,
a honey comb opening 2x4, will be made in each
side wall. The Privy will be floored with 18"x4"
slabs, and roofed with 2 courses of flat tiles, pot
tiles and chumam borders, resting on oak wood
rafters and rangers. The building will be white-
-washed inside plastered and bluewashed out-
-side

Bellamy
23 June 1893

John Jackson
Sub Engineer

Thomas B. B. B.
Off. District Engineer
Bellamy

Bellary District

Enclosure in a letter to
1185 D/24 September/73

Q. No. 2571-21 Colote/73

P.W. 5273/73.

Report to peram.
for the revised Estimate
for making certain addi-
tions to the privy attached
to the Brigade Mess
office.

Amount of Estimate Rs. 415

New works..... Military.....
District..... Bellary..... Talook..... Bellary..... Village..... Bellary.....
Work..... Making certain additions to the Privy attached to the Brigade Mess Office

ABSTRACT ESTIMATE.

Quantities.	Description of Work.	Rate.	Per.	Amount.	Amount of each part.
37.12 bft	Removing stone in chunam in south parapet wall	1	bft	37	37
56.25 Sft	Taking up, clearing & relaying flooring slabs of existing Privy	2	Sft	112	112
3.12 byds	Removing earth under floor in existing Privy and laying down new ground and tamping	5	byds	15	15
10.77 byds	Earth work	1	byds	10	10
943.99 Sft	Stone in chunam	2	Sft	1887	1887
44. Sft	Slabs 1 1/2 broad 1/2 thick	5	Sft	220	220
4. Sft	Do - 2 - 2 - 1/2 - 2 - under opening in Native Privy	6	Sft	24	24
4. Sft	Slabs 1 broad 1/2 thick to seal up Native Privy	5	Sft	20	20
78 Sft	Flooring with 18 Sq. Slabs	12	Sft	936	936
16 Sft	Fancy comb work	17	Sft	272	272
132 Sft	Removing Plaster	4	Sft	528	528
344 Sft	Pointing	1	Sft	344	344
554.35 Sft	Plastering with 3 coats	6	Sft	3326	3326
12. Sft	Roofing with stone in chunam plaster	3	Sft	36	36
736. Sft	Whitewashing with 2 coats	4	Sft	2944	2944
1299 Sft	Bluewashing	5	Sft	6495	6495
138 Sft	Tiled Roof	14	Sft	1932	1932
9.306 bft	Teak wood	4	bft	37.22	37.22
276 Sft	Reapers 2 x 3/4	8	Sft	2208	2208
42 Sft	Partition planks with frame completed to Officers' Privy	7	Sft	294	294
2	Batten doors 2 x 7 complete do	21	Each	42	42
2	Benches for Officers' Privy	8	Sft	16	16
312 Sft	Wood siding with 2 coats	1	Sft	312	312
Total				3952	3952
Sunries				20	20
Total Estimate Rupees				3972	3972

Mr. B. S. S. S.

At Bellary

23rd June 1873

End

By

Items checked by
Draftsman.
Calculation checked
by Mr. Asst. Accounts.

Sub Engineer S. P. W.

Approved Colonel R. L.
Inspector Engineer for Buildings

24/6/73

N^o 799. District Engineer's Office
Camp Boyasandram
15th August 1873.

From
The District Engineer
Bellary

To
The Inspecting Engineer
for Civil & Military Buildings
Madras.

Sir,

I have the honor to submit for the sanction of Government the accompanying estimate amounting to Rs. 4.15, with a plan and report, for providing additional accommodation in the Priory attached to the Brigade Major's Office at Bellary for the Native Guards and Lascars employed at that Office.

2. A plan and estimate for Rs. 4.13, for the above work, were previously submitted to the Chief Engineer. As a modification of the design was suggested by the Chief Engineer in his Memo N^o 50 dated 8th February 1873, the present plan has

187 . . 7 .

From,

The Officer

In charge Bellary Range.

To,

The Superintending Engineer,

Bellary. 3rd Division.

Enclosed is a letter N^o 1185 dated 24th August.

Dated 23rd

Received.

24th Aug

1873

Per M. S. 273/73

Abstract Estimate amounting to

Ruppes 4.15

for checking certain alterations

to the Priory attached to the

Brigade Major's Office.

Your Chief Engineer to him

No. 50 dated 8th February

1873.

has been prepared agreeably to the instructions therein conveyed. A copy of the Memorandum in question is enclosed for information.

3. It will be observed that provision is made in the estimate for certain improvements to the existing Officers' Quarters, as specified in the report which also explains the necessity for the work.

4. As the items are nearly the same in the former estimate and in the one now submitted, and as in the latter there is an increase of 6 pice in the rate for masonry work, according to the rates for Labour and Material now current in the Range, a reduction in the amount of the present estimate was not feasible, as hoped for by the Chief Engineer.

5. The work has been already approved by the Military authorities. vide original estimate in the Chief Engineer's Office.

6. Funds are not available under Minor New Works Military. If however the estimate is sanctioned, funds can be made available

available later in the year.

7. The delay in the disposal of the reference connected with this estimate is attributable to heavy work in the Range Office, caused by calls for several estimates for emergent Repairs as well as for new Works.

I have &c

Signed Arthur Edgemoor R.E.
Offg. District Engineer
Bellary

N^o 1185

Enclosures 3

The revised Plan and Estimate
1 Plan & drawings forwarded to the Chief Engineer
1 Estimate
1 Specification. D. P. W. with reference to his Memo N^o 50,
dated 8th February 1873.

Office of the Inspg Engr
for Civil & Mily Buildings
Shimoga 24 Sept 1873

EA Mrd Colonel R.E.
Inspecting Engineer for
Civil & Military Buildings

To:

Colonel G. W. Walker R.E.
Chief Engineer D. P. W.

P. N. 1873 Report
 from No 5273
 the Inspecting Engineer
 for Buildings
 to the R. Engineering
 S. P. M.

No 1185
 Dated $\frac{24}{25}$
 June 25 } Sept 1873
 Recd 25

Forward a return
 on estimate of Rs 415
 for additional accom-
 modation to being
 attached to the Brig-
 Major's Office at Bala
 for Native Guards &
 Sappers.

With Order

Copy to Comd 26 Sept 73 & 10 Oct 73

No 2571

W. J. Q. (1873)

The estimate of Rs 415 for

being recommended for the above purpose
 is enclosed attached to the Brigadier Major's

Office at Bala, & enclosing in
 submittals to the Officer Brigadier
 General, and will be carried
 out by the S. Engineer, as
 suggested by him from and through
 as may come later in the year.

To the Major General
 at Bala Secy &
 with order

L. C. Secy 23 Sept 73

L. M. W.

Govt. of 1873³ Madras.

PUBLIC WORKS.

To the Inspecting Eng.
for Buildings

Dated

Recd.

Encl. 3

G. O. 21st Oct. 1873, 2571.

Nos. 344 & 345

Latrine. Est. for

Privy accommodation
for the Native troops
& lascars attached to
the Brigade Major's Quarters
at Bellary & for im-
provements to the di-
vision, sanctioned.