M.R.O. 1—10,006—28-2-50.

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works DEPARTMENT

G.O. No.	2730	Press
~~B.P. No.~~ 134-135		~~Mis.~~
Dated	8—4—	1958

Not to be folded or roughly handled

No. 134. Read the following letter from Colonel E. A. FOORD, R.E., Inspecting Engineer for Civil and Military Buildings, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Coonoor, 20th October 1873, No. 1,309 :—

I HAVE the honour to forward, for the sanction of Government, an estimate of Rupees 460, accompanied by a plan and specification for alteration and additional verandah for the Commissariat Store Godown at Arconum, in the North Arcot District.

1 Plan.
1 Estimate.
1 Specification.

2. Since the plan and estimate have met with the approval of His Excellency the Commander-in-Chief, the District Engineer has made a slight alteration by inserting a pillar and ridge pole in place of the centre wall of the new building, the shaded portion of the wall being omitted.

No. 135. ORDER THEREON, 8th November 1873, No. 2,730.

MILITARY WORKS, No. 2.

THE plan and estimate are sanctioned and funds for the execution of the work allotted from the Reserve under Military.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Buildings.
" District Engineer, North Arcot.
" Officiating Controller of Public Works Accounts.
" Military Department.

Exd. S. T. Austin.

Spare Copies

Specification to accompany Estimate for improvements to Commissariat Store Shed at Arcoonum.-

Additional accommodation to be provided as shewn on the plan and detailed in the Estimate -

The pan tiles to be of Brick work as in the existing building, the roof to be of Palmyrah rafters & rafters, flat and pan tiles and Chunam borders.-

The ridge pole and lintel over the opening in the present pean wall to be of teak wood -

Necessity for the work arises from the present building being considered by the Military authorities not to give sufficient accommodation -

District Engrs Office
North Arcot -
29th September 1873

Capt RE.
District Engineer N. A.

Military Works — North Arcot District — Vellore

Abstract Estimate for alteration pandal. 3/—

Work — Abstract Estimate for alteration of Commissariat Store Godown into Pandal Verandah for Commissariat Stores Godown at Arcanum into Hallajah Sahib

Quantity	Description	Rate	Amount
	Add excavation of foundations		
65	Cubic yds of Brick in clay	2 12 -	178-12-
1	Do of Dismantling	4 -	1 8-
15½	Cubic ft of Plastering with Chunam	2 8 -	38 12 2
5 2/20	Do of Flooring with 6" Bricks	9 -	51 - 9
1 5/16	Add of Roofing with Palmirah Rafters and reaped Flat; Rafters and Battens - Teak wood Scantlings - Country Tiles complete	20 -	130 3 2
9½	Cubic ft of Teak wood in Frames Shutters & Chow Boards	15 -	30 14 -
2 1/4	Cubic yds of Excavating Foundations and filling the Basement Sundries and Superintendence @ 5%	1 - 3½	1 5 6
			32 5 5

Total Estimate Rs 460 - -

Military Office
Vellore 29th Septr 73

"Signed" John Cumming Lieut R.E.
District Engineer North Arcot

E A Ford Colonel R.E.
Inspecting Royal Engineer

Vellore Fort Division

Enclosure in letter No 1339
Dated 30 October 1873

G.O. No: 2780 Dated 8th Nov/73
P.W. 5740/73
2/11

Specification
to accompany Estimate
for the improvements to
Commissariat Store
Godown at Arcanum &c.

Amount of Estimate Rs 460

OFFICE OF THE INSPECTING ENGINEER
FOR CIVIL AND MILITARY BUILDINGS,

No. 1309 Cromepet, 20 October 1873.

From

THE INSPECTING ENGINEER
FOR CIVIL AND MILITARY BUILDINGS,

To

The Secretary to Government
P. W. Department

SIR,

I have the honor to forward, for the sanction of Government, an Estimate of Rupees 460, accompanied by a Plan and Specification for alteration and additional Verandah for the Commissariat Store go-down at Arconum in the North Arcot District.

2. Since the Plan and Estimate have met with the approval of His Excellency the Commander-in-Chief, the District Engineer has made a slight alteration by

Enclosures 3.
1 Plan.
1 Estimate
1 Specification.

Appd. Lieut. Col. M—

Superintending Engineer's Office
Fort St. George, 31st Oct. 1873

Approved.

Public Works Department

Fort St. George, 31st October 1873

Approved of alteration & additions and recommended for Government sanction subject to Professional Examination and Report.

Engineer

Superintending Engineer's Office
Fort St. George, 31st October 1873

Approved & submitted to Govt. Rs. 460

-ly inserting pr-pillars and ridge
pole in place of the centre wall of
the new building, the shaded
portion of the wall being omitted.

I have the honor to be,
Sir
Your Most Obedient Servt.

E A Mulvaney M. Inst. C.E.
Inspecting Engineer
for Buildings.

5/-

P. W. 1873 Department.

No. 1309

From No. 5740.

The Inspecting Engineer
for Buildings,

To

The Secy: to Govt
G.M. Depot

Encls: 3

Dated 20th Oct. 1873.
Recd. 22
Recd. 23

Forwards for sanction an estimate of Rs 4160 for alteration & additions required for the Commissariat Stone Godown at Arcot in the North Arcot Dist.

Draft Order

Copy

The Secretary to Government of Fort St. George
Public Works Department

Sir,


I have the honor to forward herewith an estimate for the sum of Rupees four thousand one hundred and sixty for alterations and additions required for the Commissariat Stone Godown at Arcot in the North Arcot District.

2. The Estimate has been prepared by Lieutenant Blanshard R.E. Executive Engineer, Cuddapah Division, and is submitted for the sanction of Government.

I have the honor to be
Sir
Your most obedient servant
J. C. Lucas 14/11/73

Lieut. R.E. for Brig. Genl. Smith R.E.
Chief Engr. P.W.D.
Madras

K: 134-35
Dispatch 23-10-73



No. 5740

Govt. of [1873] Madras.

PUBLIC WORKS.

To The Inspecting Engr for Buildings

Dated

Rcvd. Encl. 2

G.O. 8th Nov. 1873. 2730.

Nos. 1341/135

Perumpariah Shore

Godown at Arcotmm.

Sch Porch ~~Repairs~~ improvement

Sanctioned.

H