M.R.O. 1—77,006—8-6-37.

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No. 58459 30	Press / Mis.
Dated 7-1-1873.	

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 7th January 1873.

No. 58. Read the following letter from the Officiating District Engineer, Trichinopoly, to the Secretary to Government, Public Works Department, dated Trichinopoly, 23rd December 1872, No. 26:—

WITH reference to paragraph 2 of G. O., No. 2,564, of the 1st November 1872, I have the honour to forward, for sanction of Government, the enclosed estimate, amounting to Rupees 2,200, for providing cut-stone flooring to the verandahs of Nos. 4 and 5 blocks of the temporary barracks at Trichinopoly. The estimate has been prepared in accordance with the G. O. above referred to, and has been duly approved of by His Excellency the Commander-in-Chief.

No. 59. ORDER THEREON, 7th January 1873, No. 30.

MILITARY WORKS, No. 1.

SANCTIONED. The requisite funds will be provided by transfer from the unappropriated balance of the sum of Rupees 10,000 surrendered from the grant of the Ulsoor Water Works.

(True Extract.)

(Signed) G. W. WALKER, Colonel, R.E.,
Secretary to Government.

To the District Engineers, Trichinopoly and Bangalore.
,, Controller of Public Works Accounts.
,, Military Department.

Exd. S. T, Austin.

6th Divn

Trichinopoly Division

Trichinopoly Taluq or No. I Range

Abstract Estimate No. of 1872-73.

D. & R. Constructing a Cut stone flooring to the Verandahs of Nos. 4 and 5 Blocks: Temporary Barracks at Trichinopoly

Quantity	Description of Charges	Rate	Amount	Amount of each Head.
6723.	Sqr. ft. Cut stone laid in Chunam 12" by 12" — at	." 5 ."	2100 15 ."	
	Sundries		99 1 ."	
	Total Estimate Rupees		2200 ."	."

Signed P. R. E. Brockman Lt. R.E.
Executive Engineer Trichinopoly

Superintending Officer 6th Divn.
Camp Trichinopoly 2nd December 1872.

John Allen Major R.E.
Officiating Superintending Engineer 6th Divn

No. 471.
Brigade Head Qrs. Trichinopoly 7th Dec. 1872.
By order
Walter Maxwell
Brigade Major Lt.

No 26. District Engineer's Office
Inchinokay 23rd Dec/72.

Sir

I have the Hon. Sec. Irish Engineers
Inchinokay

I have the honor to forward
for the information of the Lords Commissioners of the Admiralty
Estimate for Carrying out Certain Works
at the Dockyard of Inchinokay
for the Financial Year ending 31st March 1874
Amounting to £2200-
I have the honor to transmit for
Lordships information the Estimate for
the Defences of Inchinokay Dockyard
for the Financial Year ending 31st March 1874
amounting to £2200-
Estimate / amounting to £2200-
for Providing certain Casemates
the Defences of Inchinokay Dockyard
for the Financial Year ending 31st March 1874
amounting to £2200-
I have the honor to transmit for
Lordships information the Estimate for

Pro 1st November /72 No 1-2

Pub. Works 1872 Depart.

From No 6453

The Offg. District Engineer Trichinopoly

To

The Secretary to Government P.W. Dept. Madras

Dated 23rd

Recd 27 3 Dec/72

No 26

Encl 7.

Submitting an Estimate for providing with Cut Stone flooring to the Verandahs of No 4 & 5 Blocks of Temporary Barracks at Trichinopoly amounting to Rs 2200 and for sanction of Govt.

No 30

Sanctioned – The requisite funds will be provided by transfer from the unappropriated balance of the sum of Rs 10000 sanctioned from the grant for the Moor Walk

40

3 To [illegible]

[illegible] 7/1/73

18/1/73

No 6453

Govt. of {1873} Madras.

PUBLIC WORKS.

To The District Engr
Trichinopoly & Bangalore

Dated

Rec'd. 8 Encl.

G. O. 7 Jany 1873. No. 30.

Nos. 58759

Temporary Barracks

at Trichinopoly.

Retimate for providing
Cut Stone Flooring to
the verandahs of
Nos 4 & 5 Blocks of the
temporary Barracks,
Sanctioned with remarks.