

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public works DEPARTMENT.

G.O. No. 1180 1181	568	Press Mis.
Dated	20-2-	1873.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
20th February 1873.*

No. 480. Read the following letter from the District Engineer, Presidency, to the Chief Engineer and Secretary to Government, Public Works Department, dated Fort St. George, 7th February 1873, No 3,266 —

I HAVE the honour to submit for sanction an estimate, amounting to
1 Estimate. Rupees 244, for supplying new rattan
blinds to the Commissary General's

Office, which has been prepared at the request of the Commissary General and approved of by that Officer and by His Excellency the Commander-in-Chief.

2. The present blinds are all torn and quite useless and not fit to be repaired.

3. Funds may be granted from any source at the disposal of Government.

No. 181. ORDER THEREON, 20th February 1873, No. 568.

ACCOUNT, No. 32.

SANCTIONED for immediate execution
in anticipation of a provision of funds.

(True Extract.)

(Signed) G. W. WALKER, Colonel, R.E.,

Secretary to Government.

To the District Engineer, Presidency.

„ Military Department.

Exd. E. C. Shunker.

N^o 546 of 1872/73

Estimate of the probable cost of supplying ^{new} rattan blinds to the Commissary General's Office - called for in letter N^o 8461 dated 20th January 1873. from the Assistant Commissary General.

Quantity	Measurements						Price			Papers	Amount	Price
	Length	Breadth	Thickness	Depth	Surf.	Carb.	Rs	As	P			
1	13 $\frac{1}{4}$	13 $\frac{1}{2}$	.		178 $\frac{7}{8}$	.						
8	10 $\frac{1}{4}$	13 $\frac{1}{2}$	.		1107	.						
Total -						1285 $\frac{7}{8}$						
Double Rattan blinds including												
padding, ropes, pulleys							3			241	1	7
keys & complete												
Sundry charges &c										2	14	5
Total Papers -										244		

J. M. [Signature]

Fort St George
20th January 1873
Comd^g C^o
District Engineer Pres

8645 of 24 Jan 73

Dated 24 Jan 73
Recd } Summary 73

1546 of 1872/73

Estimate of supplying
rattan blinds to the
Commissary General's
Office

amounting to Rs 244

P W 844/73

B S Ldg. 235

N^o 3266

From Lieut. Coll. J. Goudard R.E.
Dist Engineer. Presidency

To.

Colonel G. W. Walker R.E.
Chief Engineer. Secre to Govt. S. M.
Fort St. George.

Sir. I have the honor to submit
for sanction an estimate amounting
to Rs 244 for supplying new rattan blinds
to the Commissary General's office which
has been prepared at the request of the
Commissary General, and approved of
by that officer and by His Excellency
the Commander-in-Chief.

2 The present blinds are all torn
and quite useless and not fit to be re-
paired.

3 Funds may be granted from
any source at the disposal of
Government.

6
mate

I have the honor to be
 Sir
 Your most obedient servant.

His mark
 John Goddard Esq R.E.
 Asst Engineer. Pendney

Fort St George
 7th Feb. 1873
 Recd.

Recd 24/2/73
 J. E. Pendney
 Asst Engineer
 Fort St George

in anticipation of a provision of funds.
 No. 1568
 Instructions for immediate execution

P. W. 1873 Elephant
 from No 844.
 Asst Engineer
 Recy.
 Chief Engineer.
 whose draft
 21/2/73
 Date 7th Feb 1873
 Rec 2/8/73
 No 1 3266
 Submit for
 sanction an estimate
 amounting to Rs 2444
 for supplying new rollers
 bands & other necessary
 General's office.
 With enclosures

I have the honor to be

Yours

Sir

No. 844

Govt. of 1873 Madras.

PUBLIC WORKS.

To The District Engineer
Presidency

20-1

Recd

Encl 7

20 Feb 1873. 568.

Nos 1884/187

Rattan blinds. Estimate

Rs: 244 for supplying
new Rattan blinds to the
Commissary General's
Office, sanctioned
with remarks.