

- (1) Number of pages _____
- (2) Date of repair _____
- (3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works DEPARTMENT

G.O. No.	694	Press
B.P. No.		Mis.
86-87		
Dated	4-3-	18-13

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
4th March 1873.*

No. 86. Read the following Proceedings of the Madras Government in the
Judicial Department, dated 28th February 1873, No. 310 :—
Read the following Proceedings of Government in the Public Works Department,
dated 17th February 1873, No. 525.

THE revised estimate is sanctioned.

(True Extract.)

(Signed) W. HUDLESTON,
Chief Secretary.

No. 87. ORDER THEREON, 4th March 1873, No. 697.

CIVIL WORKS, No. 20.

COMMUNICATED to the District Engi-
neer, Presidency.

2. The requisite funds will be
allotted in the review of the statements of savings and demands, in anticipation
of which the work may be proceeded with.

(True Extract.)

(Signed) G. W. WALKER, Colonel, R.E.,
Secretary to Government.

To the District Engineer, Presidency.

Exd. S. T. Austin.

No. 526 of 1871-72.
 Approximate Estimate of the probable expenses of constructing
 Verandah with Lower and Upper stories at the North East end
 to the Principal Building of the new Court House in Pantham
 Road at Egmore prepared agreeably to a letter No. 28 of 15 Feb/72
 from the Magistrate of Police.

Measurements		Amount
1	128-10-6 14-9 " " " " " "	Constructing terraced Verandah off Lower Story with Masonry & Complete 3400 " "
1	90-10-6 10-2 " " " " " "	Constructing Semi-terraced Verandah in Upper Story with Masonry & Complete 1300 " "
1	35-2-28 14-9 " " " " " "	Semi-terraced Portico at front of the building in lower story with Masonry & " 1750 " "
2	6-4-1 " " " " " "	Sakwood Staircase & " 300 " "
		Altering the terrace & providing 3 doors & " 450 " "
7250		Putting mats to the floors 650 " "
		Sanitary charges & " 150 " "
		<u>Total Expenses 8000 " "</u>

Mr. C. C. C. Office
 Fort Saint George
 1st March 1872

J. L. Hurdie, Captain R.E.
 Executive Engineer Presiding

Incess is caused in the following items:-
 1. Including the semi-terraced roof.
 2. Cost of labour in the case of the
 3. Batten posts to be put in
 4. Constructing new service between roof
 & lower story - and entrance at

semiteraced roof of leadwood rafters. Reservoir building, kerasked and louvered
 battles and external roof of column over the terrace
 11 The A. D. and D. wall of the new stair case Room. It will be
 carried up to full height of the second story where no such wall now exists
 and this will be furnished with 4 new doors and 3 new windows.
 the other 14 x 11 1/4 will be provided with 4 new doors and 3 new windows.
 12 The stair case Room will be kerasked and the other terrace and
 will be leadwood beams; joists and terraceing with kerasked and spiral columns
 13 A veranda 16 1/4 feet in length will be constructed right over the
 lower Room C and be supported on 14 feet columns and kerasked and
 intermediate leadwood posts. A parapet wall 2 3/4 feet high will be built between
 the columns of Room C the roof to be of lead rafters. Reservoir building. It will
 terrace and be entered with 3 coats of stucco and the terrace
 14 Room H will be kerasked and be provided with 4 new doors and 3 new windows.
 15 A new leadwood, kerasked roof, landing will be provided at the
 A. D. angle of the building for fire and escape of stucco. A kerasked
 light of this will be provided for fire and escape of stucco. A kerasked
 16 The roof will be kerasked and be provided with 4 new doors and 3 new windows.
 The work as per plan and estimate accompanying.

Newbury Feb 14 83

Cated 1 1/2 March 1892.
 Revised

1344/93
 14 1/2 - Budget 1893
 186. 80.

P. R. 1897/92.
 Approximate Estimate
 for Remodelling and
 lower & upper story of the
 north east end of the first
 building of the new Court
 House Cantonment Road
 Amounting to 189,800/-
 R. S. 1897. 354/73

Dr. Wm. Dwyer M.D.
 17th January 1873.

Chas. F. Howard M.D.
 District Engineer & Surveyor

PM 1344/193
 14.4 March 1873.

9 1344/193

Dr. Wm. Dwyer M.D.
 17th January 1873.

Chas. F. Howard M.D.
 District Engineer & Surveyor

PM 1344/193
 14.4 March 1873.

9 1344/193

Abstract Comparative Statement of New Police Court at Cymore showing the difference between the Original and Revised Estimates.

Description of work.

Description of work.	Approximate Estimate.	Revised Detailed Estimate.	Work executed.	Work remaining to be executed.	Difference. Increase.	Difference. Decrease.	Remarks.
Constructing terraced verandah of Lower story with masonry &c: complete.	3,400.	3,326	3065	261.	"	74.	Item 1 A Rs 3326. } Make up Rs 4,900 forming item no. 2 in the Revised Estimate. do. 1 B . 1150. do. 1 C . 424.
Constructing semiteraced verandah in Upper story with masonry &c: complete.	1,300	2,874	2,740	134.	1574	.	
Constructing terraced Portico in front of the building in Lower story with masonry &c: complete.	1,750	1,150	1,130.	20.	.	600.	
Constructing Oakwood stair-case &c:_____	300.	7	680.	645	35	380	Item 2 A Rs 2874. } Make up Rs 4,900 forming item no. 2 in the Revised Estimate. do. 2 B . 680. do. 2 C . 446.
Altering the terrace and providing 3 doors &c:_____	450	620.	590.	30.	170	.	
Plattan mats to the floor._____	650.	{ 424 446	"	} 870.	220.	.	
Principal building centre block Lower story.	"	1063.	1042.	21.	1063.	.	These items have been entered at the recommendation of the District Engineer and approved of by the Police authorities. H. G. J. 1873
D ^o _____ D ^o Upper D ^o _____		206	194	12.	206.	.	
D ^o _____ East wing wooden landing.		236.	170.	66	236	.	
D ^o _____ West wing Lower story _____		560.	558.	2.	560	.	
D ^o _____ D ^o _____ East verandah bath room _____		305.	270.	35.	305	.	
Laying road with Laterite stone jelly and gravel 3" thick from Panther road to Principal building _____		170.	.	170.	170.	.	
D ^o _____ D ^o _____ 5" thick from Lord Harris' road to new Portico and Inspectors Quarters _____		575.	.	575	575.	.	
D ^o _____ D ^o _____ from new Lock up room to new Stables _____		123	.	123	123	.	
3 new gates and 2 tunnels &c: at entrances _____		400.	.	400	400.	.	
Laying road with Laterite stone jelly and gravel 3" to old stables and Coach House in compound &c: _____		122	.	122	122	.	
Sundries. _____	150.	"	"	"	.	150.	
	8,000	13,280.	10,404.	2876.	6104.	824.	H. G. J. 1873 District Engineer, Presidency
		8,000			824		
		5,280.			5280.		

Presidency District Engineer's Office
Fort Saint George - 28th Jan'y 1873.
H. G. J.

Presidency District Engineer's Office
Fort Saint George - 28th Jan'y 1873.

H. G. J. 1873
District Engineer, Presidency

PM 1344/73
Ph. 4 March/73 B-85.

~~PM 584/73.~~

In Inst. 354/73

004/2

Costa Rica

do _____

do _____

do _____

do _____

[illegible]

Q. 11.

27
Product decrease

1320	1320
28350	112755
216850	257000
1200	1200

And David George
9th January 1873

Comparative Statement showing the difference between Original Estimate and Revised Estimate for working certain additions and improvements to the Shady Orchard Station Court House on the San Antonio and El Equino

Description of work

Original Estimate
Revised Estimate
Difference
Increase
Decrease
Remarks

170
Constructing carpenter's quarters with good houses and stable etc. same to the newly purchased Court House on the San Antonio Road.

Quantity	Rate	Amount	Quantity	Rate	Amount	Quantity	Rate	Amount	Quantity	Rate	Amount
14955	2.3	69752.25	124	767	95108						
26990	2.5	67475.00	23	10529	24152.25						
121	3.5	423.50	34	105	3590						
114	4.6	528.40	30	56	1680						
240	1.4	336.00	211	14	2954						
100	4.12	412.00	19	112	2128						
500	27.10	13550.00	25	224	5600						
660	20.2	13332.00	213	138	29394						
3900	9.6	37440.00	79	306	24174						
18	76.9	1384.20									
107	35.1	3755.70	35	25	875						
20550	2.4	49320.00	273	51	13983						
945	3.8	3591.00	34	56	1904						
1872	2.13	3987.96	213	659	140387						
420	1.50	630.00	155	347	53885						
175	1.97	3447.50	18	236	4248						
96	1.11	106.56	111	103	11433						
1625	1.49	2421.25	149	15	2235						
1750	4.12	7210.00	59	16	944						
150	2.4	360.00	3	3	9						
100	2.6	260.00	8	33	264						
1225	2.12	2601.00	33	150	4950						
2200	1.12	2464.00	17	26	442						
			38	55	2090						

169 dated 21 July 1871
Hunter Executive Agent, Presidency Range

Quantity	Rate	Amount	Quantity	Rate	Amount	Quantity	Rate	Amount	Quantity	Rate	Amount
92	1.1	101.20	13	122	1586						
812	2.2	1786.40	101	121	12221						
100	3.7	370.00	20	20	400						
95	1.2	114.00	7	13	91						
1100	2.6	2860.00	36	50	1800						
4100	2.6	10660.00	1171	49	57979						
300	18.4	5520.00	93	20	1860						
335	3.69	1236.15	14	3	42						
131	13.72	1807.44	109	3	327						
81	1.1	89.10	64	64	4104						
124	7.6	942.40	39	19	741						
			22								
			205	135	27675						
			6	6	36						
			12	4	48						
125	15.5	1942.50	35	16	560						
322	1.4	450.80	373								
40	12.2	488.00	45								
3	15	45.00	36								
11	12	132.00	8								
			558	44	24552						

170
Constructing carpenter's quarters with good houses and stable etc. same to the newly purchased Court House on the San Antonio Road.

169 dated 21 July 1871
Hunter Executive Agent, Presidency Range

170
Constructing carpenter's quarters with good houses and stable etc. same to the newly purchased Court House on the San Antonio Road.

PM 1344/78
M. G. March 17 3 13 h: 26.
~~PM 132/73~~

Comparative State-
ment showing the
difference between
Original and Revised
Estimate for making
certain additions &
improvements to the
Newly purchased
Police Court House
on the Pantheon Site
at Eugene

In Ind. 354/7

Do not fold or roughly handle

Abstract Estimated for 1892-93
Presidency District

No 8. Making, confirm additions and alterations to the New Palace Court at Eymore.

Quantity	Description of work	Unit	Amount
6935.84 or 256 1/2	Excavating foundations and drilling the ground	2	32 19
360	For filling river sand to foundations, sides, the raising of basement and platform & and well draining with water	13	158 86
1263.24	Laying concrete beneath the foundations	2	181 49
4932	Bricks in Churnam	2	196 30
183 1/2	Flat arch work in	2	132 22
67 1/4	Circular arch work in	2	11 51
370 1/2	Cornice work in	2	80 15 10
29	Columns complete	22	59 358 69
29	Capital granite stone 2 line draped	4	8 130 8
3	Gravels stone to base summer	2	8 7 8
1725	SPA Trenching with bricks on edge jelly 3" thick and 2 courses of thick concrete and plastering 3" thick Churnam complete	257	438 129
3775	Plastering 3 coats Churnam to walls &	49	192 39
75	2" yellow Churnam to	2	96 151
1800	3" to outer corner cornice	7	10 137 4
1295	Ch. Trenching with 8" deep bricks in Churnam and a leveling course of old wall bricks underneath	79	96 69
75	Ch. Trenching with long bricks in Churnam to slope	9	1 6 129
31 1/4	Ch. 12" deep bricks	7	86 12 57
600	Ch. with 1 course of wall bricks in Churnam and a leveling course of old wall bricks underneath and plastering over 2 coats of concrete Churnam	7	5 15
1950	Left 1000 lbs for excavating and removing old masonry wall in Churnam	8	81 4
4	Left 1000 lbs for cutting the wall and facing 2 new doors and 2 windows with masonry and plastering the same	1	8 6
402.5 1/2	Left 1000 lbs for cutting the wall and facing 2 new doors and 2 windows with masonry and plastering the same	2	13 151
483 1/2	Pair of paneled windows doors with frames and joining hinges	15	5 46 99
46 1/2	Pair of paneled 9 liges shutters with joining hinges & to above	11	34 11 4
198 1/4	2 windows sixed bars into the window frames including new tool	8	113 8 10
	wood loadings with screw in all 4 pairs to the	9	96
	Magneto private room	1	96

My dear Mr. Garrison,

١٢٥

[illegible]

Discontinuing

Prison & Jail

Aug 1880 - 1895 10 6

76 1/2	Pls. New wood window frames with new base and 2 ceps of 1 1/2 in base 1/2 to lead away these term	14 6	69 5 3
22 25	Pls. front 3 Cals to same points and 9 legs of shutters	2 11	59 12 9
150	Pls. rear front 3 Cals to same 1/2	2 17 6	3 11 3
112 1/2	Pls. back front 3 Cals to new base 1/2	2 4	2 8 6
	to be laid for removing the old base and collecting the material		
2	Lead on back complete to Portico	3 8	7
2	Pls. inside 1/2 1/2 with new black and clamps 1/2	6 12	13 8
4880	Pls. stone under the hands with framing	3 8	125 6
2	Pls. Plaster back to same	23 5 9	4900
	extending charge 1/2		
1920	Upper story Vermilion	2 8	320
101	Pls. Plaster work in chimney	3 6	22 1 6
58 1/2	Borned work in	3 4	12 3
36 1/2	Pls. arch work in	3 10	8 11
125	Pls. chimney work 1/2 and 1/2 chimney 3 1/2 bells and 2 Cues	21 7	187 10 3
625	Pls. Laying one Cues of back Plaster in roof walls and plastering	16 4	101 9
1395	Pls. Limestone roof with new New Wood roof 1/2 1/2 1/2 Cues of	21 13	299 14 9
2	Pls. Plaster 1 1/2 1/2 and plastering 3 Cals chimney		
1395	Pls. Plastering in chimney and whitewashing 3 Cals to ceiling	12	24 1/2
19	Pls. Laying to same complete	15 4	15 1/2 8
6	Pls. Granite stone for beams	2 8	15
2930	Pls. Plastering 3 Cals chimney 1/2 1/2 1/2	4 9	134 9 6
1895	Pls. 3 to same and parapet	7 10	81 15 6
1100	Pls. 3 to same and parapet	5 3 6	57 6 6

Only laid for cutting the walls and joining the roof and chimney

5	Pls. Laying frame cutting the walls and joining 3 doors 3 windows 1/2 1/2 1/2	2 10	102 14 9
249 11 1/2	Pls. Plastering 1/2 1/2 1/2	15 5	239 10 2
23 1/2	Pls. Plastering 1/2 1/2 1/2	15 5	239 10 2
42 1/2	Pls. Plastering 1/2 1/2 1/2	15 5	40 15 2
60	Pls. Plastering 1/2 1/2 1/2	15 5	40 15 2

09
129
179

Caved over 1075 10 6

Description of work.		Rate	Amount
39	1st. Saw of pannelled & laged door shutters with leadings & screw nails and setting hinges & complete	2392	1075
29	2nd. Laged window shutters with setting hinges & complete	24	24
64	3rd. Lining leadwood plank between the front over beams of stairs	18	18
165	Case room saw boards with screw nails &c	48	48
27.6	4th. Dealwood wrought and put up	2	10
1427/8	5th. Lining dealwood plank 1" thick with screw nails & for lining	30	42
19	6th. Dealwood turned railings with hand le frames & post & complete	13	23
678	7th. Dealwood spiral stair case with 26 turned balusters & turned railings post hand le frames & complete	13	23
13750	8th. Lining single canvas with kiln dried frames & nails & under the stair case	5	42
165	Cost for setting the masonry bed and cutting the wall and facing 26 feet frame with masonry	35	35
33 1/2	9th. Cement plaster & lime gullies with clamps & complete	8	82
572	10th. Plaster 3" or with clamps &c	8	16
3000	11th. White paint 3 coats to rafters and roof &c	2	11
1300	12th. Red green paint 3 coats to new door &c	2	7
650	13th. Red oil 3 coats to steps and railings &c	9	6
5700	14th. Plaster to floor Sundry charges &c	3	56
767	15th. Cement & black & lower story	2	10
14	16th. Brick work in chimney	2	12
2384	17th. At lat. arch work in	2	14
2878	18th. Circular	2	10
200	19th. Cornice	2	6
2300	20th. Plastering with brick on edge in chimney 3" level fully and 2 courses of thick flutings and plastering 3 coat chimney	25	50
400	21st. Plastering 3 coat chimney to walls &c	4	9
325	22nd. Plaster to arch	5	2
11	23rd. Plaster to cornice	2	10
17	24th. Moulding work with 3 coat chimney to door & window side &c	12	19
4	25th. Plaster to arch side	2	34
	26th. To small arch side with ornamental pilasters	2	8

28 1/2
200
2300
400
325
11
7
4

45469 8900

Quantity

Description of work

Quantity	Description of work	Unit	Price	Total
3	At Dory house for removing the door and facing the same to suit side		177 127	9963
100	Off New green paint 3 Cals to Menckens windows		6.	
350	Off White paint 3 Cals to played down		276	276
	Lundry charges 8		211	966
			10 55	206

Constructing Wooden Landing

Masonry Pillars and wooden Landing Sept 8

189 1/2	Off 130 lbs work in chimney		27	3010
162 1/2	Off Plastering 3 Cals chimney to door		49	767
50	Laying same Course of thick planks 1 1/2" thick 6, 10, 15, and 20 lastings		216	489
	3 Cals chimney		213	34157
12 5-24	Off Seal woods wrought and put up		7	
	Cost for facing charges 8		18	3
1 11-4	Off Old wooden post with new Caps iron clamps 8		32	1122
36 3/4	Off Lining timbered planks 1" thick with battens & nails 8			

Constructing Deck with board and front pland B and bottom frame

2	10 Sealwood deck with board and front pland B and bottom frame		38	7
	with screw nails 8 including facing charges 8		24	12154
54	Off Lining Seal woods 1/2" thick over lapsing with nails 8		25	37
103 1/4	Off Lining Seal woods 1/2" thick over lapsing with nails 8		4	11
6 3/4	Off Lining Seal woods 1/2" thick over lapsing with nails 8		37	3818
82 1/2	Off Lining Seal woods 1/2" thick over lapsing with nails 8		127	23159
30 1/2	Off Lining Seal woods 1/2" thick over lapsing with nails 8		4	12
850	Off Lining Seal woods 1/2" thick over lapsing with nails 8		11 24	236

Constructing Foundations and leveling the ground

136 or 50	Off Laying concrete beneath the foundations		27	571210
19 1/2	Off Laying concrete beneath the foundations		34	388
258	Off Cement work in chimney		310	1834
17	Off Cement work in chimney		36	886
76	Off Cement work in chimney			
29	Off Cement work in chimney			

Grand total

91 8 10 10405

1. *John*
 2. *James*
 3. *John*

5. *Description of method.*

Quantity

Dispositions of assets

State	Amount of Debt
Alabama	\$1,000,000
Arkansas	\$500,000
California	\$2,000,000
Colorado	\$1,500,000
Connecticut	\$1,200,000
Delaware	\$1,000,000
Florida	\$1,500,000
Georgia	\$1,000,000
Idaho	\$1,000,000
Illinois	\$2,500,000
Indiana	\$1,500,000
Iowa	\$1,000,000
Kansas	\$1,000,000
Kentucky	\$1,000,000
Louisiana	\$1,000,000
Maine	\$1,000,000
Maryland	\$1,000,000
Massachusetts	\$1,000,000
Michigan	\$1,000,000
Minnesota	\$1,000,000
Mississippi	\$1,000,000
Missouri	\$1,000,000
Montana	\$1,000,000
Nebraska	\$1,000,000
Nevada	\$1,000,000
New Hampshire	\$1,000,000
New Jersey	\$1,000,000
New Mexico	\$1,000,000
New York	\$2,000,000
North Carolina	\$1,000,000
North Dakota	\$1,000,000
Ohio	\$1,000,000
Oklahoma	\$1,000,000
Oregon	\$1,000,000
Pennsylvania	\$1,000,000
Rhode Island	\$1,000,000
South Carolina	\$1,000,000
South Dakota	\$1,000,000
Tennessee	\$1,000,000
Texas	\$1,000,000
Vermont	\$1,000,000
Virginia	\$1,000,000
Washington	\$1,000,000
West Virginia	\$1,000,000
Wisconsin	\$1,000,000
Wyoming	\$1,000,000

[illegible]

Wagner's "Der Ring des Nibelungen"

155 1/8	1	700	700	65	712 1/2	237 1/2	72.5-1 1/2	44	45	3	1100
Wt. Crude with in Chromium	Wt. Chromium Column Compound	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel	Wt. Crude with 3 Cases of Steel's Plate 1 1/2" x 1/2" x 1/2" in Chromium and Lacking 3 Crude over melting steel
28	25 13 8	5 8 3	38 9 9	21 13	152 11	12 3	12 3	12 3	12 3	12 3	12 3

Quantity

Description of work

Rate Amount Total

Sampled over

Good for filling & raising the road and leveling the ground & sanding charges &

Apr 11

3692 M Laying concrete stone piers spaced 5' each & well running with water

sanding charges &

Apr 12

New Gate and Channel

212 M Laying concrete to foundation

34.992 M Laying concrete to foundation

20 M Laying concrete to foundation

277 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

64 M Laying concrete to foundation

PROCEEDINGS of the MADRAS GOVERNMENT.

Read the following letter *Proceedings*
of Government, Public Works Department,
dated 17th February 1873, No 525.

Order thereon, 28 February 1873, No 310

The revised Estimate is sanc-
tioned. ³/₆ (Copy Extract)

Admission
Chief Secretary

To the Public Works Dept, with enclosures &
returned.
Magistrate, Rayapetla Police Court
Accountant General.

1288

9/3/36

Govt. of 1873 Madras.

PUBLIC WORKS.

The District Judge,
Presidency

D. 1

Recd.

Encl. 6

W. S. Clerk, 1873. Sep 27.

Nos 86 & 87

New Police Court at

Egmore. No. in the Presidency, with a
Judicial Dept. same. marks.
to be revised later.
material for additions
and alterations to the
at a future date,
at the same time.