

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works. DEPARTMENT

G.O. No.	781	Press
B.P. No.		Mis.
256-257		
Dated	12-3	18-18

Not to be folded or roughly handled

10

10

*Proceedings of the Madras Government, Public Works Department,
12th March 1873.*

No. 256. Read the following letter from the District Engineer, Bangalore, to the Chief Engineer, Public Works Department, dated Bangalore, 8th February 1873, No. 941:—

I HAVE the honour to forward herewith, for sanction of Government, an estimate of Rupees 520, with plan, for carrying out the proposed alterations to the side gateways of the Oosoor road cemetery. By the present arrangement it appears to me that the terracing will interfere with the appearance of the front, and therefore I wish to build a smaller gateway, arched in a similar manner to the other, having the space contained between the two arches built up with coursed stone work, similar to the other part of the building.

2. The plan and estimate have been approved of by the Burial Board Committee.

No. 257. ORDER THEREON, 12th March 1873, No. 781.

CIVIL WORKS, No. 14.

THE Government decline to sanction any further outlay on this work. It is not creditable to the officers concerned in its design that the defect now pointed out was allowed to pass unnoticed.
(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Bangalore.
" Ecclesiastical Department.

Erd. S. T. Austin.

No. 941 District Engineer's Office

Bombay 8 February 1913

From
The District Engineer
Bombay.

To
The Chief Engineer
Public Works Department.

Sir

I have the honor to forward
herewith for sanction of Government
an estimate of Rs. 464 with Plan
for carrying out the proposed altera-
tions to the side gateways of the
Copoer Road Cemetery. By
the present arrangement it
appears to me that the terracing
will interfere with the appearance
of the front, and therefore I wish
to build a smaller gateway
arched in a similar manner to the

Examination

Subd. Engr.
11/1/13

other having the space contained
between the two arches built up
with corneel stone work, similar
to the other part of the building.

The Plan and Estimate have
been approved by the Burial
Board Committee.

I have the honor to be
Dear Sir

Your Most Obedt Servt

Thurday 11th Sept 1866
District Engineer Bangalore.

Received of the
District Engineer
Bangalore
the sum of Rs 100
on account of the
contract for the
erection of a
new building
for the
District Engineer
Bangalore
this 11th Sept 1866
J. H. G. G. G. G.

Specification to accompany Estimate for closing up side gates in Coseford Road Cemetery.

Amount of Estimate Rupees 520

Foundation will be excavated to the depth of 3 feet or further if considered necessary by the District Engineer.

Foundation stone in chimney will be built well bonded and packed in good mortar; no joints to exceed $\frac{1}{2}$ an. inch a stone full breadth of foundation will be laid in bottom of foundation and one on top of foundation course.

The side entrances will be built up leaving a doorway as per accompanying plan. The

Sh 26
6th July 1902

P. W. 1873 Report
to the District Engineer
for the District
Bangalore
to the District Engineer
P. W. R.
Raid & February
Dec 10
Amount for construction
of 520 for carrying out
the proposed alterations
to the side entrance of
the Coseford Road
Cemetery -
Sh 787-12 dated 1/3

The work will be built so as to correspond in every way with the portions of Gate way already built with well bedded well squared ashlar neatly jointed in well prepared mortar. Headers will occupy at least $\frac{1}{6}$ of whole face and the new work will be as well and neatly bonded into old work as possible a bond stone will be inserted at least every 3 feet in height of new wall.

A neatly wrought chisel draught will show on all outer angles 1" broad kept up to square of lower bed of all door sills - cheons voasors in arches to be neatly cut joints to radiate - according to nature of arch no joints to exceed $\frac{1}{2}$ an inch intrados. to be

as to be neatly dressed stones. in arch to be alternately black and white granite block stones to project $1\frac{1}{2}$ from face of wall.

All joints will be scraped out at least $\frac{1}{2}$ deep and pointed neatly ($\frac{1}{4}$ broad) with well prepared lime putty.

And all workmanship to be of the best description materials to be subject to the inspection of District Engineer and signed by him before being used.

Wright Capt. R.E.
District Engineer
Bangalore

District Engineer's Office
Bangalore
8th February 1873

64/14/1922
No 10
Ch 787-12 dated 1/73

Recd 14/3/73

112
 Estimate of the probable cost for
 closing up Side Gates in Popoor Road
 Cemetery prepared agreeably by order of
 the District Engineer Bangalore

Measurements
 N^o 2 B D contents Particulars Rate Per Amount Total by

1 4 2½ 3 30 cft of Excavation 1 cft " 2 6
 1 4 2½ 3 30 " Foundation
 stone in chumun " 2 6 " 4 11

Superstructure

2 ¾ 2 1 3
 2 1 ½ 2 ¼ 6 ¾
 2 1 ¼ 1 ½ ¾ 2 13
 2 1 ½ 1 ½ 4 18
 Sides to contracted
 entrance

1 8 1 ½ 6 72
 From spring of
 new arch to spring
 of old arch

1 37 area 1 ½ 55 ½
 Over spring of
 old arch

Total 158 7/16
Superstructure
Deduction

1 13 ¾ area 1 ½ 20 5/8
 Arch over spring of
 new arch

Carried over 4 13 6

From
 the District
 Engineer
 Bangalore
 to
 the District
 Engineer
 J. N. A.
 Dated 8th February 1913
 Sd/-
 J. N. A.
 up side gates in
 Popoor Road in
 Cemetery
 Amounting to Rs 520

1913

Da 787-12 check/201

Measurement
N. L. B. D.

Particulars

13C

Brought over 39 11 "

Deduction

2 5 " 8 80 Drorway both sides
2 13 $\frac{3}{4}$ area 27 $\frac{1}{2}$ Gothic portion D:
Total 107 $\frac{1}{2}$ Deduction
Total 229 $\frac{1}{2}$ sq: of Pointing 1 8 " sq: 3 7 1
1 " " 1 R: of door framed
to fit side 6 7 8 " E 6 7 8 "
" " " 50 sq: of Dressing " 4 " sq: 12 8 "

123 2 1

Sundries 6 13 11

Total Rupees for one 130 . . .

— D: — for four 520

W. L. B. D.

Murphy Viant

Captain P. E.

Dist. Engr. Office
Bangalore
8th February 1873

District Engineer
Bangalore

Brought over 4 13 6

R.O. 205 $\frac{7}{8}$
7 1 1 $\frac{1}{2}$ $\frac{3}{4}$ 7 $\frac{7}{8}$
6 $\frac{3}{4}$ 1 $\frac{1}{2}$ $\frac{3}{4}$ 5 $\frac{1}{16}$ } Quoin stone over
spring of new
arch

Total 33 $\frac{9}{16}$ Deduction

Total 124 $\frac{1}{2}$ cft. of Superstruc-
ture stone in
chunam —

7 " " 7 R: of Quoin stones
(1 $\frac{3}{4}$ x 1 x $\frac{3}{4}$) 1 " " E 7 " "

6 " " 6 D: 1 $\frac{3}{4}$ x $\frac{3}{4}$ x $\frac{3}{4}$ " 12 " E 4 8 "

2 8 " 14 224 Wall up to
springing of
old arch both sides

2 3 7 area 74 Under arch over D:

1 26 $\frac{1}{2}$ " 39 Jambs & soffits
of new doorway

Total 337 Pointing

Carried over 39 11 "

W. L. B. D.

123

P.W.D.
15c

Ag 781 *Amble*
over

Proceedings of the Madras Government
under date the 7th/73
Read the following

From the S^r Engineer
Bangalore — (A. E. No. 941 of 8th Feb'y
1873)

The Government decline
to sanction any further outlay
on this work. It is not
creditable to the officers
concerned in its design
that the defect now pointed
out was allowed to pass
unnoticed.

W.M.

W.M.

28
3

To

S^r Engr Bangalore
Civil Dept

Dated 16/3/73

6th March 1873

Ag 893/72

14:12 March/73 A. E. No. 256

173

1873
 The Commission of Enquiry into the
 affairs of the Government of Madras
 under date the 17th February 1873
 read the following

which was referred to the
 Public Works Department
 for their consideration
 and the Commission of Enquiry
 into the affairs of the Government
 of Madras under date the 17th
 February 1873 read the following

which was referred to the
 Public Works Department
 for their consideration
 and the Commission of Enquiry
 into the affairs of the Government
 of Madras under date the 17th
 February 1873 read the following

P. M. Deft
 1701

Proceedings of the Madras Government
 Under date the 17th February 1873
 read the following

in the Dist Engr Bangalore &c No 948 of 8 February 1873

As in designing
 the Police Rooms &
 at the entrance of the

Turned not kind
 a rope man in
 this building - The
 original estimate
 was absurdly extravagant
 for the best in
 view. PM

of 11th September 1871 at a
 cost of Rupees 7,540 it
 was not observed that
 the terracing of the sides
 would have an incongruous

17256-57

appeared

appearance as viewed
through the side entrances
and such incongruity can
be avoided by narrowing
and lowering the entrances
at a cost of Rupees 520
half of which will be
borne by the Mysore
Government, His Excellency
the Governor in Council
is pleased to sanction the
additional ~~work~~ outlay.
Given

The undersigned
has the honor to
acknowledge the receipt
of the order of the
Government, His Excellency
the Governor in Council,
dated the 1st of
January 1902, in
reference to the
above mentioned
work.

The undersigned
has the honor to
acknowledge the receipt
of the order of the
Government, His Excellency
the Governor in Council,
dated the 1st of
January 1902, in
reference to the
above mentioned
work.

The undersigned
has the honor to
acknowledge the receipt
of the order of the
Government, His Excellency
the Governor in Council,
dated the 1st of
January 1902, in
reference to the
above mentioned
work.

Ch. 893.



Govt. of 1873. *Hydraz.*

PUBLIC WORKS.

To The District Engineer
Bangalore

From

Recd.

Encl. 3

G. O. 12th class No. 781.

Vol. 256 1257

New Cemetery at Ban-
galore - Further survey
on the new cemetery
at Bangalore declined
to be sanctioned