

- (1) Number of pages _____
(2) Date of repair _____
(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works DEPARTMENT

G.O. No.	808	Press
B.P. No.		Mis.
364-808		
Dated	14-3	18-3

Not to be folded or roughly handled

3-1

*Proceedings of the Madras Government, Public Works Department,
14th March 1873.*

No. 307. Read the following letter from the Officiating District Engineer, Malabar, to the Chief Engineer, Public Works Department, dated Calicut, 20th February 1873, No. 21 :—

I HAVE the honour to forward, for sanction of Government and allotment of funds, an estimate amounting to Rupees 200 and a specification for additional minor works found necessary for the proper accommodation of the Customs Department in the building recently erected for it at Calicut.

No. 308. ORDER THEREON, 14th March 1873, No. 808.

CIVIL WORKS, No. 21.

SANCTIONED.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Malabar.
" Controller of Public Works Accounts.

Ed. S. T. Austin.

Specifications for building steps and putting up window shutters to the New Sea Customs House at Calcutta.

Amount of Estimate Rupees 200-0-0

The back doors leading into the inner yard on the east side are to have 2 steps 7 feet long tread 1 foot broad and 9 inches high, with a foundation of $7\frac{1}{2}$ feet long 3 feet broad and 1 foot deep; all being built of packed latenter in Chumam which will be prepared of 1 part of freshly slacked shell lime and 2 parts of sharp clean sand.

Door for the North stair case

A Panelled door $8' \times 4\frac{1}{2}'$ with frames $6' \times 4'$ with Iron Hinges Hooks cross bolts and Pad lock complete - is to be put to at the entrance of the north stair case.

Glassed Window Shutter -

The 15 Windows of the down stair - namely 4 Windows on the east side of the Centre rooms, 5 Windows on the north side, 2 Windows on the south side, 2 Windows in the west wall of the North stair case and 2 Windows on the West side of the South end room. are to have the rusted Iron bars removed by cutting holes, sufficiently large, in the frames to admit of the bars being pulled out, and the surface to be made good by wedging the holes; Double glassed shutters to be opened from inside to be then put up. There remaining 6 Windows, namely 4 on the West side of the Centre rooms. 2 on the West end of North room of which the shutters now open from the inside are only to have their rusted Iron bars removed as above.

At the completion of the work the ground is to be left clear of all rubbish.

M. A. L. C. O.
Superior
Captain R. E.

Calicut
6 January 1873
1872

Executive Engineer

Amr. Capt. R. E.
Offg. Dist. Engineer Mal.

In a letter from the
Dist. Engineer Malabar
to the Chief Engineer
P. P. Malabar
dated 20th Feb. 1873

P. P. 1235/73.

Waste and Specification

for building steps and
putting up window
shutters to the powder
store house at Calicut.

Estimate Rs. 200

Estimated of the probable expense of building steps and putting up window shutters in powder store house at Calicut. Estimated at Rs. 200. Estimated of the probable expense of building steps and putting up window shutters in powder store house at Calicut. Estimated at Rs. 200.

Quantity	Unit	Rate	Amount
2	7 1/2	3	1
2	7	2 1/2	1 1/2
			4 1/2
			87

Particulars of Work	Rate	Amount	Total	Remarks
Foundation to steps				
Steps				
Total cubic feet of concrete in				
churn				

Panelled door at the bottom of the				
North stair case complete with				
hooks, hinges, bolts and padlocks				
Window shutters				
Glazed window shutters per the				
East side of the Centre room				
Ditto - on the North side				
Ditto - on the South side				
Ditto - West of north staircase				
Gained forward				

1	8	4 1/2	"	"	"
4	4	3	"	"	"
5	4	3	"	"	"
2	4	3	"	"	"
2	4	3	"	"	"
13					



3.3

32 210

13
2 4 3
15

Brought forward
Glassed window shutters on the
west side of the south end room
Total Inside Window shutters 8 " " Each 120 " "
Removing Show bars of 21 Windows 8 " " do 318 "
183 10 10 123 10
Surveys and Superintendence 16 5 2
Total Estimate Rupees 200 " "

Account
January 1873
1873

Malacutt.
Supervisor Captain R. C.
Collector Mr. [unclear] Executive Engineer
Captain R. C.
Offy. Dist. Engineer Malabar -
P.W. 1235/73.

H-307-P.
61st Mar/73 R. S. [unclear]

Recd 18/3/73

At Engineer Malabar
Collector

1/6

11/11/73

11/11/73

P.W. 1873 Report
D.P.W. Malabar District

From No 1235.
The Offy. District Engineer
Malabar

To
The Chief Engineer, D.P.W.
Madras.

Dated 20th February 1873.
Recd 24th

No 21

Enclosures 2.

Forwarding an Estimate
and Specification for minor
works for the Custom House
at Calicut.

With an order

34-06 /

C/1235

Govt. of 1873 Madras.

PUBLIC WORKS.

To The District Engineer
Malabar

Dated

Recd.

Encl. 2

G. O. 14 "Should" 73. No 808

Nos. 307 & 308

Custom house at Palani.

Ref. for certain works
being carried out to
the Custom House,
functioned.

Purchase No. 100. And an illustration to it.