

(1) Number of pages \_\_\_\_\_

(2) Date of repair \_\_\_\_\_

(3) Initials of the Referencer \_\_\_\_\_

# MADRAS RECORD OFFICE

## Government of Madras

*Public Works*

DEPARTMENT

|          |              |       |
|----------|--------------|-------|
| G.O. No. | 1187         | Press |
| B.P. No. |              | Mis.  |
| Dated    | 4 - 5 - 1874 | 195   |

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,  
4th May 1874.*

No. 84. Read the following letter from Colonel C. V. WILKIESON, R.E., District Engineer, Coimbatore, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Coimbatore, 11th April 1874, No. 3:—

I HAVE the honour to forward for sanction and provision of funds plan and estimate, amounting to Rupees 372, for adding a room for Commissariat stores to the rest-house at Mettapolliem, there

1 Plan.  
1 Estimate.

being no adequate building available for rent at a convenient distance from the building.

2. The plan and estimate were prepared at the request of the Executive Commissariat Officer at Wellington, and have been duly approved by His Excellency the Commander-in-Chief.

No. 85. ORDER THEREON, 4th May 1874, No. 1,181.

MILITARY WORKS, No. 4.

SANCTIONED.

2. The question of the provision of funds will be hereafter considered.

(True Extract.)

Colonel, R.E.,  
*Secretary to Government.*

To the District Engineer, Coimbatore.

„ Military Department.

„ Officiating Controller of Public Works Accounts.

Exd. S. T. Austin.

Spare Copies

Set of Estimate for improvements of Military Building recommended for the sanction of the District Engineer.

at Mettapholham

Work for adding a store room in the West House

| Quantity | Unit | Description                                                              | Rate | Amount | Notes |
|----------|------|--------------------------------------------------------------------------|------|--------|-------|
| 20       | Cyds | of Rough stone in chunam                                                 | @ 3  | 60     |       |
| 20       | Cyds | of Brick in chunam                                                       | @ 5  | 100    |       |
| 9        | Sqrs | of Plastering with Coat of Chunam and whitewashing                       | @ 1  | 9      |       |
| 2        | Sqrs | of Pulling down present roofing                                          | @ 1  | 2      |       |
| 4        | Sqrs | of Completed roofing with jinglemud, rafters, reapers and tiles complete | @ 23 | 92     |       |
| 1        | Sq   | of Flooring with jelly in chunam                                         | @ 2  | 2      |       |
| 1        | Sq   | Strong Batten door 3x6 with frames & Complete of Mangay                  | @ 15 | 15     |       |
| 1        | Sq   | do window with iron bars & shutter Complete & 3x4                        | @ 12 | 12     |       |
| 20       | Sq   | of woodwork wrought and put up for shelves                               | @ 1  | 20     |       |
| 2        | Sq   | Long stones for steps 3 feet long                                        | @ 2  | 4      |       |
| 2        | Sq   | Cyds of Flat Arch work in chunam                                         | @ 6  | 12     |       |
|          |      |                                                                          |      | 353    |       |

Supplies & including excavation and filling

at 5 per cent

373

Total Estimate Rupees

373

This is necessary for the purpose of Commencement of the work

of the District Engineer

of the District Engineer

of the District Engineer

of the District Engineer

of the District Engineer

of the District Engineer

of the District Engineer

of the District Engineer

# Military Buildings

# Improvements

Detailed Estimate No. of 18/3/74

Coimbatore District Coimbatore Taluq.

Work— For adding a store room with Rest House Cook room at Mettupalillem

| Particulars                         | Measurement in feet |       |    | Contents       |
|-------------------------------------|---------------------|-------|----|----------------|
|                                     | No.                 | L.    | B. |                |
| Rough Stone in Chumam               |                     |       |    |                |
| Foundation to additional Room walls | 46 1/2              | 2 1/2 | 3  | 348 3/4        |
| Basement to do                      | 47                  | 2     | 2  | 188            |
|                                     |                     |       |    | <u>536 3/4</u> |
|                                     |                     |       |    | or 20          |
| Total Cys                           |                     |       |    |                |

|                                      |        |       |       |            |
|--------------------------------------|--------|-------|-------|------------|
| Brick in Chumam                      |        |       |       |            |
| Walls above                          | 47 1/2 | 1 1/2 | 8     | 570        |
| Gable Wall                           | 15     | 1 1/4 | 2 1/8 | 40         |
|                                      |        |       |       | <u>610</u> |
| Deduct for openings & flat arch work |        |       |       | 60         |
|                                      |        |       |       | <u>550</u> |
|                                      |        |       |       | or 20 1/4  |
| Total b. Cys                         |        |       |       |            |

|                             |        |       |  |                |
|-----------------------------|--------|-------|--|----------------|
| Plastering and Whitewashing |        |       |  |                |
| Plastering both sides       | 95     | 8     |  | 760            |
| Gable both sides            | 15     | 4 1/4 |  | 63 3/4         |
| Basement                    | 50 1/2 | 2     |  | 101            |
|                             |        |       |  | <u>924 3/4</u> |
|                             |        |       |  | or 9 1/4       |
| Total Sqrs                  |        |       |  |                |

|                              |    |    |  |             |
|------------------------------|----|----|--|-------------|
| Pulling down present roofing | 18 | 11 |  | 198         |
|                              |    |    |  | <u>or 2</u> |
| Total Sqrs                   |    |    |  |             |

|                   |    |    |  |             |
|-------------------|----|----|--|-------------|
| Completed Roofing | 18 | 22 |  | 396         |
|                   |    |    |  | <u>or 4</u> |
| Total Sqrs        |    |    |  |             |

In a letter from the  
Dist Engineer  
conrelative to the  
Executive Com.  
reference of the  
Washington Post  
of 4<sup>th</sup> March 1874,  
  
Mr D A Fry  
in N<sup>o</sup> 84  
estimate of the  
cost of adding a  
store room in the  
Great House at  
Proctor's Green  
amounting  
to \$392-  
P.N. 2229/94  
P.N. 3165-  
P.N. 1831-4 = 5-79

1170

PUBLIC WORKS.

Massachusetts

710  
The Mill Creek  
Cemeter

Dated  
 Recd.  
 Encd.

G. O., 4 slices 1874, No. 18

Nos. 84 & 85.

Red House

Estimate for adding  
Room for Commission  
Store to the West Shore  
Mettahopolis in the  
Cincinnati District, and  
the question of housing  
of funds to be considered  
hereafter —

63

Enclosures 2

Towards formation  
 and fusion of  
 funds placed  
 to the credit of  
 the same.

*Handwritten:* Jackson.

The question of the funds will be brought forward -

*W. B. G. Cunningham*

58-70  
my