

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	1270	Press
~~B.P. No.~~		~~Mis.~~
Dated	11 — 5 —	CR 74 — 195 —

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
11th May 1874.*

No. 263. Read the following letter from Colonel F. J. MOBERLY, R.E., District Engineer, Chingleput, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Camp at Wallajahbad, 21st April 1874, No. 253:—

I HAVE the honour to forward, for the sanction of Government, the undermentioned estimates approved by the Private Secretary to His Excellency the Governor, amounting in the aggregate to Rs. 666:—

3 Abstract Estimates.
2 Plans.

	RS.
Converting the present Native Latrine, north-west corner of the stables, into a Saddle-room at Guindy Park	140
Constructing zinc gear boxes for the use of stables at do.	306
Constructing Native Latrine in lieu of those now situated in the north-west corner of the stables at do.	220
	666

No. 264. ORDER THEREON, 11th May 1874, No. 1,270.

CIVIL WORKS, No. 28.

SANCTIONED, and funds are allotted from the Provincial Reserve.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, *Chingleput*
,, Officiating Controller of Public Works Accounts.
,, Private Secretary to His Excellency the Governor.

Exd. E. C. Shunker.

Spare Copies

Specification

3—

The bases to be made of teakwood
 $\frac{3}{4}$ " thick and dovetailed the
lid to have a slope as shown
in plan. with iron hinges and
staple to be hung on iron hooks
fixed in wooden blocks which
will be let in the wall -

Received
27 March 1914
[Signature]

J. Armitage Esq M.B.

Overseer

Albion Captain R.C.
Executive Engineer

Encl
 Detailed Estimate No 251 of 1874/75
 District Chingleputt Salug Sydaputt
 Work constructing Lin Gear hayes for
 the use of Stables at Linsky Park

Particulars	No	Measurement			Contents	cents
		L	B	D		
Teak wood work						
Neap planks	1	2-6	3 1/2	1-11	3-7-16	-4 1/2
Side planks	1	4-6	5 1/2	1-7	5-4-16	-6
Bottom	1	2-6	3 1/2	1-3	2-4-16	-10 1/2
Top	1	2-6	3 1/2	1-6	2-9-9 1/2	-10 1/2
Do	2	6	4	4	1-4-0	-9
			1/2 feet		1-3-5 1/2	-5 1/2
Iron work						
Iron Bridges	2			0	2	-9
Tramping Clamps	2			0	2	-2 1/2
Small foot ad lock	1			0	1	-4 1/2
Sheet Iron	1			0	1	-10 1/2
Pad lock	1			0	1	-2
Iron hooks for crackles	2			0	2	-10 1/2

Mount
 27 March 1874
 S. Arundel
 Overseen

Mr. K. Constructing since
 from Dues for the use
 of Stables at Linsky
 Park No 251
 P.M. 2448
 1/194
 125, 2711th May 11/19
 In 18 No 263

Detailed Estimate No 252 of 1874/76
 District Chingleputt Taluk Agastipatt
 Work. Converting the present Latrine into
 North most corner of Stables into saddle room at
 Gundry Park

5/30/74
 District Chingleputt
 Taluk Agastipatt
 Work. Converting the present Latrine into
 North most corner of Stables into saddle room at
 Gundry Park
 Estimate No 252 of 1874/76
 District Chingleputt
 Taluk Agastipatt
 Work. Converting the present Latrine into
 North most corner of Stables into saddle room at
 Gundry Park
 Estimate No 252 of 1874/76
 District Chingleputt
 Taluk Agastipatt
 Work. Converting the present Latrine into
 North most corner of Stables into saddle room at
 Gundry Park

Particulars	Measurement			Contents
	L	B	H	
Removing Masonry Latrine				
Cramp wall	1	6-9	7-3	10-84-4 1/2
Doors	1	3-6	1-6	6-31-6
Pigl	2	18	2	9-54-
Floor	1	20-3	7	6-70-10 1/2
Seven wall	1	6	1-3	6-45-
			Cramp feet	285-9
			C. yards	10-5 1/2
Work in Churnam				
Cramp wall	1	9-6	1-6	3-42-9
Do	1	6-9	1-3	5-42-2 1/2
Doors	1	3	1-3	2-9-4 1/2
Do	1	3-6	1-6	5-28-10 1/2
Windows	2	2	1-6	2-12-
			C. ft	135-2 1/2
			C. yds	5-
Removing and replastering				
Long wall	1	20-3	11-6	6-232-10 1/2
Do	1	20-3	8	6-162-
Cramp wall	3	6-9	10	6-202-6
Side of doors	1	12	1	6-12-
Side of windows	3	11-9	1	6-35-3
Outer wall of doors	1	5-6	3-6	6-19-3
Do outer wall	1	9-6	3	6-28-6
Windows	2	2	2-6	6-10-
			Superficial square feet	50-
			Sq. ft	752 4 1/2

Abstract Estimate No 252 of 1874/75 - 13
 District Chingpoo & Soling, Madras
 Work connecting the present ~~Water~~ ^{Water} Labrine at
 north west corner of Stable into ~~water~~ ^{water} at ~~corner~~ ^{corner}

Quantity	Description	Rate	Amount	Total
10	6 yds Removing Masonry	5	50	
5	2 yds Brick in Churnam	12	60	
8 1/2	Lgr Removing & replacing	26	218	
20	Lgr 1/2 Battch Doo Comp	14	280	
4 1/2	Lgr 1/2 Battch Doo Comp	12	54	
6 1/2	Lgr 1/2 Battch Doo Comp	3	19	
1 1/2	Lgr flooring with 8" Lgr	7	10	
			568	
			140	

Maind
 27 March 1875

J. Armitage, Length 1/2
 Aldenith Capt R.C.
 Executive Engineer

Specification Report

152

The walls to be built with brick in
Chumam & plastered 2 coats. flooring with
one course of 8" square bricks. Roof to be
constructed with Calumiah rafters with
keepers. Flat & painted & Chumam borders
Honey Comb work to be constructed for
ventilation, and other items to be
attended to as explained in the Estimate

J. Armitage. Secy V&E

Mount
Yannam 18/1/14
Desp 80

Admiral Oversee & M
Captain R. C.
Executive Engineer

Mounting the present
Notice Station at 1 PM
Cannery stable into
saddle room at 1 PM
Post. P. 140.

P. M. 2448/1914.

Des. 1711th Cannery 1/14
In 1811 No 263.

Small
 Detailed Estimate 10th of 1874/75 -

District of Bengal with Gulab Sydepore

Work Constructing between Continuum
 line of fence now situated in the N. W. Corner
 of the Station at Grindly Park

Particulars	Measurement			Contents	
	L	B	D		
Brickwork in Churnum					
Foundation					
Long wall of Pring	1	13-9	2-11	2-6	73-3 1/4
Do	1	12-9	1-6	2	38-3
Pillasters	3	2-6	4 1/2	2-6	9-7 1/8
End wall	2	4-9	1-6	2	28-6
Green wall	2	3	1-6	2	18
Do	3	1-9	1	1-6	7-10 1/2
Outer Green wall	1	12-9	1-6	2	38-3
Plinth					
Long wall of Pring	1	13-3	1-7 1/2	6	10-8 1/4
Do	1	12-6	1-3	6	7-9 3/4
Pillasters	3	2	4 1/2	6	1-1 1/2
End walls	2	5 1/2	1-3	6	6-4 7/8
Green wall	2	3-4 1/2	1-3	6	4-2 5/8
Do	3	1-9	9	6	1-11 5/8
Pipal	6	1-9	9	1	7-10 1/2
Superstructure					
Long wall	2	12-9	1-11	6	17 1/2-1 1/2
Pillasters	3	1-6	4 1/2	6	10-1 1/2
Stone Pillars	3	1-6	1-6	4	27
Front Do	2	1	1	6	12
End walls	2	5-6	9	6	49-6
Green Do	2	3	9	6	2-3
Do	3	1-9	6	6	15-9
Pipal	6	1-9	9	1-3	9-10 1/8
Outer Green wall	1	12-3	1	6	73-6
Total Content of 623 1 1/8					
Actual yards 23 1/2					

Plastering

Inner wall	1	9	6	54
Quod wall	2	6	7 1/2	79
Screen D.	2	10	3 6	123
D.	1	4	6	24
Pyal	6	2	1-9	21
Outer long wall	1	14	37 1/2	101-6
Aligned Pillars	3	6	4	72
End wall	2	9	6 6-9	128-3
Around the plinth	1	43	9 7/2	27 4/8
Outer screen wall	1	26	6 6	159
Lo floor	1	18	6 6-6	68-3
Screen wall of Priny	2	3	9	4-6
D.	3	1	9 6	2-7 1/2
Pegal	6	1	9 9	7-10 1/2
Remainings			Square ft.	15
Brassumers for Priny	2	12	4-6	4
Purlins	1	12	9 4-3	1-3/4
Past	3	3	3 4 1/2	10-7/8
Pillar plate	5	1	1-1	5
Painting 2 coats			Carlin feet	20-7/8
Brassummer	2	12	9 1-8	42-6
Purlins	1	12	9 11	11 8/4
Past	3	2	1-3	7-6
Loft ft				61 8/4
Roofing with Palmyrah rafters	1	12	9 1/4	178-6
Leah wood ceiling flat Partiles				
Vijayam Borders complete				
Conceal comb work				
to Priny	2	4	1 1/2 4	33
D.	2	5	6 2-6	27-6
Loft feet				60-6
Priny Pans	3			43

Civil

Abstract Estimate 1823 of 1844/5
District Chengalpet Taluk Sydolpet
Work constructing Native Shrine in
view of those now situated in the N.W.
corner of the stable at Quindly Park

Quantity	Description	Rate	Amount	Total
23	Left Brick work in Chuanam	3 12	86 4	
7 1/8	Quares Plastering	2 4	14 13	
1/2	D. Flooring with 8 Lge Bricks	7	3 8	
20 7/8	Carlin feet Loah wood	3	62 10	
1 3/4	Loft Roofing with Palmyrah			
	rafters Loah wood ceiling flat	25	43 12	
	Partiles V Chuanam Borders			
60	Loft ft. Conceal comb work	1 3	4 11	
3	Priny Pans	28	7 8	
5/8	Loft ft. Painting 2 coats	2	1 4	
10	6. yd. Earth work	2	1 6	
	Contingencies	5 6		
	Total Paper	23 1/2		

Noted

7 January 18

Desp. & Co.

Thorlock & Co. Ltd. Capt. R. E.


Alwith Captain R. E.

Executive Engineer


Fluckley Col. R. E.
Dist. Eng. Chengalpet

Plan of Lime Green
boxes for the use of stable
at Quindry Park

Elevation



Plan



Scale of 1 foot to one Inch



Approved
Munro Pritchard Capt
Majr Secy to H. E. The Governor

J. Armstrong Esq
Overseer of PM

Count
23rd March 1874

W. H. Smith Esq. R. E.
Executive Engineer.
W. H. Smith Esq. R. E.

Mount Pleasant

Estimated cost of 100 boxes
at 11 sh. 6 p. each
£11 10 0

from London by

latter estimate

in line of those

now situated in

the N. West corner

of the stable at

Quindry Park

Costs 234 -

11. 244 8/114

Ph. 711th May/74
Ln 18 N° 263

x G.O. 1270. 11-5-74

x P.N. 2448/74.
5

G.O. 1270. 11-5-74.

Pran of

Approved
Moulton Pritchard
Mildy Lecty to
M.C. The Gov

March }
January/74 }

Ph. 71
Ln 1.


x G.O. 12

x P.N.


12/55/2

Plan of a Latrine Guindy Park.

Plan.



Section thro A B



Approved
 Norlock Pritchard Capt.
 M. E. The Governor

Heauch }
 7/1/74

H. H. H. H.

Col. R. B.
 Dist. Engr. Ching.

J. Armitage, Sen. M. E.

Aldrich
 Executive Engineer

Scale 4 feet to 1 inch.

No. 253

CHINGLEPUT DISTRICT ENGR'S OFFICE,
Camp Wallajahbad
21st April 1874
Depd 22nd Do

From

THE DISTRICT ENGINEER

Chingleput.

To

Colonel J. M. Mulker R. E.
Secretary to Government C. M. P.

Enclosures 5

Sir,

I have the honor to forward for
Abstract estimates the sanction of Government the under-
mentioned estimates approved by the
Private Secretary to His Excellency
the Governor amounting in the aggregate
to Rupees 666.

Converting the present Native Latrine North West
West Corner of the stable into a saddle } 140
room, at Guindy Park

Constructing Zinc gear Boxes for the use
of Stables at do } 306

Constructing Native Latrine in lieu of those
now situated in the North West Corner } 220
of the Stables at do } 66

I have the honor to be,

Sir,

Your most obedient Servant,

Colonel, R. E.,
District Engineer Chingleput.

1/2370

1/3653

10/1025/74

By. 7/11th May/74
In P. N. 263.

x 40-1240-11-5-74

x P. N. 2448/74
J4

24481

Acct. of 1874
PUBLIC WORKS.

To
The Dist. Engr
Immediately

Dated
Recd.
a. o. 11 May 1874, No. 1270
Nos. 263-264

Quindly Park
Estimates amounting to
Rs. 666 for certain works
at Quindly Park, Bangalore

Vol. 17-674

Pub. Works 1874, Sept. 5
No: 2448.

THE DISTRICT ENGINEER
CHINGLEPUT.

To
THE
Secretary to Govt.
P.P.O.

Dated 21
Received 24 April 1874

No. 253
ENCLOSURE. 5

Submitted for the sanction
of Govt. to the estimate and
plans approved by the
the Govt. is hereby being for
certain works at Quindly
Park amounting to Rs. 666.

With Order

K. E. Chingelpet
P.P.O. Secy
B. K. S. K. S. K. S.
d. Chingelpet 18/5/74

And from the Provincial Revenue.
Sanctioned and funds are allotted
1270 1270

Yours

263-264

263-264
263-264
263-264