M.R.O. 1—10,000—28-2-50.

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public (Misc) DEPARTMENT

G.O. No.	1614	Press
B.P. ~~No.~~ 407-408		Mis.
Dated	18. 6. 1874	195 .

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department,
18th June 1874.

No. 407. Read the following letter from W. S. HARINGTON, Esq., District Engineer, Malabar, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Calicut, 27th May 1874, No. 45:—

UNDER the instructions conveyed in paragraph 2 of G. O., No. 309, dated 9th February last, I have the honour to forward, for sanction, an estimate* for renewing the two stands of the Magazine at Malliapooram.

* Rupees 150.

2. I have to state that it has received the approval of His Excellency the Commander-in-Chief.

No. 408. ORDER THEREON, 18th June 1874, No. 1,646.

MILITARY WORKS, No. 14.

SANCTIONED for execution from the grant for Minor New Works under Military.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Malabar.
" Officiating Controller of Public Works Accounts.
" Military Department.

Exd. S. T. Austin.
Spare Copies

Estimate of the probable expense of renewing the two stands of the Magazine at Mallapooram in No 4 or Calicut Range, Malabar District.

Pieces	Length	Breadth	Depth	Cubic feet	Particulars.	Rate per Cubic Foot	Amount
	Measurement.						
16	5 4/4	4"	4"	9 1/3	Posts		
36	1 3/4	4"	2 1/2	4 3/8	Cross pieces		
12	1 3/4	4"	3"	1 3/4	Do Top.		
12	7 1/4	4"	3"	7 1/4	Long pieces		
6	7 1/4	2 1/4	1 1/2	12 15/64	Planks		
				34 181/192	Total Cubic feet of teak wood wrought and put up	@ 3 " " Cft	104 133
16	6"	6"		10 2/3	Casing on four sides		
16	1/3	1/3		1 7/9	Do Bottom		
				12 4/9			
					Carried over		104 133

Estimate of materials for Ammunition Store Mallapooram.

Sd/ [illegible]
Sd/ [illegible]
Sd/ [illegible]

No. 46

Collector's Office
Colchester 27th May 1875.

To
The Deputy Engineer
Colchester

Sir,

The Secretary to Government Public
Works

Madras

Sir,

I beg to forward herewith a copy of
my letter No. 1249 of 27th February last
with enclosures, and to request that the
sanction may be accorded for removing the two stands
of the Bungalow at Collingwood.

2. I have to state that I have
received the approval of His Excellency
the Commander-in-Chief.

I have the honor to be
Sir
Your most Obt Servant
Collector
Deputy Surveyor Genl

I am to refer you to the letter from the Collector of Chingleput No. 1249 dated 27th February last, and to request that you will favor this office with a report regarding the proposal to remove the two stands of the Bungalow at Collingwood.

2. I am to add that the Commander-in-Chief has approved of the removal.

Dated Fort St George
Revenue Public Works & Marine Dept
the 8th March 1875.

I have the honor to be
Sir
Your most Obt Servant
[illegible]
Secretary to Government

To
The Collector of Chingleput

Estimate for removing the two stands of the Bungalow at Collingwood.

Estimate and Specification for removing the two stands of the Bungalow at Collingwood.

Rs. A. P.

Carriage of 2 Stands from Collingwood to Chingleput 82 32 [illegible]

Estimate & Specification for removing the two stands of the Bungalow at Collingwood.

Estimate and Specification for removing the two stands of the Bungalow at Collingwood.

Chingleput 15th May 1875.

Assistant Engineer

Chingleput 15th May 1875.

32/32 V

Govt. of India. Public Works.

Mech. Supt. Malabar

Dated 1

Recd. 18 June 1874 1874

Nos. 607-608

Magazine at Mallia: Repairs - Malabar Dist.

Estimate of Rs. 150 for renewing two stands of the Magazine, Cannelture &c —

Dated 27th May 1874

Recd. 1st June 1874

Nos 607-608

Superintending Engineer's Memorandum

Submitted for favour of orders.

The Estimate is for repairing the Magazine at Mallia, Cannelture &c.

The Executive Engineer has been requested to report whether the Estimate is reasonable.

Dy. 1874 Aug 4

Nos 9232

Executive Engineer's Memorandum

Forwarded