

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	267 C.	Press
B.P. No.		Mis.
Dated	3 - 2 -	195
		6874

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
3rd February 1874.*

No. 57E. Read the following endorsement of the Inspecting Engineer for Buildings, dated Ghooty, 21st January 1874, No. 93 :—
From Captain A. EDGCOME, R.E., Officiating District Engineer, Bellary, to Colonel E. A. FOORD, R.E., Inspecting Engineer for Buildings, dated Bellary, 15th January 1874, No. 1,607.

I HAVE the honor to submit, for the sanction of Government, the accompanying abstract estimate for Rupees 350, accompanied by a report, for supplying certain fixtures and making certain improvements, as specified in the report, to the Telegraph Office lately erected at Bellary.

2. The estimate has been framed on the requisition of the Superintendent of Telegraphs, Bangalore Division, and it has received the approval of the Director-General of Telegraphs in India. The fixtures and the proposed improvements are said to be urgently required.

3. Funds will have to be provided by Government from the grant for Minor Works to Telegraph Buildings.

FORWARDED for the sanction of Government. The estimate for the Telegraph

1 Estimate.
1 Specification.

Office was sanctioned in G. O., No. 1,964 of 1872, *vide* Imperial Budget for 1873-74, No. 17.

(Signed) E. A. FOORD, Colonel, R.E.,
Inspecting Engineer for Buildings.

No. 57F. ORDER THEREON, 3rd February 1874, No. 261C.

CIVIL WORKS, No. 4.

THE estimate, amounting to Rs. 350 submitted with this letter, is sanctioned for immediate execution. Specific allot-

ment of funds will be made in orders on statements of savings and demands due on 31st January.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Bellary.

„ Inspecting Engineer for Buildings.

„ Superintendent of Telegraphs, Madras Division.

„ Officiating Controller of Public Works Accounts.

Fwd. E. C. Shunker.

Spare Copies

Report to accompany the Estimate
for making certain improvements to the Telegraph
Office

Amount of Estimate Rupees ³⁵⁰⁻ ~~375-~~

Punkahs

1. Two Punkahs each 30 feet long will be
hung up in the Signal room

Three Punkahs each 15 feet long will be
hung up in the Signaller's and Telegraph Master's
rooms as under

Signaller's rooms _____ 1

Telegraph Master's Dining room _____ 1

_____ Bed room _____ 1

Total 3

Shelves

2. Eight shelves each 6 feet long, 18 inches
broad and 1 inch thick resting on brackets
3 x 3 x 4 will be provided for the Signaller's
and Telegraph Master's rooms and two shelves
each 16 feet long will be put up in the Store
room

Screen Shutters

3. A light screen shutter 4 x 1 1/2 will be
fitted to the entrance to the Signal room
to prevent people who come to deliver messages
entering there from the receiving room

Plugs for wall Lamps

4. Eight plugs for wall lamps will be let
into the wall in the Signal room, one on

each side of the signallers tables

Bath Room

5. The floor of the bathing place will be plastered over with 3 Coats, as the present flooring slabs are found to be inconvenient.

Road way

6. A gravel road way 6 yards broad and an average thickness of 6 inches will be made from the North West corner of the Compound to the building.

Bellary Range Office
Bellary

Spur
Lachau
Sub Engineer
D.P.W.

25th November 1873

Murugesum Pillai

Chief District Engineer

Report to be submitted
the Estimate for making
certain improvements
to the Telegraph Office
at Bellary

Estimated at Rs 350

P. 91. 228/74

Dated 25th Nov 1873

To the District Engineer
Bellary Range

1873-74

New work

Civil

ABSTRACT ESTIMATE.

Bellary Talook Bellary Village Bellary
making certain improvements to the Telegraph Office
District Engineer's Office Bellary 7th September 1873

Cities.	Description of Work.	Rate.	Per.	Amount.	Amount of each part.
	Punkahs each 30 long with ropes, fringe, hooks, wheels & complete & put up	60	Each	120	
	Punkahs each 15 long with ropes, fringe, hooks, wheels & complete & put up	30	"	90	
	1/2 of Teak wood wrought and put up	1	1/2	81 1/2	
	Brass hinges	1	Each	12	
	do bolts	1	"	1	
	1/2 Plastering with 3 coats	6	Sq	135	
	1/2 of gravel road way with tamped	66	by	369	
	Cost of fixing 44 brackets for shelves and wall lamps, in the wall	8	Each	22	
	Total			353 1/2	
	Sundries			17 1/2	
	Total Estimate Rupees			371	

proved.

Survey Dept

Director General of Telegraphs in India

By order of Colonel P. B. Dwyer, Engr. in Charge of Buildings

Murugesum Pillai

Chief District Engineer

Bellary Range

Bellary

November 1873

Sub Engineer D.P.W.

N^o 1607. District Engineer's Office,
Bellary 15th January 1874.

From

The District Engineer
Bellary

To

The Inspecting Engineer
for Buildings, Madras.

Sir,

I have the honor to submit for the sanction of Government, the accompanying abstract estimate for Rs. 350, accompanied by a report, for supplying certain fixtures and making certain improvements, as specified in the report, to the Telegraph Office lately erected at Bellary.

2 The estimate has been framed on the requisition of the Superintendent of Telegraphs, Bangalore Division and it has received the approval of the Director General of Telegraphs in India. The fixtures and the proposed improvements are said to be urgently required.

25-5-1874-14 of 1874

From,
— 1873-74.

The Officer
In charge Bellary Range.

To,
The Superintending Engineer,
Bellary. 3rd Division.

Dated 25th January 1873.
Received.

Enclosed a letter of 95 of 21st January
Abstract Estimate amounting to 1874.
Rupees 371.

for Building Estimates
presented to the
Telegraph Office
Bellary.

P. N. 428/74

3. Funds will have to be provided
 by Government from the grant for
 Minor Works to Telegraph Buildings.
 I have &c.
 Signed Arthur Edgewood Capt R.E.
 Offg. District Engineer
 Bellary.

No 93

Forwarded for the sanction
 of Government. The estimate for the
 Telegraph Office was sanctioned in G.O.
 No 1964 of 1872 - vide Imperial Budget for
 1873-74. No 17.

Office of the Insp. Engrs
 for Civil & Mil. Buildings
 Secy. 21 January 74
 EA and Co. Insp. Engrs for Buildings

To
 The Secretary to Government
 P. H. Dept.

40
 50
 100
 150
 200
 250
 300
 350
 400
 450
 500
 550
 600
 650
 700
 750
 800
 850
 900
 950
 1000
 1050
 1100
 1150
 1200
 1250
 1300
 1350
 1400
 1450
 1500
 1550
 1600
 1650
 1700
 1750
 1800
 1850
 1900
 1950
 2000
 2050
 2100
 2150
 2200
 2250
 2300
 2350
 2400
 2450
 2500
 2550
 2600
 2650
 2700
 2750
 2800
 2850
 2900
 2950
 3000
 3050
 3100
 3150
 3200
 3250
 3300
 3350
 3400
 3450
 3500
 3550
 3600
 3650
 3700
 3750
 3800
 3850
 3900
 3950
 4000
 4050
 4100
 4150
 4200
 4250
 4300
 4350
 4400
 4450
 4500
 4550
 4600
 4650
 4700
 4750
 4800
 4850
 4900
 4950
 5000
 5050
 5100
 5150
 5200
 5250
 5300
 5350
 5400
 5450
 5500
 5550
 5600
 5650
 5700
 5750
 5800
 5850
 5900
 5950
 6000
 6050
 6100
 6150
 6200
 6250
 6300
 6350
 6400
 6450
 6500
 6550
 6600
 6650
 6700
 6750
 6800
 6850
 6900
 6950
 7000
 7050
 7100
 7150
 7200
 7250
 7300
 7350
 7400
 7450
 7500
 7550
 7600
 7650
 7700
 7750
 7800
 7850
 7900
 7950
 8000
 8050
 8100
 8150
 8200
 8250
 8300
 8350
 8400
 8450
 8500
 8550
 8600
 8650
 8700
 8750
 8800
 8850
 8900
 8950
 9000
 9050
 9100
 9150
 9200
 9250
 9300
 9350
 9400
 9450
 9500
 9550
 9600
 9650
 9700
 9750
 9800
 9850
 9900
 9950
 10000

P.W. 1874 Report.
 From No 428:
 The Insp. Engrs
 for Buildings
 To
 The Secretary to
 Government
 No 93
 Dated 21st January
 Recd 23rd 1874
 Encl. 2.
 Forwarded
 for sanction the estimate
 of Rs. 350 for supplying
 fixtures to Telegraph
 Office at Bellary.
 With an order

Op 428
Govt. of Madras.
PUBLIC WORKS.

To The District Engineer
Bellary

Dated

Recd.

Encl. 2

G. O. 3rd Febry 1874. N^o 261C.

Nos. 576 & 577

Telegraph Office Bellary.

Sett for improvements
to the Office & for the
supply of furniture,
sanctioned; funds to be
allotted hereafter.