M.R.O. 1—10,006—28-2-50.

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public works DEPARTMENT

G.O. No. 2578	Press
~~B.P. No.~~ 220-221	~~Mis.~~
Dated 10-9-1874	~~195~~ .

Not to be folded or roughly handled

No. 220. Read the following letter from Lieutenant-Colonel J. H. M. SHAW-STEWART, R.E., Consulting Engineer for Railways, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Madras, 18th August 1874, No. 492 :—

I HAVE the honor to forward, for the sanction of the Government of India, plan, No. 1,037, together with an estimate amounting to Rupees 4,819, of a Station Master's bungalow proposed to be built at Bellary.

2. The Agent writes as follows :—

"Further accommodation is required for guards at Bellary. In order to supply this want Mr. Church proposes that the present Station Master's bungalow should be handed over to the guards, and another bungalow built for the Station Master. The basement of the present Station Master's bungalow is very low (1 foot 6 inches above ground), and its site is not very suitable for a permanent residence; these objections would not apply so much in the case of guards who only remain there for a short time when they come to Bellary."

3. The Consulting Physician is also of opinion that "the present Station Master's bungalow is decidedly objectionable on account of its low basement, and its position so closely under the line," and, in support of these views, I am informed by the Traffic Manager that the late Station Master was sick more than half his time.

4. The proposed arrangement appears desirable, and I recommend that sanction be accorded to the necessary expenditure.

5. Funds are available from Schedule B "Unforeseen Requirements," in the Budget for 1874-75, and the sanction will lapse at the end of the fourth quarter from date of its receipt.

No. 221. ORDER THEREON, 10th September 1874, No. 2,578.

RAILWAY, No. 26.

THE estimate amounting to Rs. 4,819, for the construction of a Station Master's bungalow at Bellary station on the Madras Railway, is sanctioned for execution from schedule B in the Budget estimate of 1874-75.

2. It should be reported what interest on the outlay is proposed to be recovered in the shape of rent.

3. This sanction will lapse at the end of the fourth quarter from date of receipt.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Consulting Engineer for Railways.
" Examiner of Railway Accounts.
Exd. S. T. Austin.
Spare Copies

come

Railway Department.

CONSULTING ENGINEER'S OFFICE.

No. 492

From

LIEUT.-COLONEL J.-H. M. SHAW STEWART, R.E.,
Consulting Engineer for Railways,

To

COLONEL G. W. WALKER, R.E.,
Secretary to Government,
Public Works Department,
Fort Saint George.

SIR,

× Fro 1037

I have the honour to forward for the sanction of the Government of India plan, together with an estimate amounting to Rs 4819, of a station-master's bungalow proposed to be built at Bellary.

2. The Agent writes as follows:—

"Further accommodation is required for guards at Bellary. In order to supply this want Mr. Church proposes that the present station-master's bungalow should be handed over to the guards and another bungalow built for the station-master. The basement of the present station-master's bungalow is very low 1'.6" above ground, and its site is not very suitable for a permanent residence; these objections would not apply so much in the case of guards who only remain there for a short time when they come

come to Bellary"

3. The Consulting Physician is also of opinion that "the present station-master's bungalow is decidedly objectionable "on account of its low basement and its "position so closely under the line" and in support of these views I am informed by the Traffic Manager that the late station-master was sick more than half his time.

4. The proposed arrangement appears desirable, and I recommend that sanction be accorded to the necessary expenditure.

5. Funds are available from Schedule B Unforeseen requirements in the Budget for 1874-75, and the sanction will lapse at the end of the fourth quarter from date of its receipt.

I have the honour to be
Sir
Your most obedt servant
Madras [illegible] Lt R E
18 August 1874 for Cons Engineer for Railways
2d Benett

8/116.

Pro: of the Madras Govt

Dated 18th August 1874

Estimate
to Rs 1,81,7
struction
Masters
at Bellary
the Madras
: sanctioned
in/ from
B, in the
Budget Estimate
of 1874-75.
It should be re-
ported what interest
on

"come to Bellary"

3. The Consulting Physician is also of opinion that the present station-
"master's bun
"on account
"position as
"in support
"by the Sta
station-ma
his time.

4.
ment appear
that sanction
expenditure.

5.
Schedule B
the Budget
will lapse a
from date of

Fdb: Mdl. 1874 Despatch
Rec'd 21 Aug. 1874.
RAILWAY DEPARTMENT.
No. 5164

From

The Consulting Engineer
for Railways,

To

The Secretary to Government,
P. W. Department,
Fort Saint George.

Dated 18 August 1874.
Recd. 19

No. 492.

Sir,

I have the honour to submit herewith an estimate amounting to Rs. 6819 for the construction of a Station Master's Bungalow at Bellary Station on the Madras Railway in connection with the Station-yard now being constructed.

2. The estimate has been framed in accordance with the plan and specification of the Bungalow at Bellary Station on the Madras Railway sanctioned in your Endorsement No. 3118 dated 25th ultimo.

3. The Consulting Physician is also of opinion that the present station-master's bungalow on account of its position as regards the Station-yard now being constructed by the Railway Company, will be unsuitable for the Station-master at this time.

4. It will be necessary that sanction to the expenditure of Rs. 6819 for the construction of the Station Master's Bungalow at Bellary Station on the Madras Railway be accorded in Schedule B of the Budget Estimates of 1874-75.

5. It should be noted that interest on

Ltr 220
26 Aug/74
Despatched 28th/74

Forwarded with compliments
by order
for Consulting Engineer for Railways
18 August 1874
Dy

8/12.

Pro: 3rd Madras Govt
Read the following
25th

From,
The Consulting Engineer for Rys: } M. E. Lr. 492 dy 18th Augt 74.

3118

on the outlay is proposed
to be recovered in the
shape of rent.

This sanction will
lapsed at the end of
the fourth quarter
from date of receipt.

Lyon.

220-221.

Lo. Consolidated Fort Rep: W
" Lyp Rep: Mesto: V
d. Cshirdafo 19/9/74.

Lein 29/8 Rb 31/8/74

on the outlay is profo-
ible recovered in the
shape of rent.

This sanction will
lapsed at the end of
the fourth quarter
from date of receipt

Engr.

5194

Govt. of 1874 Madras.

PUBLIC WORKS.

To

The Superintending Engr,

Dated

Rcd. Encl.

G. O. 10 Sept. 1874, No. 2578

Nos. No. 221

Station Masters' Bun-
galow at Bellary
Station on the Madras
Railway.

Estimate amounting
to Rs. 4819 for the
construction of the
Bungalow, sanctioned

220-221.

Lir 29/8 RB 31/8/74