M.R.O. 1—10,006—28-2-50.

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works DEPARTMENT

G.O. No. ~~B.P. No.~~ 387-388	2661	Press ~~Mis.~~
Dated	18-9-1874	~~195~~

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department,
18th September 1874.

No. 387. Read the following letter from Colonel E. A. FOORD, R.E., District Engineer, Bellary, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Camp at Anantapore, 31st August 1874, No. 808:—

I HAVE the honor to forward, for the sanction of Government, the enclosed estimate of Rupees 580, with a report, for railing off a portion of the treasury in the new Taluq Cutcherry under construction at Pennacondah, and for closing the present openings with iron bars, in accordance with the arrangements approved in G. O., No. 1,288, dated 13th May 1874.

1 Estimate.
1 Report.

2. I have arranged with the Collector that the question of providing verandahs, the estimates for which were called for in G. O., No. 211, dated 28th November 1873, be left in abeyance, and that the Cutcherries at Pennacondah and Raidroog be completed for occupation according to the original design. I put up in the unfinished Cutcherry at Raidroog for three days in June, and came to the conclusion that the additional protection to the walls from verandahs only 6½ feet wide, outside measurement, would not be very considerable.

3. The verandahs, moreover, cannot be added without removing a large portion of the projecting eaves already built.

4. Adding the cost of the alterations to the treasury, the estimate, sanctioned in G. O., No. 1,210, dated 6th May 1874, will amount to Rupees 21,280.

5. The estimate now forwarded has been approved by the Collector.

No. 388. ORDER THEREON, 18th September 1874, No. 2,661.

CIVIL WORKS, No. 31.

SANCTIONED for immediate execution from the Reserve under Provincial.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Superintending Engineer, Bellary.
„ Officiating Controller of Public Works Accounts.
„ Judicial Department.

Exd. S. T. Austin.
Spare Copies

3T

ABSTRACT ESTIMATE.

Ballarat DISTRICT

WORK Improving Cashier's Room in the 1st class Paling Butchery under construction at Penconah. Vide G O No 1288 Dated 13th. Inst 1874..

Quantities.	Description of Work.	Rate.	Per	Amount.	Amount of each part.
	Raising of the Floor:-				
11-11-2	6 ft of Teakwood Wrought				
	smob pmt &c	4 8.	6 ft	53 11.	
58.05	lbs. of 1" Round bar iron pmt &c	. 3.	2½	160 14 2	
84.33	2. sf 2"x½" Flat bar iron				
	Wrought smob pmt &c	. 3.	2½	15 13 11	
4	Set of hooks & hinges with				
	bolts pmt &c	3 11.	Each	12 11.	
1	Set of 1" Round bar bolt & eye				
	for padlocks, complete	3 11.	2	3 11.	
1	Strong Padlock &c	2 11.	2	2 11.	
2	Slabs smdet. vertical upright	11 8	2	1 11.	
	Putting up changes including				
	the Removal and Removal of				
	masonry and flooring &c as shall	. . .	.	15 11.	
	necessary				
	Total				263 6 2

Quantities.	Description of Work.	Rate.	Per.	Amount.	Amount of each part.
	Fitting the Openings with Iron Doors and providing a Strong iron barred Doorway.				263 6 2
20·5·0	6 ft of Teak wood Wrought and put up	4 8	6 ft	91 14	
710·28	lbs of 1" round bar iron put up	3	Cwt	144 6 10	
85·17	do 2½" Flat bar iron Wrought and put up	3	do	15 15 6	
4	Sets of bar hinges and Lengs with bolts &c put up	3	Each	12	
1	Set of 1½x⅜ Flat bar bolt and keeps for padlocks complete put up	4	do	4	
2	Strong padlocks &c	2	do	4	
	Cost of removing the Doors frame and refitting and making plastering &c complete	3		12	
	Total				284 4 4
					547 10 6

uantities.	Description of Work.	Rate.	Per.	Amount.	Amount of each part.
	Making a Partition in the Guard Room.				547 10 6
9	6 ft of Dismantling brick work in Cement		6 ft	4 6	
9	6 ft of Brick in Cement making plastering	4	do	2 4	
	Total				2 8 6
	Grand Total				550 3
	Deduct the Value of Doors removed*				
	Net Amount				550 3
	Add for Contingencies	5	cent		29 13
	Total Amount of Estimate				580

* As the Doors have been used out of the Stock in hands, which will be replaced, hence no deduction has been made.

Ordnance Office, Range Office
20th July 1874.

John Haddock
Assistant Engineer in charge
Barrackpore Cantonment
W. Hall Capt R.E.
Executive Engineer

Report &c. accompanying Estimate for improving the Coolies Rooms in the 1st & 2nd class Siding Coolies Barracks at Penmanadah, Salem.

Constructed at Penmanadah, Salem.

Connected with Bellary Line; Rs 580-0-0.

The Coolies Rooms in the 1st & 2nd class Siding Coolies Barracks at Penmanadah, Salem, are very inconvenient, as the Roofing, viz. the Terraces, the Beams, Rafters, Battens, and the Tiles are much decayed, and the Stone walls are not plastered, and the floors are not paved with Stone, and the Doors and Windows are not sufficiently large to admit sufficient light and air into the Rooms.

It is proposed to remove the old Roofing, Terraces, Beams, Rafters, Battens, and Tiles, and to plaster the Stone walls, and to pave the floors with Stone, and to enlarge the Doors and Windows, and to put up new Roofing, Terraces, Beams, Rafters, Battens, and Tiles, as per Estimate.

The Rooms will be 30 feet long, 15 feet wide, and 10 feet high, with Stone Pillars, Cross Beams, Rafters, Battens, and Tiles, as per Estimate.

The Roofing will be of Terrace, Beam, Rafter, Batten, and Tile, as per Estimate.

The Doors will be 6 feet high, 3 feet wide, and 2 inches thick, as per Estimate.

The Windows will be 3 feet high, 2 feet wide, and 2 inches thick, as per Estimate.

From

The Assistant Engineer

In charge Penmanadah Range,

To

The Superintending Engineer

3rd Division,

Bellary

P.C. J. 18 Sept 1874

D. B. No. 38.

Dated 29th October 1874

Received 4th Nov

Abstract Estimate amounting to Rupees 580-0-0

---

for Improving the Coolies Rooms in the 1st & 2nd class Siding Coolies Barracks under construction at Penmanadah Vide G.O. No. 1288 dt 13th February 1874.

P. W. 5554/74

bar of wood 4×4 and two intermediate cross bars
of iron 3⅜ inches a part.—

The front door will be 8×4 and in all respects
similar in construction to the Door in the grattings

As Security a peep hole will be made in
the wall separating in the police from the cash-
iers to allow of a view being at all times
maintained.—

No. 44 Penicuik Road Roslin John Hubbard Lieutenant
29th March 1874 Royal Engineers

E A Ford

1874-75 D.P.W.

From The Asst. Engr.
Pennendah Pony

To The District Engr.
Bellary

Dated 29th
No. 192 Sep. 1874.

P.G. 718 Sept. 74
D. B. No. 387.

P.W. 555 4/74
2 Bills

Report to accompany
Estimate for Improving
the Cashiers Room in the 1st
Class Taluq Cutcherry
at Pennendah, Code
G-O No. 1288 of 13th Feby
1871. J-D No. 2661-18-9-74

IIT

No. 808

Distrt. Engineers Office
Camp Anantapore
31st August 1874

From

The District Engineer
Bellary

To

The Secy. to Government
P. W. Department

Sir,

Enclosures
Estimate
Report.

I have the honor to forward for the Sanction of Government the enclosed Estimate of Rupees 580, with a Report, for railing off a portion of the Treasury in the new Taluk Cutcherry under Construction at Pennacondah, and for closing the present openings with iron bars, in accordance with the arrangements approved

approved in G.O. No. 1288 dated 13th May 1874.

2. I have arranged with the Collector that the question of providing Verandahs, the Estimates for which were called for in G.O. No. 211 dated 28th May 1873 be left in abeyance, and that the Cutcherries at Pennacondah and Raidroog be completed for occupation according to the original design. I put up in the unfinished Cutcherry at Raidroog for three days in June, and came to the conclusion that the additional protection to the walls from Verandahs only 6½ feet wide, outside measurement, would not be very Considerable

Considerable.

3. The Verandahs moreover cannot be added without removing a large portion of the projecting Eaves already built.

4. Adding the cost of the alterations to the Treasury, the Estimate sanctioned in G.O. No. 1210 dated 6 May/74 will amount to Rs. 21,280.

5. The Estimate now forwarded has been approved by the Collector.

I have the honor to be
Sir
Your most Obdt. Servant

E A Smyth Col R.E.
District Engineer
Bellary

P. W. 1874. 45 Dept.
Govt. Jurisdiction
Town No. 5554.

The Dist. Engineer
Bellary

To
The Secy. to Govt.
P.W.D.

No 808

Dated 31-
Rec. 4 Septr. 74
Ens. 2.

Forwards an Estimate
of Rs 580 for certain
improvements to the
New Talook Cutcherry
at Nemacondah -
With order

2681.

Sanctioned for immediate execution
from the Receipt under Provincial.

Engr.

387 - 388.

Rs 9/9/0 Rq.
Cie 9/9/0 Rq.
Sent to Coll 5 Sept 74

Cir

P.W.
38-874

S.E. Bellary
Enclosing
Estimate
for Rs 580
for Talook
Cutcherry
at Nemacondah
No 24/P/74.

5554

Govt. of 1874 Madras.

PUBLIC WORKS.

To The Supt. Engr. Bellary

Dated

Rec'd. Encl. 2

G. O. 18 Sept. 1874. No 2461

Nos. 387-388.

Treasury Room in the Taluk Cutcherry at Pummacondah - Bellary Dt. - Estimate for Rs. 580 for raising of a portion of the Treasury room & for closing the present opening with iron bars sanctioned for immediate execution from the Reserve under

Pummacondah -