M.R.O. 1—10,006—23-2-50.

(1) Number of pages

(2) Date of repair

(3) Initials of the Referencer

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No. 2711	Press Original
B.P. No.	Mis.
Dated 23-9-1	874 —195—

Not to be folded or roughly handled

Proceedings of the Madras Government, Public Works Department, 23rd September 1874.

No. 515. Read the following letter from W. S. HARINGTON, Esq., District Engineer, Malabar, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Calicut, 9th September 1874, No. 124:—

I HAVE the honor to forward, for your sanction, an estimate for constructing a raised bench, witness box, and prisoners' dock, and providing other accommodations for the Joint Magistrate's Court at Tellicherry.

Rupees 168.

2. The outlay, if sanctioned, can be met from the sum* allotted for "Minor New Works Civil Buildings, Provincial," in the Budget for 1874-75.

* Rupees 500.

No. 516. ORDER THEREON, 23rd September 1874, No. 2,711.

CIVIL WORKS, No. 42.

THE estimate, amounting to Rs. 168, received with the above letter is sanctioned, and funds will be provided from the source indicated by the District Engineer.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Malabar.
" Officiating Controller of Public Works Accounts.
" Judicial Department.

Exd. S. T. Austin.
Spare Copies

Estimate for Constructing a Raised Bench, Witness Box, Prisoners Dock and Fencing other accommodations for the Joint Magistrates Court at Petherton

Amount £ 168

General Expenditure

Estimate of the probable expense of Constructing a Raised Bench, with a Box & Prisoners' Dock & providing other accommodations for the Joint Magistrate's Court at Tellicherry.

Measurement Ft.	In.	Ft.	In.	Cubic Contents	Cubic Contents	Particulars of Work.	Rate	Article	Work	Amount of each Article	Explanation of Amounts	By whom recommended
						Raised Bench 12×10						
9	1½	¾	¾		7.7.1	Pats						
3	5	1	6		6. .	Long posts						
2	10	6	4		3.6.	Short "						
5	10	6	3		4.2.	Joists						
1	12	10	1½		15. .	Top Planks						
2	12	6	1		4. .	Side "						
2	10	2	1		3.6.	Front "						
4	12	4	2½		3.6.	Top & Bottom Rail						
4	7	4	2½		1.11.4	Small ones						
14	3	4	3		3.6.	Rails						
24	3½	4	2		4.5.	Cross Rails						
2	3	1	2		1. .	Planks for the side						
4	3½	1	2		2.4.	Planks for Top						
				60.2.5		Total Cft. timber including Carpentry				14. .	84 75	4. .
						Witness Box 3×3						
1	3	3	2		1.6.	Bottom plank						
6	4	6	3		2. .	Pcs for supporting the Box						
21	4	1½	1½		1.3.9	Railings						
1	15	4	3		1.3.	Top & Bottom Rails						
2	2	1	2		. 8 .	Side plank						
1	3	1	1½		. 4.6	Swaddle plank						
				7.1.3		Total Cft. timber including Carpentry				14. .	8 43	
						Prisoners' Dock 8×3						
2	8	6	4		2.8.	Bottom Rails						
2	8	6	3		2. .	Top Rails						
2	3	6	4		1. .	Bottom Rails short						
2	3	6	3		. 9 .	Top " "						
16	4½	2	2		2. .	Railings						
8	4	6	4		5.4.	Posts						
				13. 9.		Total Cft. timber including Carpentry				14. .	17 3	
											101 59	
						Sundries & Superintendence				5. .	Pct 5 10 2	107. .
						Iron pivots &c including labor						2 8.
						5 Dozens Iron screws 2"				. 4.	each	1 4.
						12 Iron screws 6"				. 1 . .		. 12.
						One Office Table with drawers 6×4						27. .
						One Table for Pleader 5×4						12. .
						One Bench for . . 6×1½						1 8.
						4 Chairs				4. .	each	16. .
						Total Estimate Rupees						168. .

Constructing a Raised Bench, Witness Box & Prisoners Dock &c. &c. at Tellicherry

Estimate

Examined
27th August 74

[signature]
Asst Engr

[signature]
10/9/74

W. Harrington
Executive Engineer

A-E Dobson Lt R.E
Assistant Engineer in charge

Taken & Recommended by the Joint Magistrate Tellicherry

[signature]
Joint Magistrate

Skalakot District Engineer's
Office Caliand 9th September
No. 124 1874.

From,

W. S. Harrington Esqre
District Engineer Skalakot

To,

Colonel G. W. Walker R.E.
Secretary to Government
P. P. W. - Calcutta

Sir,

I have the honor to for-
-ward for your sanction an E
-stimate for constructing a Railw
Branch, Jetty head and Guidin
Dock, & providing other accomm
-dations for the Joint Magistrate
Court at Selliehery.

2. The outlay of Rs 168.-.-.- can be met from the sum al
-lotted for "Minor Revenue &
Civil Buildings Provincial" in
the Budget for 1874-75.

P. W. 1874 Departmental
From No. 1780 dated 5th Sept.
No. 5739

The Dist. Engineer
Malabar

To
The Secretary to
Govt. N. C. Pr.
Madras

Dated 9th September 1875
Rec'd 12th "

No. 124
Encls. 1

Forwards for sanction an estimate for Constructing a Raised Cement Platform and Prisoners Shelter for the Police Guard at Tellicherry.

Copy of Letter No. 1780 dated 5th Sept. 1875 from the Executive Engineer, Malabar.

Submitting an estimate for Rs. 168 for erecting a Raised Cement Platform and Prisoners Shelter for the Police Guard at Tellicherry.

Rs. 168

Estimate

Supply of Cement Rubble Masonry in Cement Mortar 1:2 for Raised Platform 5'-0" wide and 1'-6" high for a length of 28'-0" = 210 cft. @ Rs. 0-12-0 per cft. = Rs. 157-8-0

Supply of Cement Rubble Masonry in Cement Mortar 1:2 for Prisoners Shelter 5'-0" wide and 1'-6" high for a length of 7'-0" = 52½ cft. @ Rs. 0-12-0 per cft. = Rs. 39-6-0

Total Rs. 196-14-0

Contingencies 5 per cent = Rs. 9-13-0

Grand Total Rs. 206-11-0

Say Rs. 206

Certified that the above estimate is framed according to the Rules laid down in the Public Works Code and that sufficient provision is available for the work.

Executive Engineer

Certified that the above estimate is framed according to the Rules laid down in the Public Works Code and that sufficient provision is available for the work.

Executive Engineer

Copy forwarded to the Secretary to Govt. N. C. Pr. Madras for information.

Executive Engineer

5739 V

Govt. of H.M.B. Madras.

PUBLIC WORKS.

(10)

To Mr Dr. Rigg
Malabar

Read

Encl 1

23rd Sept. 71. No. 2711

Nos. 575-576.

Raised Bench, Witness box & Prisoners Dock &c for the Joint Magistrates Court at Tellicherry Malabar District -

Estimate amounting to Rs. 168 for the construction of a — sanctioned & funds to be provided

from the Sources indicated by the Dr Engr