

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	1030	Press	<i>Original</i>
B.P. No.		Mis	
Dated	21.4.	1951	
		1874	

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
21st April 1874.*

No. 249. Read the following letter from Colonel E. A. FOORD, R.E.,
Inspecting Engineer for Civil and Military Buildings, to Colonel G. W.
WALKER, R.E., Secretary to Government, Public Works Department,
dated Chepauk, 23rd March 1874, No. 475:—

I HAVE the honour to forward, for the sanction of Government, an estimate
of Rupees 380, accompanied by a plan
1 Plan. and specification, for altering the Staff
1 Abstract Estimate. Serjeants' Quarters of the 9th and 25th
1 Specification. Regiments Native Infantry at Cannanore, Malabar District, to adapt them for
guard-rooms.

2. The Brigadier General Commanding Malabar and Canara has reported to
the Quarter Master General that "the Medical authorities have repeatedly remarked
on the insufficiency of the space at present allotted to the men on duty on these
guards."

"The proposed buildings are conveniently situated for the purpose, being
close to the detached rooms allotted to the Native Officers on duty, which rooms
are next to the place-of-arms."

3. The plan and estimate have met with the approval of His Excellency the
Commander-in-Chief.

No. 250. ORDER THEREON, 21st April 1874, No. 1,030.

MILITARY WORKS, No. 4.

SANCTIONED for execution from the
grant for Minor New Works under
Military in the Malabar District for
1874-75.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Buildings.
" District Engineer, Malabar.
" Officiating Controller of Public Works Accounts.
" Military Department.

Encl. S. T. Austin.
Spare Copies

Specification for alterations proposed to
be made in Staff Sergeants quarters, 25th Regt No
to adapt ^{them} for 2 guard rooms.

The walls between the Pillars of the veran-
dah facing the parade to be taken down and the
verandah made into an open one

3 of the cross walls of the Building to be
taken down and the roof supported by king post trusses
Cross walls of rear verandah rooms to be
taken down to serve one as an Avilders room and the
other for Cash chest room

The windows in Front and rear of end rooms
to be altered into doors and 3 doors given in present
doorways in Front

Doors to be of Teak half pannelled
half venetian with Brass Hinges and Copper venetian
Hooks 2. 8 Inches Iron Bolts to be given for each door

The door frames to be of Iron or Karamara
5' x 4'

The windows in the room for Cash chest to
be Iron grated - Old Bars in Front windows to be used

Bannanore
17 November 1873
H. Bailey Captain
Executive Engineer Malabar

Malabar District Engineer's Office
Calicut 31st January 1874

W. Sharif
District Engineer Malabar

In a letter from the
Dist. Engs. Evaluation
to the Insps. Engs.
Civil Engrs. Buildings
No. 19 of 30 Jan'y/74

Encls: in a letter
No. 635 of 23 March/74

Mr. P. J. 17/74

Mr. J. J. 17/74

Mr. J. J. 17/74

Revised Estimate

Specification for
altering the Staff
Perjanito Guantaro
25 Regt. C. I. into
Guard Room at
Carmichael.

Rs. 190-24-00-1030

Revised Abstract Estimate of the alterations proposed to be made in Staff Sergeant quarters
25th Regiment A.I. at Cannanore to adapt it for a Guard room

Quantity	Particulars of work	Rate	Amount of each	Article used	Remark
1493	Cft of Dismantling	3	Cft 23 53		
153	Latheite in Chumam	18	Latheite 27 88		
5.75	Squares of Plastering	2	Sq 11 8		
	Whitewashing		15		
8.6	Cft of woodwork wrought and put up	4	Cft 33 2		
4	Doors & panelled & venetian with Brass hinges, Copper rivets	45	Each 180		
	locks and bolts &c Complete	2	Sq 6 91		
292	Sqft of Painting				
	Total		337 1		
	Subtract the value of Iron in Windows		185		
	Total Paper		172 1		
	Lundries and Superintendence	10	Pieces 17 5		
	Total Estimate Paper for one		190		
	Add for another of same kind for the 9th Regt A.I.		190		
	Total Estimate Paper 2 yrs		380		

Cannanore Range Office
25th January 1874

Sd/- J. H. K.

Malabar District Engineer's Office
Calicut 31st January 1874

A. P. De Souza, Lieut. R.E.
Assistant Engineer Malabar

W. L. Harrington
District Engineer Malabar

EA dm

10.00

CE

MENT

Original

led

In a letter from the
Supt. Engr. Malabar
to the Insp. Engr.
Civil Supply Buildings
No. 19 of 30 Aug. 74

Encls. in a letter No.
475 of 25 March 74.

No. 1738/74.

for all the
Staff of the
Civil Supply Buildings
at Coimbatore
Estimate was made

No. 380. For Encls.

olded on

3. "The proposed buildings are conveniently situated for the purpose, being close to the detached rooms allotted to the Native Officers on duty, which rooms

14. The Plan and Estimate have met with the approval of His Excellency the Commander in Chief.

I have the honor to be,
Sir

Your Most Obedient Servant
E A and Colonel R. B.
Inspecting Engineer for
Civil & Military Buildings.

From
The Inspecting Engineer
for Buildings.

To
The Secretary to
Government

End 3.

Dated 23rd March 1874

Recd. 24th Forwards for
Sanction an estimate
of Rs 300 together with the
Specification of the
the Staff Surgeons
g^{rs} of the 9th & 25th Regiments
of the 1st L. Commander
of the Labor District
to admit them for
quarantine
with an Order

40 Jones St. 1880 ✓
 R. E. Hughes ✓
 Mount Pleasant ✓
 Military Health & Co. 1880 27/4/74.
 249-250.

CHAP

249-250

Mar 25 Mar 74

1. *Sten*
 2. *fig*
 3. *hug*
 4. *hug*
 5. *hug*

22/1/1

1738
Govt. of 1874
PUBLIC WORKS.

To

The Insp. Gen.
for Buildings.

and

Recd.

Ent

G. O. 21 April 1874. 103

Nos. 249-250.

Guard Rooms

Estimate of No. 380
for altering the Staff
Sergeants' Quarters of the
9th & 25th Regts. N. I. at
Cannara in the Mol.
to adapt them for
Guard rooms, same.