

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	527	Press
B.P. No.		Mis.
Dated	2-3	28/7/195

Not to be folded or roughly handled

12

*Proceedings of the Madras Government, Public Works Department,
2nd March 1874.*

No. 12. Read the following Endorsement of the Inspecting Engineer for Civil and Military Buildings, dated Chepauk, 4th February 1874, No. 184:—

From Lieutenant-Colonel J. GODDARD, R.E., District Engineer, Presidency, to Colonel E. A. FOORD, R.E., Inspecting Engineer for Civil and Military Buildings, dated Fort St. George, 2nd February 1874, No. 5,094.

WITH reference to your letter, No. 116, dated 26th January 1874, I have the honour to inform you that the present tiled verandah of the Commissariat Staff Serjeants' quarters at Fort St. George was built about thirty years ago during the time of Colonel Underwood; its present condition is good but leaky, as it must have always been, owing to insufficient slope.

2. I cannot now trace out who is responsible for the defective design. As the old materials cannot be utilized in the new work, no deduction was made in the estimate, but, as a rule, old materials from dismantled buildings are invariably sent to the Fort Work-yard to be utilized on other works where they are required, and large savings thus accrue to Government.

3. The required abstract estimate is herewith sent. The work may be recommended for execution in next official year if funds are not available this year at the disposal of Government.

—

THE plan and estimate of Rupees 355 for providing a semi-terraced roof to the Commissariat Staff Serjeants' quarters at Fort St. George, in lieu of the existing tiled verandah, are forwarded for the sanction of Government.

1 Plan.
1 Estimate.
1 Specification.

The plan and estimate have been approved by His Excellency the Commander-in-Chief.

(Signed) E. A. FOORD, Colonel, R.E.,
*Inspecting Engineer for Civil
and Military Buildings.*

No. 13. ORDER THEREON, 2nd March 1874, No. 527.

MILITARY WORKS, No. 2.

SANCTIONED for execution from the Minor New Works allotment of 1874-75.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the Inspecting Engineer for Buildings.

.. District Engineer, Presidency.
.. Officiating Controller of Public Works Accounts.
.. Military Department.

Lrd. F. R. Bantleman.

Spare Copies

Specification to accompany an Estimate for substituting
Semi-terrace Verandah in lieu of the tiled roof in the
Quarters of Commissariat Staff Sergeant in Fort Saint
George.

Amount of Estimate Rs 255.-

1. The present verandah roof to be removed and substituted by Bengal Lascar, consisting of 2 Courses of flutings, 1 Course of brick jelly 1 1/2" thick, and 3 coats of Stone Lime to form an additional slope.
2. The present drain to be dismantled and rebuilt over the wall similar to that at the Malabar gate to prevent the access of water to the verandah.
3. Earth around the 2 ventilators to be removed for examination and repairs.

J. Mason

15. January 1874.

Comptd Rs 14-174

Lieut. J. B. C.
District Engineer Pichay.

Work. Substituting a Semiterrace roof
Verandah in lieu of the tiled roof in the Quarters of
Communicary Staff Sergeant in Port Saint George.

Quantity	Description of work	Price	Amount
1300 Supp.	Removing the old sloping tiled roof and rafters, and relaying with new teakwood rafters 3: Course of battens 12" jolly and plastering 3 Coats Stone Lime Complete.	23 10	307 2
	Cooly hire for removing the earth round 2 ventilators laying asphalt 1/2" thick and constructing platform and plastering including filling earth complete.	10	20
250 ft.	Cooly hire for removing the earth over the ramparts constructing drain with bed and side walls and turning the water from falling into the quarters including bricks on edge work complete.	8	12 8
	Smoking Charges &c		15 6
Total Paper			355 0 0

Presidency District

Enclosure in a letter
No. 184 dated 14 Feb 1874

P.M. 6/95/14

Specification to acccom-
pany Estimate for substit-
uting a Semiterrace, Ver-
andah in lieu of the tiled
roof in the quarters of the
Communicary Staff Sergeant
in Port Saint George.
Estimate No. 95 355
Rs 355 0 0

[Signature]

Dist. Engineer's Office
Port Saint George.
2 February 1874

Compd *[Signature]*

Lieut. Col. P.B.
District Engineer

Edmond Colours P.B.
Insp. Engr. for Buildings

N^o 5094.

From

The District Engineer
Presidency

To

The Inspecting Engineer
for Civil & Military Buildings

Sir,

With reference to your letter N^o 116,
dated 26th January 1874, I have the honor
to inform you that the present tiled
verandah of the Commissariat Staff
Sergeants' quarters at Fort Saint George
was built about 30 years ago during
the time of Colonel Underwood; its
present condition is good but leaky,
as it must have always been owing
to insufficient slope.

2. I cannot now trace out who
is responsible for the defective design.
As the old materials cannot be uti-
lized in the new work no deduction
was made in the estimate, but as a
rule old materials from dismantled
buildings

— President District —

Received in a letter

N^o 1849 of 4th January 1874

P. N. 4957/74

Estimated Estimate for

rebuilding a stone

terrace verandah in lieu

of the tiled roof in the

quarters of the Commissariat

Staff Sergeants' Quarters

George.

Estimate N^o 355

buildings are invariably sent to the
Fort work yard to be utilized on other
works where they are required, and
large savings thus accrue to Government.

3. The required abstract estimates
is herewith sent. The work may be
recommended for execution in next
Official year if funds are not avail-
able this year, at the disposal of
Government.

to estimate 12 000

I have the
honour to be,
Sir,
Yours faithfully,
Edmund Colver R.E.
District Engineer
Presidency.

N^o 184

The Plan and Estimate of
Rs. 355, for providing a semi-terraced
roof to the Commissariat Staff Serjeant's
quarters at Fort St George, in lieu of
the existing tiled verandah, are
forwarded for the sanction of Govern-
ment. The Plan and Estimate have
been approved by His Excellency
the

Enclosures 3
1 Plan
1 Estimate
1 Specification

The Commander in Chief.
Office of the Insp. Eng.
for Civil & Mil. Buildings
Chennai 4 Feb. 1874.
Edmund Colver R.E.
Inspecting Engineer for
Civil & Military Buildings

To
Colonel G. W. Walker R.E.
Secretary to Government P.W.D.

S. M. 1894 Report
No. 184
No. 695.

From

The Engineering Engineer
for Building

The Secretary to
Government 1894

Office of the Secretary
1894

Inc. 3 1894

1900
The Secretary for
construction the Government
estimate of 1894 3.55
for providing a
semi annual report
to the Government
State Department
presented at that
the Secretary
with the Secretary

12/2

1894-95

1894-95

527
Directives for execution from
the Secretary after allotment of
the Secretary

S. M. 1894 Report
No. 184
No. 695.
only: 1894-95

1894-95

12-13

1894-95

C/2695
Govt. of 1874 Madras.
PUBLIC WORKS.

To *The Inspecting Eng^s
for Buildings.*

Dated

Recd.

Encl 3

G. O. 2nd class 527

Nos. 12 & 13

Commissioner's Staff
Sergeants Quarters at
Fort St. George. Plan &
Estimate for providing
a semi-terraced roof
to the Quarters, sanc-
tioned.