

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works DEPARTMENT

G.O. No.	762	Press
B.P. No.		Mis.
533-534		
Dated	19-3-1874	195 .

Not to be folded or roughly handled

12

*Proceedings of the Madras Government, Public Works Department,
19th March 1874.*

No. 533. Read the following letter from W. S. HARINGTON, Esq., District Engineer, Malabar, to Colonel G.W. WALKER, R.E., Secretary to Government, Public Works Department, dated Calicut, 26th February 1874, No. 23 :—

1 Plan of shed for nine elephants at Cannanore.	RS.
1 Specification and estimate of do.	1,335
1 Plan of shed for three additional elephants at Malliapuram	
1 Specification and estimate of do.	1,050
1 Do. and do. of do. for seven elephants at	
Calicut	2,300
Total...	4,685

With reference to G. O., No. 150, dated 20th instant, I have the honour to forward detailed plans and estimates, as per margin, for sanction and allotment of funds.

No. 534.

ORDER THEREON, 19th March 1874, No. 762.

CIVIL WORKS, No. 51.

The plans and estimates submitted with this letter are sanctioned. Funds for the works will be allotted after the 1st April next.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Malabar.
,, Officiating Controller of Public Works Accounts.
,, Military Department.

Exl. E. C. Shunker.
Spare Copies

32
Specification for Constructing a shed
to accommodate 9 Elephants.

The covering with Caqans at the
further end of the further shed to be
removed and accommodation for four
Elephants added.

An entirely new shed for 5 Elephants
to be built opposite to this shed.

The covering of Caqans removed to
be used again at the end of the lengthened
shed.

The proposed sheds are to be built of
the same pattern as those now standing.

The Caqan posts to be raised put
-ing over the Ridge beam 6" x 4" in the Centre
ones and closely tied with Bamboo rattans and
peepers.

The Centre wooden posts to be of 12"
square or 3 1/8' feet round and buried 5 feet deep
in the ground and Verandah posts 10" square
or 2 1/2' in Circumference to be 3' in the ground
& over this will be 10 presumers 4" x 4". 3 pegs
10" sq or as much in Circumference to be given
in

in front and rear of each shed and buried 3 ft. in the ground and a small hole to be made in the centre of the 2nd so that the chain tied in the first may pass through the hole of the 2nd.

The peg in which a hole is made to be more in the ground so that only one foot may be on top of earth.

The ground to be floored with good Lattice stone in Chinnam for a length of 12 feet square to each of the sheds where the Elephant stands in the space of 27 x 29.

A drain of the existing pattern to be added for the lengthened shed running into the Cistern already made.

A new drain & cistern to be made for the new shed of the same pattern as already constructed.

Cannanore Range Office
4th December 1873

A. S. Dobson Lieut. Col.

Assistant Engineer Malabar

W. Harrington
District Engineer, Malabar,

Calicut
10th Jan'y / 74

123. 3 1938 March 1/14
1913. 21. 11. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31. 32. 33. 34. 35. 36. 37. 38. 39. 40. 41. 42. 43. 44. 45. 46. 47. 48. 49. 50. 51. 52. 53. 54. 55. 56. 57. 58. 59. 60. 61. 62. 63. 64. 65. 66. 67. 68. 69. 70. 71. 72. 73. 74. 75. 76. 77. 78. 79. 80. 81. 82. 83. 84. 85. 86. 87. 88. 89. 90. 91. 92. 93. 94. 95. 96. 97. 98. 99. 100. 101. 102. 103. 104. 105. 106. 107. 108. 109. 110. 111. 112. 113. 114. 115. 116. 117. 118. 119. 120. 121. 122. 123. 124. 125. 126. 127. 128. 129. 130. 131. 132. 133. 134. 135. 136. 137. 138. 139. 140. 141. 142. 143. 144. 145. 146. 147. 148. 149. 150. 151. 152. 153. 154. 155. 156. 157. 158. 159. 160. 161. 162. 163. 164. 165. 166. 167. 168. 169. 170. 171. 172. 173. 174. 175. 176. 177. 178. 179. 180. 181. 182. 183. 184. 185. 186. 187. 188. 189. 190. 191. 192. 193. 194. 195. 196. 197. 198. 199. 200. 201. 202. 203. 204. 205. 206. 207. 208. 209. 210. 211. 212. 213. 214. 215. 216. 217. 218. 219. 220. 221. 222. 223. 224. 225. 226. 227. 228. 229. 230. 231. 232. 233. 234. 235. 236. 237. 238. 239. 240. 241. 242. 243. 244. 245. 246. 247. 248. 249. 250. 251. 252. 253. 254. 255. 256. 257. 258. 259. 260. 261. 262. 263. 264. 265. 266. 267. 268. 269. 270. 271. 272. 273. 274. 275. 276. 277. 278. 279. 280. 281. 282. 283. 284. 285. 286. 287. 288. 289. 290. 291. 292. 293. 294. 295. 296. 297. 298. 299. 300. 301. 302. 303. 304. 305. 306. 307. 308. 309. 310. 311. 312. 313. 314. 315. 316. 317. 318. 319. 320. 321. 322. 323. 324. 325. 326. 327. 328. 329. 330. 331. 332. 333. 334. 335. 336. 337. 338. 339. 340. 341. 342. 343. 344. 345. 346. 347. 348. 349. 350. 351. 352. 353. 354. 355. 356. 357. 358. 359. 360. 361. 362. 363. 364. 365. 366. 367. 368. 369. 370. 371. 372. 373. 374. 375. 376. 377. 378. 379. 380. 381. 382. 383. 384. 385. 386. 387. 388. 389. 390. 391. 392. 393. 394. 395. 396. 397. 398. 399. 400. 401. 402. 403. 404. 405. 406. 407. 408. 409. 410. 411. 412. 413. 414. 415. 416. 417. 418. 419. 420. 421. 422. 423. 424. 425. 426. 427. 428. 429. 430. 431. 432. 433. 434. 435. 436. 437. 438. 439. 440. 441. 442. 443. 444. 445. 446. 447. 448. 449. 450. 451. 452. 453. 454. 455. 456. 457. 458. 459. 460. 461. 462. 463. 464. 465. 466. 467. 468. 469. 470. 471. 472. 473. 474. 475. 476. 477. 478. 479. 480. 481. 482. 483. 484. 485. 486. 487. 488. 489. 490. 491. 492. 493. 494. 495. 496. 497. 498. 499. 500. 501. 502. 503. 504. 505. 506. 507. 508. 509. 510. 511. 512. 513. 514. 515. 516. 517. 518. 519. 520. 521. 522. 523. 524. 525. 526. 527. 528. 529. 530. 531. 532. 533. 534. 535. 536. 537. 538. 539. 540. 541. 542. 543. 544. 545. 546. 547. 548. 549. 550. 551. 552. 553. 554. 555. 556. 557. 558. 559. 560. 561. 562. 563. 564. 565. 566. 567. 568. 569. 570. 571. 572. 573. 574. 575. 576. 577. 578. 579. 580. 581. 582. 583. 584. 585. 586. 587. 588. 589. 590. 591. 592. 593. 594. 595. 596. 597. 598. 599. 600. 601. 602. 603. 604. 605. 606. 607. 608. 609. 610. 611. 612. 613. 614. 615. 616. 617. 618. 619. 620. 621. 622. 623. 624. 625. 626. 627. 628. 629. 630. 631. 632. 633. 634. 635. 636. 637. 638. 639. 640. 641. 642. 643. 644. 645. 646. 647. 648. 649. 650. 651. 652. 653. 654. 655. 656. 657. 658. 659. 660. 661. 662. 663. 664. 665. 666. 667. 668. 669. 670. 671. 672. 673. 674. 675. 676. 677. 678. 679. 680. 681. 682. 683. 684. 685. 686. 687. 688. 689. 690. 691. 692. 693. 694. 695. 696. 697. 698. 699. 700. 701. 702. 703. 704. 705. 706. 707. 708. 709. 710. 711. 712. 713. 714. 715. 716. 717. 718. 719. 720. 721. 722. 723. 724. 725. 726. 727. 728. 729. 730. 731. 732. 733. 734. 735. 736. 737. 738. 739. 740. 741. 742. 743. 744. 745. 746. 747. 748. 749. 750. 751. 752. 753. 754. 755. 756. 757. 758. 759. 760. 761. 762. 763. 764. 765. 766. 767. 768. 769. 770. 771. 772. 773. 774. 775. 776. 777. 778. 779. 780. 781. 782. 783. 784. 785. 786. 787. 788. 789. 790. 791. 792. 793. 794. 795. 796. 797. 798. 799. 800. 801. 802. 803. 804. 805. 806. 807. 808. 809. 810. 811. 812. 813. 814. 815. 816. 817. 818. 819. 820. 821. 822. 823. 824. 825. 826. 827. 828. 829. 830. 831. 832. 833. 834. 835. 836. 837. 838. 839. 840. 841. 842. 843. 844. 845. 846. 847. 848. 849. 850. 851. 852. 853. 854. 855. 856. 857. 858. 859. 860. 861. 862. 863. 864. 865. 866. 867. 868. 869. 870. 871. 872. 873. 874. 875. 876. 877. 878. 879. 880. 881. 882. 883. 884. 885. 886. 887. 888. 889. 890. 891. 892. 893. 894. 895. 896. 897. 898. 899. 900. 901. 902. 903. 904. 905. 906. 907. 908. 909. 910. 911. 912. 913. 914. 915. 916. 917. 918. 919. 920. 921. 922. 923. 924. 925. 926. 927. 928. 929. 930. 931. 932. 933. 934. 935. 936. 937. 938. 939. 940. 941. 942. 943. 944. 945. 946. 947. 948. 949. 950. 951. 952. 953. 954. 955. 956. 957. 958. 959. 960. 961. 962. 963. 964. 965. 966. 967. 968. 969. 970. 971. 972. 973. 974. 975. 976. 977. 978. 979. 980. 981. 982. 983. 984. 985. 986. 987. 988. 989. 990. 991. 992. 993. 994. 995. 996. 997. 998. 999. 1000.

In a letter from the
Civil Engineer to the
Secretary to Government
No. 23 of 26th February 1874
P. N. 1224/74
2
Estimate & Specification
for constructing sheds
to accommodate 9 Ele.
plants at Cannanore.
Amount of Rs. 1335-

In a letter from the
Engineer Malabar to the
Inspecting Engineer Civil
& Mil'y Buildings
Madras. No. 6 of 10th Jan'y

Estimate & Specification
for constructing sheds
to accommodate 9 Ele.
plants at Cannanore.
Amounting to Rs. 1335-

[illegible]

1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31. 32. 33. 34. 35. 36. 37. 38. 39. 40. 41. 42. 43. 44. 45. 46. 47. 48. 49. 50. 51. 52. 53. 54. 55. 56. 57. 58. 59. 60. 61. 62. 63. 64. 65. 66. 67. 68. 69. 70. 71. 72. 73. 74. 75. 76. 77. 78. 79. 80. 81. 82. 83. 84. 85. 86. 87. 88. 89. 90. 91. 92. 93. 94. 95. 96. 97. 98. 99. 100. 101. 102. 103. 104. 105. 106. 107. 108. 109. 110. 111. 112. 113. 114. 115. 116. 117. 118. 119. 120. 121. 122. 123. 124. 125. 126. 127. 128. 129. 130. 131. 132. 133. 134. 135. 136. 137. 138. 139. 140. 141. 142. 143. 144. 145. 146. 147. 148. 149. 150. 151. 152. 153. 154. 155. 156. 157. 158. 159. 160. 161. 162. 163. 164. 165. 166. 167. 168. 169. 170. 171. 172. 173. 174. 175. 176. 177. 178. 179. 180. 181. 182. 183. 184. 185. 186. 187. 188. 189. 190. 191. 192. 193. 194. 195. 196. 197. 198. 199. 200. 201. 202. 203. 204. 205. 206. 207. 208. 209. 210. 211. 212. 213. 214. 215. 216. 217. 218. 219. 220. 221. 222. 223. 224. 225. 226. 227. 228. 229. 230. 231. 232. 233. 234. 235. 236. 237. 238. 239. 240. 241. 242. 243. 244. 245. 246. 247. 248. 249. 250. 251. 252. 253. 254. 255. 256. 257. 258. 259. 260. 261. 262. 263. 264. 265. 266. 267. 268. 269. 270. 271. 272. 273. 274. 275. 276. 277. 278. 279. 280. 281. 282. 283. 284. 285. 286. 287. 288. 289. 290. 291. 292. 293. 294. 295. 296. 297. 298. 299. 300. 301. 302. 303. 304. 305. 306. 307. 308. 309. 310. 311. 312. 313. 314. 315. 316. 317. 318. 319. 320. 321. 322. 323. 324. 325. 326. 327. 328. 329. 330. 331. 332. 333. 334. 335. 336. 337. 338. 339. 340. 341. 342. 343. 344. 345. 346. 347. 348. 349. 350. 351. 352. 353. 354. 355. 356. 357. 358. 359. 360. 361. 362. 363. 364. 365. 366. 367. 368. 369. 370. 371. 372. 373. 374. 375. 376. 377. 378. 379. 380. 381. 382. 383. 384. 385. 386. 387. 388. 389. 390. 391. 392. 393. 394. 395. 396. 397. 398. 399. 400. 401. 402. 403. 404. 405. 406. 407. 408. 409. 410. 411. 412. 413. 414. 415. 416. 417. 418. 419. 420. 421. 422. 423. 424. 425. 426. 427. 428. 429. 430. 431. 432. 433. 434. 435. 436. 437. 438. 439. 440. 441. 442. 443. 444. 445. 446. 447. 448. 449. 450. 451. 452. 453. 454. 455. 456. 457. 458. 459. 460. 461. 462. 463. 464. 465. 466. 467. 468. 469. 470. 471. 472. 473. 474. 475. 476. 477. 478. 479. 480. 481. 482. 483. 484. 485. 486. 487. 488. 489. 490. 491. 492. 493. 494. 495. 496. 497. 498. 499. 500. 501. 502. 503. 504. 505. 506. 507. 508. 509. 510. 511. 512. 513. 514. 515. 516. 517. 518. 519. 520. 521. 522. 523. 524. 525. 526. 527. 528. 529. 530. 531. 532. 533. 534. 535. 536. 537. 538. 539. 540. 541. 542. 543. 544. 545. 546. 547. 548. 549. 550. 551. 552. 553. 554. 555. 556. 557. 558. 559. 560. 561. 562. 563. 564. 565. 566. 567. 568. 569. 570. 571. 572. 573. 574. 575. 576. 577. 578. 579. 580. 581. 582. 583. 584. 585. 586. 587. 588. 589. 590. 591. 592. 593. 594. 595. 596. 597. 598. 599. 600. 601. 602. 603. 604. 605. 606. 607. 608. 609. 610. 611. 612. 613. 614. 615. 616. 617. 618. 619. 620. 621. 622. 623. 624. 625. 626. 627. 628. 629. 630. 631. 632. 633. 634. 635. 636. 637. 638. 639. 640. 641. 642. 643. 644. 645. 646. 647. 648. 649. 650. 651. 652. 653. 654. 655. 656. 657. 658. 659. 660. 661. 662. 663. 664. 665. 666. 667. 668. 669. 670. 671. 672. 673. 674. 675. 676. 677. 678. 679. 680. 681. 682. 683. 684. 685. 686. 687. 688. 689. 690. 691. 692. 693. 694. 695. 696. 697. 698. 699. 700. 701. 702. 703. 704. 705. 706. 707. 708. 709. 710. 711. 712. 713. 714. 715. 716. 717. 718. 719. 720. 721. 722. 723. 724. 725. 726. 727. 728. 729. 730. 731. 732. 733. 734. 735. 736. 737. 738. 739. 740. 741. 742. 743. 744. 745. 746. 747. 748. 749. 750. 751. 752. 753. 754. 755. 756. 757. 758. 759. 760. 761. 762. 763. 764. 765. 766. 767. 768. 769. 770. 771. 772. 773. 774. 775. 776. 777. 778. 779. 780. 781. 782. 783. 784. 785. 786. 787. 788. 789. 790. 791. 792. 793. 794. 795. 796. 797. 798. 799. 800. 801. 802. 803. 804. 805. 806. 807. 808. 809. 810. 811. 812. 813. 814. 815. 816. 817. 818. 819. 820. 821. 822. 823. 824. 825. 826. 827. 828. 829. 830. 831. 832. 833. 834. 835. 836. 837. 838. 839. 840.

| | | | | | | | |
|----|---------|--------|-----|---|----------|--|-----------------------------|
| 1 | 237 1/2 | 3 | 2 | " | 1425 | Foundation to walls all round | |
| 1 | 237 | 2 | 1 | " | 474 | Basement do - Dells | |
| 1 | 237 1/2 | 1/2 | 7 | " | 2493 1/2 | Walls above | |
| | Total | | | | 4392 3/4 | Carbie feet of Carbie in basement | @ 14 " = 100 ft 6 1/4 158 " |
| | 164 1/2 | 33 1/2 | " | " | 550 1/2 | 8 ft of Carbie floor 6 inches thick | @ 8 " = 109 ft 4 1/2 139 " |
| 8 | 1' diam | 29 | " | " | 182 1/2 | Pots in the middle | |
| | | | | | 175 1/2 | | |
| | 16" | Rd. | 15 | " | 188 1/2 | Dos. sides | |
| | Total | | | | 368 3/4 | Carbie ft of rough brood wood | @ " 8 " = 181 1/2 137 " |
| 1 | 170 1/2 | 1/2 | 3/4 | " | 64 1/4 | Ridge pole | |
| 2 | 170 1/2 | 1/2 | 8" | " | 113 3/4 | Prepinned | |
| 42 | 25 | 8" | 5" | " | 1291 3/4 | Principal rafters | |
| | Total | | | | 1484 1/2 | ft of brood or Armandos wood amongst | @ 12 " = 528 " 10 " |
| | | | | | | and put in | |
| 2 | 170 1/2 | 2 1/2 | " | " | 337 1/2 | 8 ft of roofing with bamboo, rafted, rafter, | @ 4 " = 108 1/2 375 1 1/2 " |
| | | | | | | Cadjanis, rafted &c | @ 2 1/4 " = 244 1/2 5 " |
| | | | | | | | Carried over |

Druck für J. E. Schmitt und Co. Berlin
Verlag von J. E. Schmitt und Co. Berlin

Estimate & Specification
for Constructing an Ole-
phant Feed & Watering

P.M. 1224 / 74

Ms. A.9.2 March 7/74
L.B.A. 533.

I enclose you the
 Dr. H. Engstrom's Malabar
 British Government to him &
 Messrs No 23 of 26 Febry
 1874.

I should be glad to hear
 from you again.

October 31st —
 Received } December 15/33

Arctostaphylos *Umbelliferae*

Genl: No
of 1873-74.

Estimate of the probable cost of extending the Elephant shed at Mallesperrum, for 3 more elephants, in the present range of Malabar District.

4/25/94
 Dr. J. H. Green
 to nurse
 Chamber
 D.
 C.
 measure
 ment
 Individual
 of Individual

Cardinal.

| Parti. | Amount of each | Article Work. | Per. |
|--------|----------------|---------------|------|
|--------|----------------|---------------|------|

breakers:
mint.

Erased.
Extending the Elephant Head of Frodoforman.

| | | | | | |
|--------|--------|--------|----------------|--|----------------------------|
| 108 | 3 | 2 | 626 | Foundation | |
| 105 | 2 | 1 | 211 | Basement | |
| 105 | 4 | 1 1/2 | 1105 1/8 | Walls above | |
| | | | Total 1952 1/8 | Emb: ft. of Latente in Chumam | @ 14 " .. 100 ft 273 4 1/2 |
| 58 1/2 | 33 1/2 | | 2294 3/4 | 1/2 ft. of Latente floor 6 inches thick | @ 8 " .. 100 ft 183 9 3/4 |
| | | | | Wood work. | |
| 3 | 29 | 1 diam | 68 1/4 | Centre posts | |
| 6 | 15 | 1 | 80 | Side do | |
| | | | Total 138 3/4 | Emb: ft. of rough Brack. wood | @ 8 " .. 94 69 6 1/2 |
| 7 1/4 | 8 | 6 | 49 1/3 | Brushmats. | |
| 7 1/4 | 9 | 6 | 27 3/4 | Bridge pole | |
| 5 | 25 | 8 | 111 1/9 | Principal rafters | |
| | | | Total 188 1/36 | Emb: of Brack. wood wrought & put up | @ 1 2 " .. 80 211 11 6 1/2 |
| 192 | 55 | | 3960 | Roofing with bamboos, with trees, eadgans. | |
| | | | | grass and corn | @ 4 " .. 100 ft 158 6 5/8 |

Carried over.

13c

By order of the
Commissioner
of the
Madras
Government

Amount of cash.
By order of the
Commissioner
of the
Madras
Government

Particulars.

Rate

Per

Article Work.

Amount of cash.

By order of the
Commissioner
of the
Madras
Government

Particulars.

Rate

Per

Article Work.

Brought forward 896.5.9
2 Sattus for Gables @ 1.8" each 3 " " " 5.4
Swelling etc. excavating foundations & filling in, & compensation for land 75 " "
Total 974.5.9
Indries & Superintendence @ 7 1/2 p Cent 7510.3
Total amount of Estimate Proposed 1050 " "

Chalod

Superior DPH.
In charge Calicut Range

W. H. Harris

District Engineer Malabar

Malabar Range Office
Calicut 31st December 1873

Malabar D. Engrs Office
Calicut 31st February 1874

Specification for extending the elephant shed at Malappuram for the accommodation of 3 more elephants.
Amount of Estimate Rs. 1050-0-0

It is proposed to extend the existing elephant shed so as to afford accommodation for 3 more elephants. The internal dimensions of the additional shed will be 68 1/2 x 33 1/2.

Foundation to walls to be 3 feet broad and 2 feet deep; basement 2 ft. broad & 1 foot deep and superstructure 1 1/2 ft. thick and 7 feet high.

The roof will consist of thatch, bamboo, and coir ropes, having a pitch equal to half the span, and will be supported by posts, bresssumers, wall plates, ridge pole, and rafters of well seasoned local or Karamardoo wood. The side posts to be 1 foot diameter, and driven 3 ft., and the middle posts to be driven 5 feet into the ground. The ends of posts inserted into the ground to be charred to prevent the attack of white ants.

The masonry to be of picked laterite in Chhoman composed of 1 part of freshly slaked shell lime, and 2 of clean sand well mixed.

The Basement to be filled in with earth to a height of 6 inches, levelled, watered, and well rammed, over which will be laid a laterite floor in Chhoman 6 inches thick.

After the completion of work all rubbish &c. to be removed, and the place left clean.

Malabar Range Office
Calicut 31st December 1873

Chalod

Superior DPH.
In charge Calicut Range

Malabar D. Engrs Office.

District Engineer Malabar

Malabar Dist. Engin^r Office.
Calicut 28th February 1874.

From,

The District Engineer
Malabar.

To

The Secretary to Government, D.D.W.
Madras.

Sir,

With reference to G.O. No. 150 dated
20th Instant, I have the honor to forward
detailed Plans and Estimates as per margin
for sanction and allotment of funds.

I have the honor to be
Sir

Your most Obedt. Servant

W. Harrington

District Engineer, Malabar

1885

for 7 Elephants & Calicut - 2300

1 - 1885 - 1885 - 1885 - 1885

1 Specification & Estimate of - do - 1850

at Malappuram.

1 Plan of shed for 3 or 500 Elephants

1st of about 9000
Malabar District.

Recd 31st
Decemr 187

Estimate of specification
for extending the Ele-
phant shed at Malabar
for the accommodation
of 3 more Elephants.

amt of Est. Rs. 1050 -

can be the from the

District Engineer Malabar

to the Secretary to Govt

No 23 of 26th Feb 1874.

23rd 19th March 1874
No 13 of 1533.

P.M. 1224/74

Estimate of specification
for extending the Elephant
shed at Malappuram
for the accommodation
of 3 more Elephants.

amt of Est. Rs. 1050 -

P. M. 1874 Report.

From J. 1224

The Disburser

Walter

The Secretary to Govt

O. W. M.

Madras.

Dated 26th February 1874
Recd 2nd March 1874

No. 23

See: 6

Shewarding Plans & Estimates of School for 9th District & as Commission for sanction & allotment of funds.
With an Order

762

The Plans and estimates submitted with the sanctioned funds for the work will be allotted after the 1st April next.

46
4
M. 6/3

O. B. Probst
Cont. 2nd
July 1874

Revised & 2/3/74

M. 8. 9th 1874

533/34

Aug 9th 1874

1224
Govt. of 1874 Madras.
PUBLIC WORKS.

To The Dist. Engineer
Malabar.

Dated

Recd.

Encl. 6.

G. O. 19 March 1874, No 62.

Nos. 533-534.

Sheds for Elephants at
Campanne - Malabar &c.

Plan & Estimate for
the construction of Nine
sheds, sanctioned &c.