

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public works DEPARTMENT

G.O. No.	883	Press
B.P. No.		Mis.
764-765		
Dated	28-3-1874	195.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
28th March 1874.*

No. 764. Read the following letter from Captain A. EDGCOMB, R.E., Officiating District Engineer, Bellary, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Bellary, 9th March 1874, No. 1,889 :—

I HAVE the honour to submit, for the sanction of Government, the accompanying revised plan and estimate for Rs. 180, with a report, for making certain improvements to the Royal Artillery Canteen at Bellary, prepared in accordance with the suggestions conveyed in paragraph 2 of G. O., No. 2,754, of 12th November 1873.

- 1 Plan.
- 1 Abstract Estimate.
- 1 Report.
- 1 Original Abstract Estimate.
- 1 Original Plan.

graph 2 of G. O., No. 2,754, of 12th November 1873.

2. The original plan and estimate are also retransmitted for reference.

3. The plan and estimate have been returned by the Inspecting Engineer for Buildings for submission to Government direct under G. O., No. 309, dated 9th February 1874.

4. The work, if sanctioned, will be carried out from the next official year's grant for Minor New Works, Military.

No. 765. ORDER THEREON, 28th March 1874, No. 883.

MILITARY WORKS, No. 22.

THE plan with estimate, amounting to Rs. 180, for alterations to the Royal Artillery Canteen at Bellary are sanctioned.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Bellary.

- „ Officiating Controller of Public Works Accounts.
- „ Military Department.

Exd. E. C. Shunker.

Spare Copies

Report to accompany the Estimate
for making certain Repairs and alterations
to the Royal Artillery Garrison at Bellary.

Amount of Estimate Rs. 150.

Cellar Room to be converted into a storeroom.

The parapet wall at entrance to cellar
will be removed, the flooring Slabs of
the Cellar taken up, and the Cellar,
and passage leading to it, will be
filled in with earth well rammed, 18
Square Slabs will be laid over the part
filled in. One of the doorways will be
closed with stone in chimney, plaster
inside, and pointed out; the two other
panel doors, will be taken down, and
batten doors substituted.

Door.

A batten half door, with counter,
will be put up to the entrance of the
proposed new commissioned Officers
Room.

A. to Officers room to be converted into a storeroom.

The window and one of the doorways, will
be

new work

"Hilltop"

be built up with stone in chumam, plastered
inside and pointed out, the other two panel
doors, will be taken down, and batten doors
substituted.

Spirit and Beer Storero to be converted
into a S. Co. Officers Room, and Private Room.

No alterations are to be made to
these rooms, they will be whitewashed
and made clean.

The Ceilings and walls of the building
will be whitewashed, inside, and the timber
in the roof of the room for use of Private,
will be wood piled. Sundry repairs in
pointing and plastering will be made
where necessary.

Bellary Range }
Bellary } W. L. Lachman
3rd December 1875 } Sub. Engineer of M.

Arthur Smeaton.
S. Co. Engineer.

be built up with stone

"New new work"

"Military"

From
The Officer in Charge
of Bellary Range.

To The District Engineer
Bellary.

Dated 9th December 1872
No. 28th March 1874
29th March 1874
In 1871/72
Report to Government
from the Estimate
for making certain
Repairs & alterations
to the Royal Artillery
Barracks at Bellary.

P. H. 1427/74

ABSTRACT ESTIMATE.

Bellary District

Work Making certain alterations and repairs to the Royal Artillery Barracks at Bellary.
Side B.O. No. 2735 dated 19th November 1873.

Quantities.	DESCRIPTION OF WORK.	Rate.	Amount.	Amount of each part.
110.	6ft Removing stone in blue and 6ft	3	6ft 10	
245.5	6ft do flooring slabs	4	9 10	
74.7	6ft of lamp posts in the carted a distance of 1/2 mile	18	8 8	
128	6ft Stone in chimney	2 6	21 2	
121.70	6ft flooring with 18 1/2 ft slabs	12	14 2 7	
1	Barracks door 5 x 7	35	35	
3.	do do 5 x 7	18	54	
1	do do 5 x 7	12	12	
276	6ft Blackening with 2 coats	4 4	11 11 8	
176	6ft Wall painting	1 12	2 1 2	
300	6ft do do	1	3	
524.2	6ft Scraping walls & whitewashing with 2 coats	4 6	15 5	
1176	6ft Scraping & whitewashing the ceiling with 2 coats	5	4 9 10	
660	6ft Wood oiling the ceiling	4	5 12 5	
Total			230 2 10	
(Deduct balance of old door flooring)			60	
Balance			170 2 10	
Sundries			2 18 2	
Total Estimate Repairs			180	

Attest, Engineer,
Bellary Range
34 December 1873

Sub Engineer at Bellary

"New work"

"Military"

ABSTRACT ESTIMATE.

District Bellary Talook Bellary Village Bellary
 Work Constructing & Repairing to the Royal Artillery (Can line)

Quantities.	Description of Work.	Rate.	Per.	Amount.	Amount of each part.
15.06 Cft	Iron rods brought and put up	4	-	Cft 192 - 4	
2	Iron Rings 5 feet long	1	4	Perch 3 12	
2	do 3 1/2 do	1	5	do 2 10	
2	Iron Rings	-	8	do 1 -	
40 Cft	Removing lime in chimney	-	3	Cft 10 -	
45.75 Sqft	Removing Plaster from floor	-	4	Sqft 1 11	
12 Cft	Removing & rebuilding with lime in chimney	-	3	Cft 2 4	
51 Sqft	Iron lined sailing filled up complete	-	8	Sqft 25 8	
1	Batten door 5 x 7 1/2 complete	35	-	Perch 35 -	
-	do 4 x 7 do	28	-	do 140 -	
1	do 4 x 7 1/2 complete	12	-	do 12 -	
1	Batten window 4 x 5 complete	20	-	do 20 -	
53.15 Sqft	Plastering Wall & Chintamani with 2 coats	-	4	Sqft 14 15 3	
145.4 Sqft	do do ceiling do	-	5	do 4 9 2	
500 Sqft	Work pling the ceiling with 1 coat	-	14	do 5 12 5	
200 Sqft	Plastering	2	13	do 5 8	
300 Sqft	Plastering floor	1	-	do 3 -	
100 Sqft	Wall plastering	1	12	do 1 12	
Total				460 7 1	
Deduct Value of Old door &c				50 -	
Balance				410 7 1	
Sundries				26 8 11	
Total of Estimate				430 -	

Edmond Colonel R.E.
 Insp. Engrs for
 Civil & Mil. Buildg.

[Signature]

Checked by draftsman.

Sub Engineer

Bellary
 3rd Nov 1873

Estimate amounting to Rs. 430 -

of the Probable Cost of the Proposed

ABSTRACT

Dated 2nd Dec 1873

The Superintending Engr.

Bellary District

Exchange

From

1873

No. 1537

Diabul.
Superintending Engineer's Office.

3rd Division, Bologna

Camp Razvi, Bellary Talook

Bellevue District.

The 2- March 1874.

From.

District
The Superintending Engineer

3rd Division
College

To,

The Secretary to Government

Public Works Department

Port Saint George.

Enclosures.

1. Place
1. other 40 boxes
1. the post.

Chas. H. Edwards

Wm. L. G. G.

Sir,

1. Gift address to be made to
1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23. 24. 25. 26. 27. 28. 29. 30. 31. 32. 33. 34. 35. 36. 37. 38. 39. 40. 41. 42. 43. 44. 45. 46. 47. 48. 49. 50. 51. 52. 53. 54. 55. 56. 57. 58. 59. 60. 61. 62. 63. 64. 65. 66. 67. 68. 69. 70. 71. 72. 73. 74. 75. 76. 77. 78. 79. 80. 81. 82. 83. 84. 85. 86. 87. 88. 89. 90. 91. 92. 93. 94. 95. 96. 97. 98. 99. 100. 101. 102. 103. 104. 105. 106. 107. 108. 109. 110. 111. 112. 113. 114. 115. 116. 117. 118. 119. 120. 121. 122. 123. 124. 125. 126. 127. 128. 129. 130. 131. 132. 133. 134. 135. 136. 137. 138. 139. 140. 141. 142. 143. 144. 145. 146. 147. 148. 149. 150. 151. 152. 153. 154. 155. 156. 157. 158. 159. 160. 161. 162. 163. 164. 165. 166. 167. 168. 169. 170. 171. 172. 173. 174. 175. 176. 177. 178. 179. 180. 181. 182. 183. 184. 185. 186. 187. 188. 189. 190. 191. 192. 193. 194. 195. 196. 197. 198. 199. 200. 201. 202. 203. 204. 205. 206. 207. 208. 209. 210. 211. 212. 213. 214. 215. 216. 217. 218. 219. 220. 221. 222. 223. 224. 225. 226. 227. 228. 229. 230. 231. 232. 233. 234. 235. 236. 237. 238. 239. 240. 241. 242. 243. 244. 245. 246. 247. 248. 249. 250. 251. 252. 253. 254. 255. 256. 257. 258. 259. 260. 261. 262. 263. 264. 265. 266. 267. 268. 269. 270. 271. 272. 273. 274. 275. 276. 277. 278. 279. 280. 281. 282. 283. 284. 285. 286. 287. 288. 289. 290. 291. 292. 293. 294. 295. 296. 297. 298. 299. 300. 301. 302. 303. 304. 305. 306. 307. 308. 309. 310. 311. 312. 313. 314. 315. 316. 317. 318. 319. 320. 321. 322. 323. 324. 325. 326. 327. 328. 329. 330. 331. 332. 333. 334. 335. 336. 337. 338. 339. 340. 341. 342. 343. 344. 345. 346. 347. 348. 349. 350. 351. 352. 353. 354. 355. 356. 357. 358. 359. 360. 361. 362. 363. 364. 365. 366. 367. 368. 369. 370. 371. 372. 373. 374. 375. 376. 377. 378. 379. 380. 381. 382. 383. 384. 385. 386. 387. 388. 389. 390. 391. 392. 393. 394. 395. 396. 397. 398. 399. 400. 401. 402. 403. 404. 405. 406. 407. 408. 409. 410. 411. 412. 413. 414. 415. 416. 417. 418. 419. 420. 421. 422. 423. 424. 425. 426. 427. 428. 429. 430. 431. 432. 433. 434. 435. 436. 437. 438. 439. 440. 441. 442. 443. 444. 445. 446. 447. 448. 449. 450. 451. 452. 453. 454. 455. 456. 457. 458. 459. 460. 461. 462. 463. 464. 465. 466. 467. 468. 469. 470. 471. 472. 473. 474. 475. 476. 477. 478. 479. 480. 481. 482. 483. 484. 485. 486. 487. 488. 489. 490. 491. 492. 493. 494. 495. 496. 497. 498. 499. 500. 501. 502. 503. 504. 505. 506. 507. 508. 509. 510. 511. 512. 513. 514. 515. 516. 517. 518. 519. 520. 521. 522. 523. 524. 525. 526. 527. 528. 529. 530. 531. 532. 533. 534. 535. 536. 537. 538. 539. 540. 541. 542. 543. 544. 545. 546. 547. 548. 549. 550. 551. 552. 553. 554. 555. 556. 557. 558. 559. 560. 561. 562. 563. 564. 565. 566. 567. 568. 569. 570. 571. 572. 573. 574. 575. 576. 577. 578. 579. 580. 581. 582. 583. 584. 585. 586. 587. 588. 589. 590. 591. 592. 593. 594. 595. 596. 597. 598. 599. 600. 601. 602. 603. 604. 605. 606. 607. 608. 609. 610. 611. 612. 613. 614. 615. 616. 617. 618. 619. 620. 621. 622. 623. 624. 625. 626. 627. 628. 629. 630. 631. 632. 633. 634. 635. 636. 637. 638. 639. 640. 641. 642. 643. 644. 645. 646. 647. 648. 649. 650. 651. 652. 653. 654. 655. 656. 657. 658. 659. 660. 661. 662. 663. 664. 665. 666. 667. 668. 669. 670. 671. 672. 673. 674. 675. 676. 677. 678. 679. 680. 681. 682. 683. 684. 685. 686. 687. 688. 689. 690. 691. 692. 693. 694. 695. 696. 697. 698. 699. 700. 701. 702. 703. 704. 705. 706. 707. 708. 709. 710. 711. 712. 713. 714. 715. 716. 717. 718. 719. 720. 721. 722. 723. 724. 725. 726. 727. 728. 729. 730. 731. 732. 733. 734. 735. 736. 737. 738. 739. 740. 741. 742. 743. 744. 745. 746. 747. 748. 749. 750. 751. 752. 753. 754. 755. 756. 757. 758. 759. 760. 761. 762. 763. 764. 765. 766. 767. 768. 769. 770. 771. 772. 773. 774. 775. 776. 777. 778. 779. 780. 781. 782. 783. 784. 785. 786. 787. 788. 789. 790. 791. 792. 793. 794. 795. 796. 797. 798. 799. 800. 801. 802. 803. 804. 805. 806. 807. 808. 809. 810. 811. 812. 813. 814. 815. 816. 817. 818. 819. 820. 821. 822. 823. 824. 825. 826. 827. 828. 829. 830. 831. 832. 833. 834. 835. 836. 837. 838. 83

25. 11. 1963

I have the honor to submit, for the Sanction of Government, the accompanying revised Plan and Estimate for the 1859, with a Report for making certain improvements to the Royal Artillery Cantonment Bazaar, prepared in accordance with the Suggestions conveyed in para 2 of G.O. No 2454 of 12th November 1843.

2. The original plan and estimate are also submitted for reference.

3. The plan and Estimate have been returned

I have the honor to be
Sir
Yours most Obedt. Servant
Wm. Ferguson Esq. M.P.
Off. Secy. to the Hon. Secy.

Order No. 1874
From, *Chief of Dept.*

The Superintending Engineer

3rd Division.

To,

The Secretary to Government.
Public Works Department.
Fort Saint George.

No. 1874

Dated *14th March* 1874.
Received *12th*

Enclaves:-

*For the purpose of the
Colonial 1874, with
the 1874, for the
purpose of the Royal
Artillery, and the
Army.*

*At the War Office,
1874-28-3-74.*

Mr. [Signature]

*The above certificate concerning
to the 1874 for alterations to the Royal Artillery
batteries at Collyer are attached.*

Yours

*John [Signature] Esq. Collyer
" [Signature] Esq. Collyer
" [Signature] Esq. Collyer
" [Signature] Esq. Collyer
" [Signature] Esq. Collyer*

1874-765

1874-765

1427 ✓

Govt. of 1874 Madras.

PUBLIC WORKS.

To The Dist. Engineer
Bellary

Dated

Recd.

Encl. 5.

G. O. 28th March 1883 No 883

Nos. 764-765?

Canteen at Bellary

Plan and Estimate of
Rs. 180 for alterations
to the Royal Artillery
Canteen at Bellary,
sanctioned.