

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

public works

DEPARTMENT

G.O. No. <i>907</i>	Press
B.P. No. <i>9810</i>	Mis.
Dated <i>1-4-1874</i>	195 .

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
1st April 1874.*

No. 9. Read the following letter from R.E. NORFOR, Esq., District Engineer, South Arcot, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Camp at Punrooty, 12th March 1874, No. 239:—

With reference to G. O. No. 7 of the 2nd instant, I have the honour to submit, for the sanction of Government, for execution in the ensuing official year from Provincial funds, an estimate of Rupees 1,060, accompanied by plan

- 1 Plan.
- 1 Estimate.
- 1 Specification.
- 1 Site Plan.

and specification, for constructing a room for the office of the Sub-Registrar at Chellumbrum in connection with the Taluq Cutcherry.

2. The plan and estimate have met with the approval of the Registrar of the District. The estimate provides for every thing necessary, and the rates are those prevailing in the taluq.

No. 10. ORDER THEREON, 1st April 1874, No. 907.

CIVIL WORKS, No. 1.

THE plan with estimate, amounting to Rupees 1,060, for the construction of a Sub-Registrar's Office in connection

with the Taluq Cutcherry at Chellumbrum in the South Arcot District are sanctioned. Application for funds should be made after the 1st April next.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, South Arcot.
,, Officiating Controller of Public Works Accounts.
,, Judicial Department.

Exd. T. O. Connor.
Spare Copies

South Arcot District N. 3 Range Chedumbaram Taluk
Civil Buildings New Works

Abstract Estimate of 1873-74

Work Constructing an additional Room for Sub Registrars Office in connection with the Talook butcherry at Chedumbaram.

Remarks The present space occupied as Sub Registrars Office in the western hall of the Talook butcherry measures only 18x12 which is quite insufficient for the Office of a Sub Registrar, this portion of the hall is moreover proposed to be converted into a record room. An additional room proposed to be constructed in the place of the present cattle ground adjoining the butcherry on the southern side is therefore very much required.

Quantity	Description of work	Rate Per	Amount Total
----------	---------------------	----------	--------------

work of brick masonry in chumam for foundation basement and Superstructure			
--	--	--	--

work	23 c.f.	568 8 9
------	---------	---------

27 sq. ft. Plastering with 2 coats of chumam	28	67 8 "
--	----	--------

6/4 Flooring with 8" square bricks laid over a course of brick jelly in chumam and pointed with lime		
--	--	--

putty	4 " "	25 " "
-------	-------	--------

11/2 Roofing with Palmyrah rafters tarred, reapers, nails, flat iron and pan tiles and chumam borders	18 " " "	207 " "
---	----------	---------

Carried forward		868 . 9
-----------------	--	---------

Quantities — Description of work — Rate — Amount — Total

Brought forward — 88 — 9

- 6 Jungl wood posts of 7 feet long
for Verandah — 2 " " each 12 " "
- 1 Batten door 4x7 with frames hinges
bolts &c complete — 20 " " 20 " "
- 3 Iron barred batten windows 3 1/2 x
4 1/2 with frames hinges &c complete
plt — 25 " " 75 " "
- 56 ft Teakwood wrought and put up
for Bricks — 3 8 " l ft 17 5 "
- Excavating foundation and fill.
ing on basement — 20 " " 1012 8 "
- Sundries and Scaffolding — 5 " " but 4 1/2 3 "

Total amount of Estimate Rupees — 1012 8

/ Signed / J. A. Hickey Sup.
In charge of 1st 3 Range S. D.

Dist. Engr's Office S. D.
Caddalore 9 March 1874

P. Hickey
District Engineer

61x1210/14/11
5

Specification Report to accompany the
Estimate for Constructing an additional
building to the Chellenkassan Sahy
Cutcherry for Sub-Registrars office -
Amount of Estimate Rs. 1050-00

The Building is proposed to be
built in the place which is now occupied
as pound for Cattle on the Southern side
of the Sahy Cutcherry and to have a
Communication to the latter and the Sub-
Registrars office by a verandah -
The Pond is to be removed to the South
west corner as shown in the Site Plan
annexed.

The Soil is Sand & Clay mixed, the
foundations 4 ft below the ground
are to be built with brick in Chumam,
the basement is to be raised 1/2 ft above
the ground with the same materials - the
walls above the basement are to be raised
12 ft also in Brick in Chumam, and
plastered with 2 coats of Chumam - the
flooring is to be laid with 8" square
bricks in Chumam - the roofing is to be

South Coast District

14. 2nd March 1914.
L.H.N. 117.

Rs. 1510/194
2

Abstract Estimate for

Constructing an additional

at Chumam for Sub-Registrars

Office in connection with

the Sahy Cutcherry at

Chellenkassan

Sheet of Estimate No. 1170

built with Calmynah Conpled, ^{lined} paper,
nails, flat & Saw tiles & Chumam boards.
The wall of the verandah between the
Valley Cutcherry and the Sub-Registrar's
office is to be built as stated above.
The roof of the verandah is to be placed
on ~~the~~ masonry pillars at the bottom
of which the retaining wall with 4 ft
foundation and 1/2 ft basement
is to be built with brick in Chumam
as shown in the section marked A & B.
The room will be provided with one ballam door 6 x 7 ft 6 in
bottom complete, three iron barred windows with fittings as shown
in the plan.

W. K. S. S. S.

Superintendent Engineer of
to 3 Range & Co.

W. K. S. S. S.

Officiating District Engineer
South Arcot

S. Capric Dec 10/14/71.

South Arcot District

P. W. 1510/74
3

29th April/74.
In 18th M. G.

Specifications Report to accom-
pany the Estimate for Construc-
ting an additional room
to the Chedumbaram Taluk
Catching for Sub Registrar's
Office.

Amount of Estimate Rs. 1060



Public Works Department
907
Proceedings of the Madras Government
Read the following

From the District Engr. South
Arcot. } H. E. No. 2397/12th March
1874.

Md
18/7

The Plan with
estimate amounting to Rs. 1060
for the construction of a
Sub Registrar's Office in
connection with the Taluk
Catching at Chellamburam
in the South Arcot District
are sanctioned. Application
for funds should be made
after the 1st April next
C. W.

The District Engr. South Arcot ✓
" Controller P. W. D. ✓
Jud^g Depart^{mt}. ✓

S. Capoor Secy 16/4/74.



[Faint, illegible handwritten text in cursive script, likely bleed-through from the reverse side.]

2

P. 10.

15/01

Govt. of 1874 Madras.

PUBLIC WORKS.

To The District Engineer
South Arcot.

Dated

Recd.

Encl. 4

G. O. 15 April No. 907

No. 9410

Sub Registrar's Office at
Chellamburam. S. Arcot.
D.

Plan and Estimate
of No. 1060 for the
construction of the Office
in connection with the
Taluk Cutchery, same.
Application for funds
to be submitted after 1st
April next.