

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Publications

DEPARTMENT

G.O. No.

1248

Press

B.P. No.

Mis.

Dated

4-5-

CR 75
-195-

Not to be folded or roughly handled

10

*Proceedings of the Madras Government, Public Works Department,
4th May 1875.*

No. 63. Read the following letter from Major H. SMALLEY, R.E., Officiating District Engineer, Ganjam, to Colonel G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Camp at Berhampore, 12th April 1875, No. 1 :—

I HAVE the honor to forward a plan and estimate, amounting to Rupees 335, for converting the Sub-Magistrate's Cutcherry at Sompeta in this district into a Post Office, the building having been vacated by the Sub-Magistrate of Sompeta consequent on the completion of the new Cutcherry. The Collector has intimated that he has no objection to giving up the building for the said purpose. The work has been sanctioned by the Director-General of Post Offices in India in his No. 7,921, dated 15th March 1875, to the Postmaster-General, Madras.

1 Plan.
1 Estimate.
—
2

No. 64. ORDER THEREON, 4th May 1875, No. 1,248.

CIVIL WORKS, No. 5.

THE plan and estimate of Rs. 335 for converting the old Sub-Magistrate's Cutcherry at Sompeta in the Ganjam District into a Post Office is sanctioned. Funds are allotted from the reserve under Civil Buildings, Postal.

(True Extract.)

Colonel, R.E.,
Secretary to Government.

To the District Engineer, Ganjam.
" Controller of Public Works Accounts.
" Postmaster-General.

Exd. W. J. Lewis.
Spare Copies

No. /

From

THE DISTRICT ENGINEER,

GANJAM.

To

The

Secretary to
Governor R. D.
Fort St George

SIR,

Enclosure 2

1 plan
1 estimate

2

I have the honor to forward a plan and Estimate amounting to Rupees 335 for converting the Sub Magistrate Cutchery at Soupretta in the District into a Post Office the building having been vacated by the Sub Magistrate of Soupretta consequent on the completion of the new Cutchery. The solicitor has intimated that he has no objection to giving

giving up the building
for the said purpose. The
work has been sanctioned
by the Director General of
Post offices in India in his
No. 7921 dated 15th March 1870
to the Post Master General
Madras.

I have the honor to
Sir
Yours most obedt. S^t
H. Stanley Major R.E.
Off. District Engineer
Caujan

ABSTRACT.

WORK Conversion of old Sub Magistrate's
Office at Caujan into a Post Office

Quantity.	Description of charges.	Rate.	Amount.	Total.
21 $\frac{35}{82}$	Cyds of Rough Stone in Chumam	1 14	40 14	0
42 $\frac{10}{41}$	Tons of Brick in Chumam	2 10	110 3	6
1 $\frac{10}{19}$	Tons of Flat Brickwork over doors and windows	3	5 5	4
20 $\frac{2}{5}$	Squares of Plastering	1 8	30 9	7
135 $\frac{1}{200}$	S. & F. Common Brick on edge with lime plastering	5	3 6	
113 $\frac{1}{50}$	Sqrs of Roofing with sand wood rafters, piers wall plates, nails, flat and pan tiles, see schedule	18	22 1	1
4	Doors Battened with frames hooks, hinges & complete	10	40	
11	Windows Battened with frames, hooks, hinges & complete	6	66	
			318 8	3
	Contingencies 5 per cent		16 7	9

Total Rupees 335

H. Stanley
Off. District Engineer
Caujan

Specification

The present Cutcherry is to have the walls implst all round with 1 door, 2 windows and an opening for letter box. The present rooms are to be converted into Post Master's dwelling by inserting doors and windows.

A court yard with cook room and latrine according to standard plan to be attached to the building in rear.

H. M. Mally
Off District Engineer

DETAILED.

ESTIMATE No. of 1874-75.

District Ganjam

Taluk Berhampore

Village Boudh.

Approximate Value

Last Repairs

Work. Conversion of Old Cutcherry into a Post Office.

Particulars.	No.	Measurement.			Cubic contents or square.	Cubic yards or square.
		Length.	Breadth.	Depth.		
Foundation						
Front wall between pillars	1	15	2	3	90	
Side walls	2	12	2	3	144	
One round wall	1	21	$\frac{13}{4}$	$2\frac{1}{2}$	$91\frac{7}{8}$	
do walls	2	18	$\frac{13}{4}$	$2\frac{1}{2}$	$157\frac{1}{2}$	
Cook Room Front cross wall	1	$14\frac{1}{2}$	$\frac{1}{2}$	$2\frac{1}{2}$	$53\frac{1}{16}$	
Privy Room Front cross wall	1	$10\frac{1}{2}$	$\frac{1}{2}$	$2\frac{1}{2}$	$39\frac{3}{8}$	
do Trans wall	1	$3\frac{1}{2}$	$\frac{1}{2}$	$2\frac{1}{2}$	$13\frac{1}{8}$	
Total cu of rough stone in Chiman					$580\frac{5}{16}$	$21\frac{257}{432}$
Superstructure.						
Front wall between pillars	1	15	$\frac{1}{2}$	$1\frac{1}{2}$	$25\frac{3}{4}$	
Side walls	2	12	$\frac{1}{2}$	$1\frac{1}{2}$	44	
One round wall with coping	2	18	$\frac{1}{4}$	6	270	
do do Cable	1	20	$\frac{1}{2}$	8	200	
Cable & cross wall	2	6	$\frac{1}{4}$	1	15	
Cook Room Front wall	1	$9\frac{1}{2}$	1	6	$58\frac{1}{2}$	
do cross wall	1	5	1	2	30	
					C.S.	$1237\frac{1}{4}$

	130				125 1/4
Privy room front walls	1	6	1	7	42
do cross and gable wall	1	3	1	6	18
do side walls	1	4	1	6	24
					1335 1/4
Deduct for doors	3	3 1/2	1 1/2	7	110 1/4
do for windows	4	3	1 1/2	4 1/2	81
					104 1/4
Total Cys of Brick in Chumam					1144 42 1/2
Plastering					
Front and side walls inside and outside	1	89	11		979
Compound wall inside and outside	4	12	6		288
do do outside	1	35	5		280
do wall inside cook + privy rooms	1	16	8		128
do cross walls	6	6	7		252
do front wall	2	9 1/2	6		114
do side and front walls	2	9	6		
					127 1/4
Deduct for doors & windows					202 1/2 or 20 2/5
Total Squares of Plastering					22 1/2
Over doors	3	4	1 1/2	1 1/4	26 1/4
Over windows	4	3 1/2	1 1/2	1 1/4	48 3/4 or 17 1/5
Total cys of tree work					
Flooring					
Cook Room	1	8 1/2	5		42 1/2
Privy Room	1	5	5		25
					C.O. 67 1/2

	130				57 1/2	90
Total Squares of flooring					57 1/2	135 200
Roofing for cook and privy rooms	1	11	7		77	
	1	7	7		49	
Total cys of roofing with					126	or 1 1/5
Saulwood patters repairs wall, etc.						
Nails flat paint etc in complete						
New doors	1	3 1/2	7			
do do	3	3 1/2	5			
New windows	11	3	4 1/2			

Contingencies -

Annally Major L.E.
 Asst District Engineer
 Camp. Berhampore
 3rd October 1884

13^e

9

[illegible]

Mr. 18/5-1875
No 2623.

From

THE DISTRICT ENGINEER;

GANJAM.

To

The Secretary to
Government
12th Department
Port of Calcutta
No. 1

Dated 12

Despatched 13

Received 21

Enclosures 2

1875

For a plan
and estimate for
connecting the lake
near the lake
at Comptia into a
Port Office
with the
No. 1248. 6-5-75.

2. 6. 1248 of 14th Decr 1875.

The plan and estimate of Rs 335 for con-
necting the old lake near the lake at Comptia
with the lake at Comptia.

lands are allotted from the Revenue under
Civil Building Act.

As: (Langham) 1
Cm: 11-5-75
Port of Calcutta

Amn. 12

No 6
6-5-75

2623

Govt. of 1875 Madras.

PUBLIC WORKS.

To

The D. S. Mgr,
Ganjam

Dated

Issued

Recd.

Encl.

G. O. L. Mgr. No. 1248

No. 63-44

Sub Magistrate's Office at
Sompatta, Ganjam District.

Plan and estimate for converting
the old — into a Post Office
sanctioned, and Funds allotted
from the Reserve under Civil
Buildings Postab.