

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.

1794

Press

B.P. No.

Mis.

Dated

28-6-

195

0875

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
28th June 1875.*

No. 545. Read the following letter from Captain R. THOMPSON, R.E., District Engineer, Presidency, to Lieutenant-Colonel J. MULLINS, R.E., Officiating Secretary to Government, Public Works Department, dated Fort St. George, 10th June 1875, No. 1,179 :—

I HAVE the honor to submit for sanction and allotment of funds an estimate, amounting to Rupees 210, for providing new rattan blinds for the verandahs of the office of the Consulting Engineer for Railways, Chepauk.

1 Abstract Estimate.

2. The Consulting Engineer states that the blinds are necessary, as the glare is very strong without them, and painfully trying to the eyes.

3. The estimate provides for everything necessary. The rates are reasonable and sufficient, and no supplementary works will be hereafter required.

4. The sum of Rupees 2,300 placed at the District Engineer's disposal for Civil Minor New Works, "Provincial" has been fully appropriated.

No. 54 of 1875-76.

Estimate for putting up New Rattan Blinds for the Office of the Consulting Engineer for Railways, vide letter, No. 678, of the 5th May 1875, from Lieutenant Colker, R.E.

MEASUREMENT IN FEET.					Description of Work.	Rate.			Amount.			
No.	L.	B.	D.	Area or Contents.		PER.	RS.	A.	P.	RS.	A.	P.
9	8	9 6	...	684	Blinds for Verandah.							
3	7 9	9 9	...	226 8 $\frac{1}{4}$	South verandah							
					East do.							
				910 8 $\frac{1}{4}$	Double $\frac{1}{2}$ rattan blinds complete.	S. ft.	0	3	4	189	11	9
12	Viss	...	...	...	Logline of $\frac{5}{8}$ ths diameter	Viss.	0	9	0	6	12	0
18	No.	...	...	...	Wooden pulleys	Each	0	1	0	1	2	0
18	"	...	...	...	Iron hanging hooks	"	0	2	0	2	4	0
9	"	...	...	...	Iron rings fitted in wooden blocks.	"	0	2	0	1	2	0
...	...	...	...	...	Sundries, &c.	"				9	0	3
Total ...						...				210	0	0

FORT ST. GEORGE,
1st June 1875.

(Signed) ROSS THOMPSON, Captain, R.E.,
District Engineer, Presidency.

Approved.

MADRAS,
4th June 1875.

(Signed) J. H. M. SHAW-STEWART, Lieut.-Col., R.E.,
Consulting Engineer for Railways.

No. 546. ORDER THEREON, 28th June 1875, No. 1,794.

ACCOUNT, No. 28.

The estimate forwarded with the above letter is sanctioned. There are no funds at the disposal of Government.

(True Extract.)

Major, R.E.,
Offg. Joint Secretary to Government.

To the District Engineer, Presidency.
" Controller of Public Works Accounts.
Exd. E. C. Shunker.
Spare Copies

No 1179

From,

The District Engineer
Presidency

To,

The Offg. Chief Engineer, and
Secretary to Government
P. W. D.

Sir,

I have the honor to submit for sanction and allotment of funds an Estimate amounting to Rs 210 - for providing new pattern blinds for the use of the office of the Consulting Engineer for Railways, Chepauk.

2. The Consulting Engineer states that the blinds are necessary: as the glare is very strong without them, and painfully trying to the eyes.

3. The estimate provides for everything necessary. The rates are reasonable and sufficient; and no supplementary works will be hereafter required.

4. The sum of Rs 2,300 placed at the District Engineer's disposal for Civil minor works, "Provincial" has been fully appropriate of.

I have the honor to be

Sir,

Your most obedient servant

R. B. M. S. Capt. R. E.

District Engineer, Presidency

Encl.
Abst. Etc.
P

For H. Genl. 3
10 June 1875.

W. G. S.

82 Street S. S. 2nd. 7-15
 Under Sign
 The above letter is forwarded with
 the enclosed for the
 purpose of
 the Chief Engineer
 24th
 10th
 11th
 12th
 13th
 14th
 15th
 16th
 17th
 18th
 19th
 20th
 21st
 22nd
 23rd
 24th
 25th
 26th
 27th
 28th
 29th
 30th
 31st
 32nd
 33rd
 34th
 35th
 36th
 37th
 38th
 39th
 40th
 41st
 42nd
 43rd
 44th
 45th
 46th
 47th
 48th
 49th
 50th
 51st
 52nd
 53rd
 54th
 55th
 56th
 57th
 58th
 59th
 60th
 61st
 62nd
 63rd
 64th
 65th
 66th
 67th
 68th
 69th
 70th
 71st
 72nd
 73rd
 74th
 75th
 76th
 77th
 78th
 79th
 80th
 81st
 82nd
 83rd
 84th
 85th
 86th
 87th
 88th
 89th
 90th
 91st
 92nd
 93rd
 94th
 95th
 96th
 97th
 98th
 99th
 100th

3839
Govt. of Madras.
PUBLIC WORKS.

The H. E. Mr.
Presidency

28 June 1876

Nos. 525-546

New cotton blinds to the
verandahs of the office
of the Consulting Engineer
for Railways.—

Estimate of Rs. 210 for
providing ————
with remark that no
funds are available