

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	<i>1876</i>	Press
B.P. No.		Mis.
Dated	<i>3-7-</i>	<i>195</i>

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
3rd July 1875.*

No. 88.

Read the following :—

No. 655.

MEMORANDUM.

THE following Estimate has been submitted by the District Engineer, Cuddapah :—
Repairing Ramapooram Pundivari spring channel Rupees 180.

						Assessment.
Ayacut area	Government,	Acres	11	...	...	Rs. 71
	Inam,	do.	4	...	...	„ 43
Average Revenue		...	...	...	...	„ 41
Highest do.		...	...	...	...	„ 48

Date of last repairs 1870-71. Cost Rupees 194. Under ordinary circumstances it is clear that with the maintenance of a work of this kind Government should have nothing to do, and indeed in the orders as per margin G. O., No. 3,019, dated 23rd October 1874. it has been decided that the clearance of spring channels should be carried out by those irrigating under them. In the present case, in consideration of the unusual character of the floods which so greatly injured the channel, it may be well to help the ryots by clearing its upper part as provided for in the estimate, although it will be observed that the cost of maintenance in six years will thus amount to Rupees 374, or more than nine times the average revenue.

OOTACAMUND, (Signed) JOHN MULLINS, Lieut.-Colonel, R.E.,
17th June 1875. *Officiating Chief Engineer.*

EMERGENT ABSTRACT ESTIMATE.

CUDDAPAH DISTRICT, MADANAPULLY RANGE, VOILPAUD TALUQ.

WORK.—Putting a bund by the side of Vankah with revetment and also clearing the silt from the spring head and channel of Ramapooram Pundivari Calca.

Quantity.	Description of work.	Per.	Rate.			Amount.			Total.
			RS.	A.	P.	RS.	A.	P.	
189½	Cubic yards of earthwork for placing bund across the channel	C. yds.	0	1	3	14	13	2	
43½	Cubic yards of rough stone revetment to the bund	Do.	0	12	0	32	9	4	
2,004	Cubic yards of excavating the silt from the channel	Do.	0	1	0	125	4	0	
	Total ..	..	..	..	..	172	10	6	
	Sundries and Superintendence at 5 per cent. ..	..	..	..	..	7	5	6	
	Total amount of this estimate ..	..	..	..	..	..	..	..	180 0 0

I do hereby certify that everything that is necessary to carry out the work is provided for in the estimate, and that no supplemental estimate will be required hereafter.

MADANAPULLY, (Signed) W. M. MONTERRAT,
30th April 1875. *Assistant Engineer.*
(") A. S. MOBERLY, Colonel, R.E.,
District Engineer.

Proceedings of the Madras Government, Public Works Department,
3rd July 1875.

No. 89.

ORDER THEREON, 3rd July 1875, No. 1,874.

IRRIGATION, No. 8.

Account.

UNDER the special circumstances noticed the estimate of Rupees 180 for clearing the Ramapooram Pandivari spring channel is sanctioned.

(True Extract.)

Major. R.E.

Offg. Joint Secretary to Government.

To the District Engineer, Cuddapah.
.. Chief Engineer for Irrigation.
.. Controller of Public Works Account.
.. Revenue Department.

Ed. S. F. Austin.
Spare Copies

Irrigation

No 655

Memorandum.

Enclosures.

The following estimate has been submitted by the District Engineer Cuddapah.

Repairing Ramapooram Pandivari Spring channel.	Rupees 180
Ayacut area. Last years 11	Assessment Rs 41
do do 10	do 43
Average Revenue	Rupees 41
Highest do	do 48

Date of last repair 1870-71 - Cost Rupees 176

Under ordinary circumstances it is clear that with the maintenance of a work of this kind, Government should have nothing to pay indeed in the orders as per margin it has been decided that the clearance of spring channels should be carried out by those irrigating under them. In the present case in consideration of the unusual character of the floods

G.O. No. 3019
of 23rd Oct 1875

5A
which so greatly injured the channel
it may be well to help the ryots by
clearing its upper part as provided
for in the estimate. Although it will
be observed that the cost of maintenance
in 6 years will thus amount to
Rupees 374 or more than 9 times
the average Revenue.

Leadboll R.L.
Offg. Chief Engineer

Solacarnand
14th June 1875

To,
The Offg. Secy. & Cash.
S.H.L.

Pub. Works Dept.

Proceedings of the Madras Government
Read the following:-

From

The Offg Chief Engineer (H. S. No. 653 d/17 June/75)

G.O. No. 1874 of 3rd July/75

Under the special
circumstances noticed,
the estimate of Rs. 120
for clearing the
Ramapooram Pundli-
vari Spring Channel
is sanctioned.

To.
At Engr. Suddabahu 4
Chief Engr. for Dykes 4 with 6 Enclosures
Cont. 4
Rev. Secy. 20

SC Disp-14-7-75

Mr. 6270
1/10/75

4278

1870
PUBLIC WORKS.

The S. H. Co.

Cuddalore

Drawn

Amount

Rs.

Paise

S. H. Co. 1870

Rs. 85-00

Ramaprasanna Pandiarasi

Spring Channel, Cuddalore.

Dr. The Estimate of Rs.

180 for clearing the —

Sanctioned