

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	2033	Press
B.P. No.		Mis.
Dated	17-7-	195
		6875

Not to be folded or roughly handled

the Madras Government, Public Works Department
17th July 1875.

The following letter from Captain ROSS THOMPSON, R.E., Engineer, Presidency, to Lieutenant-Colonel J. MULLINS, R.E., Secretary to Government, Public Works Department, dated 21st June 1875, No. 1,338:—

G. O., No. 184, dated 22nd February 1875, I have the honor to submit for sanction and allotment of funds a plan and estimate, with specification report amounting to Rupees 2,500, for raising the floors of the quarters occupied

Supervisor of the Gunpowder Factory.
It has been approved of by His Excellency the Commander-in-

It has been approved of by His Excellency the Commander-in-Chief for everything necessary. The rates are reasonable.

te provides for everything necessary. The rates are reasonable
no supplementary works will be hereafter required.

MILITARY. NEW WORKS.
ABSTRACT ESTIMATE No. 30 OF 1875-76.

ABSTRACT ESTIMATE No. 30 OF 1875-76.

PRESIDENCY DISTRICT.

floor to the quarters occupied by the Supervisor, and Millmen at the Gunpowder
Manufactory, vide G. O., No. 184, of 22nd February 1875.

Description of Works.	Price.	Amount.	Total.
<i>Detail for one quarter.</i>			
feet of removing and replacing the with river sand 1 foot in height, and es square bricks in chunam over a ng course of bricks	RS. A. P. 12 0 0 0 2 5 2 5 0	RS. A. P. 141 0 0 20 3 10 5 7 10	RS. A. P.
feet of brickwork in chunam	2 14 0	54 0 10	
feet of plastering two coats chunam.	...	3 8 0	
feet of teakwood wrought and put	3 0 0	6 0 0	
r demolishing the existing flat arch raising the door	5 0 0	10 0 0	
ing two windows and refixing the including all charges			240 4
or constructing two steps of the adaba with masonry and paving ches square bricks in mortar ...			
<i>Cook-room.</i>			
e feet of removing and replacing the with river sand, and 8 inches square ks over a levelling course	12 0 0	9 9 7	
or constructing five fire-places with k in clay	...	2 0 0	
or constructing step and raising the r with brick in chunam	...	2 0 0	13 9

Proceedings of the Madras Government, Public Works Department,
17th July 1875.

WORK.—Raising the floor to the quarters occupied by the Supervisor, &c.—(Concluded.)

Quantity.	Description of Works.	Price.	Amount.	Total.
	<i>Privy.</i>	RS. A. P.	RS. A. P.	RS. A. P.
48	Square feet of removing and replacing the floor with river sand and $\frac{3}{4}$ inch thick asphalt over a levelling course ...	22 4 0	10 10 11	
	Cost for removing and raising the privy seat with masonry ...	...	1 0 0	
	Sundry charges, &c. ...	...	...	11 10 11 12 7 0
	For one quarter...	...	...	278 0 0
	Total for nine quarters ..	...	...	2,500 0 0

FORT ST. GEORGE,
31st May 1875.

(Signed) ROSS THOMPSON, Captain, R.E.,
District Engineer, Presidency.

3rd June 1875.

Approved.

(Signed) N. CAMPBELL, Colonel, R.A.,
Ag. Supt., Gunpowder Factory.

11th June 1875.

(Signed) R. CADELL, Colonel, R.A.,
Dy. Inspector-General of Ordnance and Magazines,
(in charge Ordnance Office).

No. 2,021.

Approved.

(By Order,)

(Signed) C. MACKENZIE, Major,
Offg. Dy. Asst. Quartermaster-General, Centre District.

FORT ST. GEORGE,
15th June 1875.

No. 441. ORDER THEREON, 17th July 1875, No. 2,033.

MILITARY WORKS, No. 12.

THE estimate, amounting to Rupees 2,500, is sanctioned, but the work must be postponed till funds can be provided.

(True Extract.)

Major, R.E.,

Offg. Joint Secretary to Government.

To the District Engineer, Presidency.
" Controller of Public Works Accounts.
" Military Department.

Exd. E. C. Shunker.
Spare Copies

specification to accompany a plan & estimate for raising the flooring of the quarters occupied by the Millmen and Supervisor of the Gun Powder & Manufacturing.

Amount of Estimate Rs. 2500 0 0

It is proposed to raise the flooring of these quarters 12" as it has on several occasions during the monsoon been 5" under water.

The raising is to be effected with river sand and the flooring is to be of 8" square bricks in mortar over a levelling course of bricks. The floor of the latrine will be asphalted.

All the doors and the bath room windows are to be raised 1 foot with the exception of those of the out houses.

All dimensions are given in the plan and estimate.

at George
10 Aug 1875.

R. Thompson
Captain R.E.
District Eng. Presy

Approved
W. P. M.
3-6-75
JUN 75

R.N. 1338

From

The District Engineer

Presidency

To

The Officer, Chief Engineer, and

Secretary to Government

(P.D.)

Sir,

With reference to G.O. (No. 184) dated 22nd February 1875, I have the honor to submit for sanction and allotment of funds a plan and estimate with specification report amounting to Rs 2,500 for repairing the floors of the quarters occupied by the Millmen and Supervisors of the Gunpowder Factory.

2. The project has been approved of by H.E. the Commander-in-Chief.

3. The estimate provides for everything necessary. The rates are reasonable and sufficient, and no supplementary works will be hereafter required.

I have the honor to be

Sir,

Your most obedient servant

W. H. Simpson

District Engineer Presidency

Encls. 3.

Plans.

Abst. Est.

Specification

Report

Fort St George

21st June 1875

Recd. of

1875
June 21
1875

1875
June 21
1875

1875-1876

North of
the District, Singapore.

Deane & Co.,

to the Chief Engineer

1894

Date of 21st June 1875
 Recd 22.5. June 1875

76.1338



Selected for publication

PC: an intimate comedy

100-2570 for reference. The above

if the Sander if the Bullman

Edinburgh and the Glen

Boards of Directors

1741

100

Wm. B. Riddiway

19 July 1875, 27068.8, 1.3

1917-18-19

[Faint, illegible handwritten notes]

1000

1870

the Island of Corsica

100

Day of the - 1890

10

10