

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	2345	Press	<i>Original</i>
B.P. No.		Mis.	
Dated	16 - 8 - 1875		
		195	

Not to be folded or roughly handled

Quantity.	Description of Charges.	Rate.	Per	Amount.	Total.
779	Cubic feet of concrete ...	Rs. 0 1 6	C. ft.	Rs. 73 0 6	
2,899	Do. of brick in chunam ...	0 2 3	"	407 10 9	
42 1/2	Do. of cut stone ...	1 4 0	"	52 9 3	
10 50	Square feet of plastering ...	2 0 0	S. ft.	21 0 0	
1	Teakwood shutter ...	...	...	20 0 0	
	Cutting bund, excavating foundations and filling in ...	...	...	35 0 0	
	Sundries and contingencies ...	...	...	609 4 6	
	Total ...	...	...	30 11 6	640 0 0

Proceedings of the Madras Government, Public Works Department,
16th August 1875.

AGRICULTURAL—ORDINARY—CAPITAL—MINOR NEW WORKS.

ABSTRACT ESTIMATE.

Trichinopoly District, No. 3 or Udaiyarpalaiyam Range, Udaiyarpalaiyam Taluq.

WORK.—Constructing a Surplus Weir in the Stripurundum Tank Bund.

Quantity.	Description of Charges.	Rate.	Per	Amount.	Total.
		RS. A. P.		RS. A. P.	RS. A. P.
4,955	Cubic feet of concrete ...	0 1 6	C. ft.	464 8 6	
8,446	Do. of brick in chunam ...	0 2 3	"	1,187 11 6	
165	Do. of cut stone cutting and dressing ...	0 6 0	"	61 14 0	
4,234	Square feet of plastering ...	2 0 0	Sq. ft.	85 10 10	
	Demolishing and removing old calingulali ...	...	...	100 0 0	
	Excavating foundations and filling in ...	...	...	190 0 0	
	Damming, baling, and afterwards removing dams ...	...	...	200 0 0	
	Sundries and contingencies	...	...	2,289 12 10	
	Total ...	...	...	110 3 2	2,400 0 0

No. 247.

ORDER THEREON, 16th August 1875, No. 2,345.

IRRIGATION, No. 14A.

Account.

THE following estimates for improvements to the Stripurundum Tank, Trichinopoly District, are sanctioned:—

Constructing a sluice	...	...	...	...	...	640
Do. a surplus weir 110 feet	...	...	...	...	...	2,400

and will be chargeable to Capital, Minor New Works.

(True Extract.)

Major-General, R.E.,
Secretary to Government.

To the District Engineer, Trichinopoly.
" Controller of Public Works Accounts.
" Chief Engineer for Irrigation.

Exd. E. C. Shunker.
Spare Copies

Irrigation.

No. 886.

Memorandum.

Enclure, 5

In G. O. 2nd February 1876,
No. 235, an estimate amounting
to Rupees 3200 for the repair of
the Stripurundum tanks, in the
Trichinopoly District, was sanc-
tioned and the District Engineer
was instructed to submit a
further estimate for providing
adequate means of disposing
of surplus, and for any other
work needed to make the tanks

No. 359 - 18th Sept/76.
" sluice Rs. 1070
surplus weir . 5560

safe and efficient. In November
last, estimates were accordingly
submitted for a new weir and
sluice, but the information
was incomplete and the designs
needed revision.

No. 1066 - 17th Decr/76.

2. The revised designs and estimates
amount to for the

Sluice Rupees 640
Surplus weir " 3650

With regard to the surplus weir the top of the band being $6\frac{1}{2}$ feet above crest in maximum floods the water may without risk be allowed to rise to 3 feet above F.T.L. and the length of weir may then be reduced from 200 to 110 feet. The splay of the wings can also be altered as shown on the plan and the estimate will then amount to Rupees 2400

282.01 3.

will. p. 40

22/1/19

Wilmington Kent Falls N.Y.
offg: Chief Engineer

Cotăcșinului

288:01

٢٠٢

1. *Amphispiza bilineata*
 2. *Amphispiza bilineata*
 3. *Amphispiza bilineata*
 4. *Amphispiza bilineata*
 5. *Amphispiza bilineata*
 6. *Amphispiza bilineata*
 7. *Amphispiza bilineata*
 8. *Amphispiza bilineata*
 9. *Amphispiza bilineata*
 10. *Amphispiza bilineata*

To. The offg. Secretary to Govt.
S.W.C.

P. W. 1875 depk
No: 5323

From

The Offg. Chief
Engineer

Dated 20 July
Recd. 18 Aug 1875

E. S. No: 886.

Memo. on Estimates
for improvements
to the Sripurundum
Tank, Trichinopoly
Dist.

P. 6. 2345. 16-8-75

No 246

No 2345 S.H.B.
Proceedings of the Madras Govt.
Under date the 16th Aug 75
Read the following:-
From
The offg. Chief Engr. (H. E. No 886 of 20th July 75)

The following ests:-
- mares for improve.
- ments to the Stri.
- for undum Tank,
Trichinopoly District,
are sanctioned.

Constructing a sluice Rupees 640
do a surplus
weir 110 feet " 2400

and will be charge-
- able to Capital Minor
new Govt. Co.

To DE Trichy 5
Chief Secy 5
Asst Secy 5
Encl. by 10/8

SC depd - 1-9-75

5323
Govt of 1875 Madras.
PUBLIC WORKS.

To

by new
24/18
The D. M.
Tichinopoly

Dated

Issued

Recd.

Encl.

G. O. 16 Aug 1875, No. 2345

Nos. 246 - 247

Mr. Puranduram Sankar,
Tichinopoly D. M. - The Estimate
amounting to Rs. 3,040 for
improvements to the —
sanctined & chargeable
to Capital Minor Irrigation.