

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works

DEPARTMENT

G.O. No.	3457	Press	<i>Reginald</i>
B.P. No.		Mis.	
Dated	7-12-	1875	195

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
7th December 1875.*

No. 87. Read the following letter from Colonel F. J. MOBERLY, R.E., Superintending Engineer, Chingleput, to Major-General G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Guindy, 1st December 1875, No. 3,692 :—

I HAVE the honor to forward a revised estimate and plan for the latrine for native females in Guindy Park, with two seats as proposed by you.

1 Plan.
1 Estimate.

Rupees 140 in all.

2. This additional accommodation costs only Rupees 20 more than the plan

sent with my No. 2,921 of 13th October 1875. I have authorized the Executive Engineer to carry it out immediately.

No. 88. ORDER THEREON, 7th December 1875, No. 3,457.

CIVIL WORKS, No. 6.

SANCTIONED.

(True Extract.)

Major-General, R.E.,
Secretary to Government.

To the Superintending Engineer, Chingleput.
„ Controller of Public Works Accounts.

Exd. S. T. Austin.
Spare Copies

Detailed Estimate No. of 1875/76
 District Chingleput Taluk Hyderabad
 Work Constructing Latrine for Native Female Servants

Detail of work No. Cubic feet of earth Total

Foundations

Corner pillars	4	2.6	2.6	2	50
Wall between pillars	1	14	2	2	56
Projection in front wall	1	1	3	2	12

Basement

Corner pillars	4	2	2	6	9
Wall between pillars	1	16	1	6	12
Projection in front wall	1	1	3	6	13

Superstructure

Corner pillars	4	1.6	1.6	3	12
Wall between pillars	1	18	1	8	144
Projection in front wall	1	1	3	3	2
Pyals	4	1	9	1	34
Total Cft.					349 7/8

Deductions

Large door	2	2	1	3	6	32 1/2
Small	2	6	1	1	8	12
Total deduction Cft.						34
Total remaining cubic feet or						315 7/8
Cubic yards						11 1/2


Plastering

Corner pillars	4	5	8	160
Wall between pillars both sides	2	18	8	288
Pyals	4	4	1	16
Total square feet or				464
Square of plastering				4 1/2


1000

100

Scale 1, ft to an Inch



Section on A.B.



Brick in Chumau

43
H. Crosby Coll. R.R.
Sup. Sup. Ching. Spet

Civil Building

New York

Abstract Estimate No. of 1875/76
 District Chiefly put Siding Siding
 Work, Constructing Latrine for Native Government

Quantity	Description of work	Rate	Per amount	Total
1 1/2	Cy of 8" brick in Chumans	4	6. Cy. 30	5 "
4 1/2	Sq of Plastering	2	4 " Sq. 10	2 "
1/4	Sq of Flooring with 8" square bricks	7	" " do 1	12 "
1	Sq of Roofing with palm-leaf thatched	25	" " do 25	" "
1 1/2	Cubic ft of Teak wood	3	2 " Ck. 11	28
2	Teak wood battens 2" x 6 1/2"	12	" " Each 24	" "
3	Trap door	1	2 " do 2	" "
2	Pad locks with 11 keys	"	8 " do 1	" "
2	Hinge Lock	"	8 " do 1	" "
27	Sq of galvanized Sheet	"	8 " Sq. 10	8 "
	Excavating foundation		3 " "	
	Sandrids & complete		3 24	

Total Estimate Paper 140

Supr Engg Office Chiefly put
 30th November 1875

Wm. H. C.
 Supr Engg Chiefly put

1875/76

NO. 3692

Chingleput Superintending Engineer's Office,
Guindy, 12 December 1875.

From

THE SUP^g. ENGINEER

Chingleput.

To

The Secretary to Government
Department Public Works.

Sir,

I have the honor to forward a
revised estimate and plan for the
latrine for native females in Guindy
Park, with 2 seats as proposed by
you.

2 This additional accommodation
costs only Rupees 20 more than the
plan sent with my No. 2921 of 13th
October 1875. I have authorized the
Executive Engineer to carry it out im-
mediately.

I have the honor to be,

Sir,

Your most obedient Servant.

R. E.

Colonel, R. E.

Superintending Engineer Chingleput.

Work Constructing
Latrine for native
female servants
at Guindy Park
to be completed
by 12/12/75
17/12/75

1861-1862/15. 1893-94.

1 Weeks
Prof. J. M. Church
Conf. J. M. Church

Dis 72. 14. 12. 75

No 3457

P. M. 1895 24th
No 4684

FROM
THE SUPR. ENGINEER

CHICAGO

TO
THE SUNDAY SCHOOL

W. M. White

Dated 1st Decr 1895

Received 2nd

No. 3492
ENCLOSURE

Of course it is said
that the schoolmaster
is the father of the
patriot in Sunday school
and it is said that he has
authorized the student
to range off with any
and all immediately
with the

Dis 72. 14. 12. 75

Labors for Nature. Trade
Society of St. Louis. Trade
Period. St. Louis. Trade
140 for construction
concluded -

Dec 7 1895

Copy sent
to the
Chicago

PUBLIC WORKS

City of St. Louis

1895