

(1) Number of pages \_\_\_\_\_

(2) Date of repair \_\_\_\_\_

(3) Initials of the Referencer \_\_\_\_\_

# MADRAS RECORD OFFICE

## Government of Madras

*Public Works* DEPARTMENT

G.O. No. 2061 (w) Press  
B.P. No. Mis.

Dated 10. 8. 1876.

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,  
10th August 1876. No. 2,061.*

No. 222. Read the following letter from Colonel F. J. MOBERLY, R.E., Superintending Engineer, Chingleput, to Major-General G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Mount, 26th July 1876, No. 1,395:—

I HAVE the honor to forward, for the sanction of Government and allotment of funds, an estimate for certain alterations to the Store and Instrument rooms attached to the Range at Mount for Rupees 115. The estimate has been duly approved by His Excellency the Commander-in-Chief.

No. 223. ORDER THEREON, 10th August 1876, No. 2,061.

**MILITARY WORKS, No. 9-A.**

(a) Head of Service.—Imperial.  
Fund.—Ordinary.  
Class.—Original Works.  
Main head.—Military.  
Sub-head.—Military Buildings—Ordnance Buildings.  
Name of Work.—Alterations to the Store and Instrument rooms attached to the Range at the Mount.  
Amount.—Rupees 115.  
To be carried out by the Public Works Department.

THE estimate of Rupees 115, for alteration to the Store and Instrument rooms attached to the Range at St. Thomas' Mount, is sanctioned.

2. The Superintending Engineer will supply the necessary funds from the amount under head "Minor New Works, Military," at his disposal.

3. This sanction has been registered as Imperial No. 59-W. of 1876-77.

(True Extract.)

Colonel,  
*Offg. Under Secy. to Govt., P.W.D.*

To the Superintending Engineer, Chingleput.  
„ Examiner of Public Works Accounts.  
„ Military Department.

Exd. W. H. French.  
Spare Copies

## Specification

This estimate provides for alterations & fittings only. As it will be seen in the detail holes are to be made in the walls to allow Telegraph boxes to be fitted into them & also smaller holes for Telegraph wire to pass through.

A foundation of concrete for the Instrument table is included the dimensions of which may be seen in the detail of the estimate. The necessary brick work & plastering is allowed for to the wall where the holes are made for the fitting of the above mentioned Telegraph boxes.

A new door was provided on West side instead of window and the two end boards were converted into shelves.

(Signed) J. Armitage Esq.  
Inspector G.P.W.

Albionth Captain R. E.  
Executive Engineer.

Mount Range Office  
8 " May 1876

General, Ordinary, Repair work,  
 Military, Ordnance buildings  
 Abstract Estimate No. 4 of 1875-76

Repair Work

WORK. Alterations to Store and instrument Rooms, at Mount Saint Thomas Mount

Value of the building Rupees 1100  
 Date of last repair January 1876  
 Cost of do. Rs 89-13-7

| Quantities. | Description of Charges.     | Rate. | Per. | Amount. | Total. |
|-------------|-----------------------------|-------|------|---------|--------|
| 1/2         | 6 yards Masonry             | a 8   | Cy   | a 4     |        |
| 1/4         | 1/2 cwt Plaster 2 coats     | 2     | Rs   | a 9     |        |
| 1           | 100 Bricks for telegraph    | a 4   | Rs   | 1       |        |
| 7           | 100 Bricks for roofing      | a 1   | Rs   | a 7     |        |
| 3           | 6 yards Plaster work        | 3     | Rs   | 9       |        |
| 10 1/2      | 100 lbs Seal wood Plank     | a 6   | Rs   | 39      |        |
| 2 1/2       | 100 lbs Blue                | 1     | Rs   | a 17    |        |
| 32          | 100 lbs Batten for Complete | a 10  | Rs   | 28      |        |
| 2 1/2       | 100 lbs Seal wood           | 3     | Rs   | 7       |        |
| 16          | 100 lbs Seal wood           | a 10  | Rs   | 3       |        |
| 6           | 100 lbs Seal wood           | 1     | Rs   | 6       |        |
| 2 1/2       | 100 lbs Seal wood           | a 10  | Rs   | 1       |        |
| 1           | 100 lbs Seal wood           | a 6   | Rs   | a 6     |        |
| 1           | 100 lbs Seal wood           | 1     | Rs   | 5       |        |
| 1           | 100 lbs Seal wood           | a 8   | Rs   | 10      |        |
| 1           | 100 lbs Seal wood           | a 12  | Rs   | a 12    |        |
|             | Contingencies               |       |      | 32      |        |
|             | Total Rupees                |       |      | 110     |        |

Saint Thomas' Mount,  
 10th April 1876

Overseer D. P. W.  
 Captain R. E.  
 Executive Engineer.

Coll. R. E.

NO. 1395

Chingleput Superintending Engineer's Office,  
Mount, 26 July 1876.  
Desd 27

From

THE SUP<sup>E</sup> ENGINEER

Chingleput.

To

The Secretary to Government  
Public Works Department

Sir,

I have the honor to forward  
for the sanction of Government  
and allotment of funds, an estimate  
for certain alterations to the Store  
and instrument rooms attached to  
the Range at Mount for Rupees 115.  
The estimate has been duly approved  
by H. C. the Commander-in-Chief.

Enc:  
Estimate

N. 1393/76

Detailed Estimate No. 4 of 1876-77

Mount Range.

Work

of the new instrument  
rooms attached to the Range  
at Mount, at H. C. Mount  
Chingleput.

Amount of Estimate Rupees

115/00

I have the honor to be,

Sir,

Your most obedient Servant.

*R. E. [Signature]*

Colonel, R. E.

Superintending Engineer Chingleput.

P. K. 1876 Department

8393

From

THE SUPR. ENGINEER

CHICAGO

To

THE

Secretary to Govt.

D. M. McKim

Dated

July 1876

Received

No. 1395

ENCLOSURE 1

Forwarded for

the construction of a new

mountain and adjacent

of funds, on estimate

for certain alterations

to the office and meeting

rooms, some attached

to the house at present

(a) Heads of Service—

Fund.

Class.

Main-head.

Sub-head.

Name of Work.

Amount.

To be carried out by the

Department.

No 2061

Public Works Department

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 10 Aug 76.

Read the following:—

From,

The Super Engineer Chingleput (H.E. No. 1395 of 26 July 76)

The estimate of  
Rs 115 for alteration  
to the Store and Instru-  
ment rooms attached  
to the Range at St  
Thomas Mount is  
sanctioned.

2. The Super Engineer  
will supply the neces-  
sary funds from the  
amount under head  
"Minor New Works Military"  
at

at his disposal.

3. This sanction has been  
been registered as Imperial  
No. 54 of 1876-77.

W. H.  
1870

S. S. Chingleput  
to P. H. Gecton  
M. G. Dept. of  
25/8/76

Recd. Dept. to 2-8-76

GOVT OF INDIA  
PUBLIC WORKS.

1 book in the  
Shang le pat  
55938  
14/1/11  
Shang le pat

10<sup>th</sup> August 2061

Nov. 222 - 223

Alteration to the Store  
and Instrument rooms  
attached to the Range  
at St. Thomas Mount

Estimate of No. 115  
for — sanctioned

San. in  
29-8-11