

(1) Number of pages \_\_\_\_\_

(2) Date of repair \_\_\_\_\_

(3) Initials of the Referencer \_\_\_\_\_

# MADRAS RECORD OFFICE

## Government of Madras

*Public Works* DEPARTMENT

|          |        |       |
|----------|--------|-------|
| G.O. No. | 2648   | Press |
| B.P. No. |        | Mis.  |
| Dated    | 2 - 10 | 1876  |
|          |        | 195.  |

Not to be folded or roughly handled

7

*Proceedings of the Madras Government, Public Works Department,  
2nd October 1876. No. 2,648.*

Read the following letters :—

No. 13. From T. D. HARRIS, Esq., Officiating District Engineer, Malabar, to Major-General G. W. WALKER, R.E., Secretary to Government, Public Works Department, dated Calicut, 22nd May 1876, No. 49.

In forwarding an estimate, amounting to Rupees 133, for reconstructing the dead-house attached to the European Hospital at Malliapooram to be sanctioned from the allotment of 2,000 Rupees under head of Minor New Works, Military, I have the honor to state that the original dead-house was in a dilapidated state and unseemly condition, and within 10 yards of one block and in front of an officer's bed-room window, completely shutting out the breeze in that side of the officers' quarters at Malliapooram.

2. The matter having been reported to me by the Surgeon and the Military Department, I proposed removing the old dead-house and rebuilding it at a spot that will not interfere with the health and comfort of the officers occupying the quarters at Malliapooram.

3. The estimate has been approved of by the Brigadier-General of the division ; I beg early sanction if approved.

No. 13-A. From Lieutenant-Colonel R. B. KENNEDY, District Engineer, Malabar, to Major-General G. W. WALKER, R.E., Chief Engineer, Public Works Department, dated Calicut, 19th September 1876, No. 118.

REFERENCE No. T-308, dated 31st May last.

2. The plan and estimate\* for reconstructing a dead-house attached to the hospital of the Detachment, 48th Regiment, at Malliapooram, are resubmitted, duly approved by his Excellency the Commander-in-Chief.

\* Rupees 133.

No. 14. ORDER THEREON, 2nd October 1876, No. 2,648.

**MILITARY WORKS, No. 3.**

(a) *Heads of Service.*—Imperial.  
*Fund.*—Ordinary.  
*Class.*—Original Works.  
*Main-head.*—Military.  
*Sub-head.*—Military Buildings. Accommodation for European Infantry.  
*Name of Work.*—Reconstructing dead-house of the European Hospital at Malliapooram.  
*Amount.*—Rupees 133.  
To be carried out by the Public Works Department.

THE estimate of Rupees 133 for reconstructing the dead-house attached to the European Hospital at Malliapooram, in the Malabar District, is sanctioned.

2. Funds will be provided from those at the disposal of the District Engineer under head "Minor New Works, Military."

3. This sanction has been registered as Imperial No. 88 W of 1876-77.

(True Extract.)

Colonel,  
*Offg. Under Secy. to Govt., P.W.D.*

To the District Engineer, Malabar.  
" Examiner of Public Works Accounts.  
" Military Department.  
Exd. S. T. Austin.  
Spare Copies



*[Faint handwritten notes, possibly "To the ..."]*

*[Faint handwritten notes, possibly "The ..."]*

Malabar District

Revenue

Abstract Estimate of the probable cost of reconstructing the Dead House attached to the European Hospital at Milledupuram in Ernad Taluk.

| Particulars                                                                     | Rate | Per         | Amount |      | Remarks |
|---------------------------------------------------------------------------------|------|-------------|--------|------|---------|
|                                                                                 |      |             | Rs.    | Pice |         |
| 786 1/2 cub. ft of timber in chunam                                             | @ 14 | 100 cub. ft | 110    | 12   | ✓       |
| 580 sq. ft. of Roofing with Bamboo rafters and supports eadgam, grass, lime - @ | 4    | 100 sq. ft. | 23     | 32   | ✓       |
| Removing the old Dead House                                                     |      |             | 2      | 11   | ✓       |
| Repairing wood work of old roof                                                 |      |             | 2      | 8    | ✓       |
| <u>Sundries and superintendence</u>                                             |      |             | 137    | 124  | ✓       |
| <u>Total</u>                                                                    |      |             | 145    | 38   | ✓       |
| <u>Grand Total</u>                                                              |      |             | 145    | 38   | ✓       |
| <u>Amount of Estimate</u>                                                       |      |             | 145    | 38   | ✓       |
| <u>Amount of Estimate</u>                                                       |      |             | 145    | 38   | ✓       |

Revised 1933

Ernad Range Office 3  
 District May 1896. 3  
*[Signature]*  
 Captain  
 Exp. Ennad Range.  
 1933

Specification to accompany the Estimate  
for reconstructing the Dead House attached to the  
European Hospital at Mallapuram in Coonoor  
Taluk.

Amount of Estimate Rs 133.

The Old Dead House to be entirely removed and  
a new one to be built on the west of Hospital.

The old door, windows, wood work of the roof  
and laterite stones will be used in the construction of  
new building.

The masonry to be picked laterite stones laid  
in mortar composed of 1 1/2 parts of sharp, clean river  
sand to 1 of freshly burnt shell lime will mixed to-  
gether.

The roof will consist of Bamboo rafters and  
beams, covered with grass, thatch.

After the completion of the work, all the rubble,  
etc. to be removed and the site left clean.

Coonoor Range Office  
May 1876

A. Bailey, Captain  
Bt. Engr. Coonoor Range

D. Bailey  
offg. Bt. Engr. Malabar

P. H. 3746/76  
2

Estimate No 5252

2

N<sup>o</sup> 118. Malabar D<sup>st</sup> Eng<sup>r</sup>'s Office  
Calicut 19<sup>th</sup> Sept: 1876

From  
The District Engineer  
Malabar

To The Chief Engineer  
P.W.D. Madras.

Sir,  
Reference N<sup>o</sup> 308 dated 31<sup>st</sup> May<sup>re</sup>  
last

The Plan and Estimate<sup>s</sup>  
for re-constructing a Dead House  
attached to the Hospital of the  
Detachment 48<sup>th</sup> Regiment at  
Malapuram are re-submitted  
duly approved by His Excellency  
the Commandier in Chief

I have the honor to be  
Sir

Your most obed<sup>t</sup> Serv<sup>t</sup>  
M<sup>r</sup> B. K. N. S. D. Coll.  
District Engineer,  
Malabar

P. N. 3746/76

in a letter from  
off at Malabar  
to the Commandier in  
Chief at Madras  
dated 19<sup>th</sup> Sept 76

Edmund Hughes Esq  
for re-constructing a  
Dead House at  
Malapuram  
Calicut 19<sup>th</sup> Sept 76

Memorandum 29137/4/74.

21 376

11-20-44

from 1861 to 1865  
the District Engineer  
Chatham  
to the Chief Engineer  
N. P. W.  
Chatham

X. Plan given to Librarian

Cu-29-2-76 Vol 2-10-76

Dep't of Int-23-9-26

No. 49. - *Antislavery District Officers Office*  
*Calcutta 22<sup>nd</sup> May 1846*

The Offg. District Engineer  
Malabar

The Secretary to Government  
D. P. W. Madras.

In forwarding an Estimate amounting to Rupees 135 for reconstructing the dead-house attached to the European Hospital at Malapuran to be sanctioned from the allotment of 2000 Rupees under head of Minor New Works Military I have the honor to state that the original dead-house was in a dilapidated state and in a very bad condition, and within ten yards of one block and in front of an officers' mess room window completely shutting out the breeze in that side of the officers' quarters at Malapuran.

2. The matter having been reported to me by the Surgeon, and the Military Department; I proposed removing the old dead-house and rebuilding it at a spot that will not interfere with the health and comfort of the officers occupying the Quarters at Malabar.

*He*

No

3.

The Estimate has been approved  
of by the Brigadier General of the  
Division; I beg only sanction if  
approved.

I have the honor to be  
Sir

Your most Obedt Servant

Ld Lane  
Off. District Engineer, Dublin

13

mt.

8/6)

2)

133

Lead

Europe

and

is

rich

ab

des

do

been

1

1

70.

P. H. 1876 Department  
S. 3746

Forwarded on 23rd  
for building a road  
from Malabar

Received 133rd  
No. 238 of 31st May 1876  
Dated 23rd May 1876  
The Dy. S. Eng.  
Malabar  
The Dy. S. Eng.  
D. S. B.

Recd. 24/5/76

Ch. G. Es. 308 of 31st May 1876.  
The estimate forwarded  
with the above letter and  
herewith returned to the Dy. S. Eng.  
in order that he  
may submit them for the  
approval of His Excellency  
the Commander-in-Chief  
[By order]  
J. F. Fanevell  
Dy. S. Eng. Chief  
31st May 1876.

Ci - 29-9-76 P. 2-90-76

Dep. 4-23-9-76

No 2648 Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 2 Oct 76.  
Read the following:—

From  
The District Engineer of  
Malabar } (M.L. No 19 of 22nd May 1876)  
D. S. B. (118-19 Sept 1876)

The estimate of Rs 133  
for reconstructing the Road  
Hence attached to the European  
Hospital at Malabar is  
sanctioned.

2. Funds will be provided  
from those at the disposal of  
the District Engineer under  
head "Minor New Works  
Highway".

3. This sanction has been  
requested as Imperial

No 8811 of 1876-77  
22.9.76

S. S. Malabar  
S. S. Acc. S.  
M. S. S. S.  
Depd 18/10/76

63/6 48  
1876 of 1876 Madras.  
PUBLIC WORKS.

To *The D. & C. Melbourn*

Dated

Issued

Recd.

Encl.

G. O. *2nd October* 1876, No. *216*

Nos. 13-14

*Recd. in P.O.  
19-10-76*

Dead House attached to  
the European Hospital  
at Malhiapooram  
in the Malabar District

The Estimate of Rs 133  
for reconstructing the  
sanctuary and funds  
provided.

*Recd. in P.O.*