

(1) Number of pages_____

(2) Date of repair_____

(3) Initials of the Referencer_____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	3265	Press
B.P. No.		Mis.
Dated	1 - 12 -	C876 195-

Not to be folded or roughly handled

No 67. Read the following letter from Lieutenant-Colonel C. S. HEARN, Inspector-General of Police, to Major-General G. W. WALKER, R E, Secretary to Government, Public Works Department, dated Madras, 22nd November 1876, No 5,232 —

I HAVE the honor to submit, for the *early* sanction of Government, the accompanying estimate with a specification report amounting to Rupees 714 for certain alterations proposed to be carried out by the Public Works Department to the Brucepettah Police Station, Bellary District.

2. The Superintendent of Police reports that the work is emergently required for want of sufficient accommodation for the Town Inspector and European Head Constable, whose constant presence at the station is a necessity especially at the present critical time. The building with the lock-up attached to it is also ill-ventilated and unsafe for the custody of prisoners, and the alterations now recommended will provide for every thing necessary to improve the existing accommodation in the Station-house.

3. To provide funds for the above work I beg the sanction of Government to divert a sum of Rupees 714 out of Rupees 860 sanctioned in G O, No. 2,963, dated 3rd November 1876, Public Works Department, for seven Police Huts at Sirguppa in the same district. Captain Briggs reports that the latter work can be conveniently postponed till 1877-78. The balance of funds (Rupees 146) set free in the district by the above arrangement will be expended during the year on other works.

No. 68. ORDER THEREON, 1st December 1876, No. 3,265.

CIVIL WORKS, No 6.

(a) Heads of Service — Provincial.
Fund — Ordinary
Class — Original Works
Main-head — Civil Buildings
Sub-head — F, Police Department
Section — n, Stations
Name of Work — Alterations to the Brucepettah Police Station
Amount — Rupees 714
To be carried out by the Public Works Department.

The estimate of Rupees 714, for certain alterations and additions reported to be emergently required to the Police Station in Brucepettah, Bellary, is sanctioned.

2. The transfer of funds as requested in the Inspector-General's letter is authorized.

3. This sanction is registered as Provincial No. 193 W of 1876-77.

(True Extract.)

Major-General, R.E.,
Secretary to Government.

To the District Engineer, Bellary.
" Examiner of Public Works Accounts.
" Inspector-General of Police
" Judicial Department.

Exd. S. T. Austin
Spare Copies

(a) Heads of Service—*Provincial.*

Fund—*Ministry*

Class—*Signal Works*

Main head—*Civil Buildings*

Sub-head—*I. Police Department*

Section—*ii. Stations—*

Name of Work—*Alterations to the Bruce Pettah Police Station—*

Amount *Rs 714.*

To be carried out by the *P. W.* Department.

Print in the margin of G.O. No 3865 of 1-12-76—

Report to accompany the
approximate Abstract Estimate
of the cost of certain alterations
to the Bruce Pettah Police Station
Amount of Estimate Rupies 714—

The Police Station stands
at the corner of Car street and
Bangalore Road street; in this report the face
standing in Car street is called the
side and that in the other street
the front. The other two faces
of the building touch the adjoining
houses.

The principal alteration
proposed is to remove all the
honey Comb work which stands
between the pillars in the verandah
and substitute a stone wall
4' high with iron palisading
above it reaching to the Bressummer.

The present main entrance
to the building will be closed up
by a fixed iron paling reaching
from the verandah floor level
to the height of the bressummer
thus affording a free passage
for air.

The entrance to the station which will be in car street, will be fitted with a strong iron barred door, opening outwards.

The large stone pier running along the front will be demolished as it is a useless encumbrance.

It is desired to give access to the roof from the interior, this can be done by providing a flat step ladder leading to a square aperture about $3 \times 3\frac{1}{2}$ cut in the terraced roof of a small apartment called the Inspector's room, at the top of the ladder there will be a door and the aperture will be protected from rain by a wooden structure with its roof sloping from the top of the door to the back of the opening; its triangular sides will be planked the same as the top and the whole will be caulked and tarred. The present small and picketty window in the Inspector's room will be replaced

by a good fixed iron barred one $3 \times 4\frac{1}{2}$ both for security and for ventilation.

A sheet iron Mushroom Ventilator will be fitted in the roof of each of the lock-ups.

Range Office } Wm. A. C. Hall ^{Leant}
28 August 1876 } Assistant Engineer
In ch. of Bilgoy Range

ABSTRACT ESTIMATE.

Pollary DISTRICT

WORK

Approximate Abstract Estimate of the Cost of certain alterations to the Prince of Wales Police Station. Vide Letter No. 34 of 3d. August 1876 from Superintendent of Police to the Dist. Engineer

Quantities	Description of Work	Rate	Per	Amount	Amount of each part
948.5	Removing masonry	2	Cft	10	1
385 84	Stone in Churnam	2 6	ds	60	1
45 1/2	Lft. slab to wall	6	Lft	14	1
5	Stakes full at heads 2x2	1	Each	5	1
1	Do 4 1/2 x 2	2	do	2	1
1	Do 3 x 2	1 8	do	2	1
661.5	Sft. Plastering 3 coats	6	Sqre	40	1
3.666	Cft. Tinned single wood	3	Cft	11	1
310	Sft. Iron rails				
	including flat iron cross bars	1 2	Sft	349	1
1	Iron barred entrance door 6x4				
	to open outwards	60	Each	60	1
	with hinges, bolts, case bar & pad lock complete				
	Carried over				
				556	1

From the Office of the District Engineer, Prince of Wales Police Station.

Report to the District Engineer, Prince of Wales Police Station.

Abstract Estimate of the cost of certain alterations to the Prince of Wales Police Station.

Estimated by

Charles F. Smith Esq.
 Civil Engineer
 22, Abchurch Lane
 London E.C. 4

1876 20th

Quantities	Description of Work	Rate.	Per	Amount.	Amount of each part
1	Labor + scaffolding to shore up verandah roof during demolition and rebuilding	6	each	6	✓
1	Removing terrace fitting frame & replastering	3	do	3	✓
11.193	Cft. Sack for screen over aperture with triangular sides 4 long sloping top 7x4 + 6 hatter door 6x3 in front	4	Cft.	45	✓
1	Iron work & fittings for hatter door	3	12. each	4	✓
35	the Iron clamps	6.	the	9	✓
1	Painting and caulking screen	2	each	2	✓
1	Step ladder 15 long. & caulking 6x1	13	12. do	14	✓
2	Iron mushroom Ventilators	5	do	10	✓
2	Fitting the above in the terrace & replastering	1	12. do	2	✓
	Carriage			151	✓

Quantities	Description of Work	Rate	Per	Amount	Amount of each part
	Brought over.			651.	✓
1	Iron barred under				
	to Inspector's room	28	11. each	29	✓
	3 X 4 1/2				
					680.
	Sundries at 5 per Cent				34.
	Total Estimate Rupees				714.
	one copy to be sent to the Inspector's room 1/10				
	<i>Cham</i>				
	By the Engineer				

Bellevue RANGE OFFICE
28th August 1876

28th August 1876

W. A. C. Lee
 Assistant Engineer in charge
 Quarry Range
 Messrs. A. L. B. C.
 Off. District Commr. Bellary

Myzath A. I. C. C.
Off. District Commr Bellary

P.W.D.
2410V76
1876

Abstract Estimate amounting to Rupees
144
for
to the
Police Station

Dated 25th
Received 1st

To
The
In charge
The Superintendent
1st Division

In charge
The Superintendent
1st Division

Puttug & Building 17/6/77

Chief Office of the Inspector General of Police,
No. 5232
Madras, 22 November 1876

From
The Inspector General of Police,

To
The Secretary for Government
Public Works Department
Fort St. George

Enclosures 2. I have the honor to submit for the

early sanction of Government the accompanying
Estimate with a specification report amounting
to Rupees 7 1/4 for certain alterations proposed
to be carried out by the D. P. W. to the
Princetown Police Station, Bellary District.

2. The Superintendent of Police reports that
the work is emergently required for want of
sufficient accommodation for the Town Inspector
and European Head Constable, whose constant
presence at the station is a necessity especially
at the present critical time. The building, with
the lock-up attached to it is also ill-ventilated
and

and unsafe for the custody of prisoners. and the alterations now recommended will provide for every thing necessary to improve the existing accommodation in the Station House.

3. To provide funds for the above work, I beg the sanction of Government to direct a sum of Rs. 714 out of Paper No. 860 sanctioned in G.O. No. 2963 dated 3 November 1876 P.W.D. for Police Huts at Sirguffa in the same District. Captain Briggs reports that the latter work can be conveniently postponed till 1877/78. The balance of funds (Rs. 146) set free in the District by the above disbursement, will be expended during the year on other works.

I have the honour to be,
Your most obedt. servant,
[Signature]
Inspector General of Police

Recd
[Signature]
[Signature]

Recd
[Signature]
[Signature]

403-11-76 ho 2963.

P.W.D.
24 NOV 76
No 5534

Submits for sanction
an Estimate of Rs 714 for
altering & improving the
Prison at Bellary District

Encl: 25 No 5232

Dated 29 Nov 76

The Secy to Govt
Police

From
The Inspector General
of Police.

1876 Dept.

No 3265 Public Works Department
PROCEEDINGS OF THE MADRAS GOVERNMENT

Under date the 1st Dec 76
Read the following —

From
The Insp. Genl. of Police
G.O. No. 5232 of 22nd Nov 76

The Estimate of
Rs. 714 for certain alter-
-ations & additions re-
-ferred to be urgently
referred to the Police
Stationer V. Venkatesh
Bellary is sanctioned.

The transfer of funds
as requested in the
Inspector General's
letter is authorized.

Sd/- Bellary.
Sd/- H. Aceto.
Inspector Genl. of Police
Judicial Dept of 1876-77
This sanction is
approved as per 1937
2571270

by

in 28-11-76

8574
Govt. of 1876 Madras.
PUBLIC WORKS.

To *Mr. R. B. [unclear]*

Dated

Issued

Recd.

Enc'

G O. *1st No. 2* 1876, No. *3765*

Nos. *67/8*

Police Station House at
Homakpettah, Bellary
Dist — Estimate of Rs
714 for Emergent repairs
Shce — sanctioned

Bill in [unclear]