

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE

Government of Madras

Public Works DEPARTMENT

G.O. No.	628	(iv)	Press
B.P. No.			Mis.
Dated	9. 3.		1876

Not to be folded or roughly handled

*Proceedings of the Madras Government, Public Works Department,
9th March 1876.*

Read the following letters:—

No. 132. From Major H. M. VIBART, R.E., District Engineer, Bangalore, to Major-General G. W. WALKER, R.E., Chief Engineer, Public Works Department, dated Bangalore, 27th August 1875, No. 89.

With reference to G.O., No. 161, dated 18th March 1874, I have the honor to forward herewith for sanction an estimate of Rupees 2,500, with plan* and specification, for constructing a sewer from the east end of Parade Barracks to the main sewer and the Ulsoor tank at Bangalore.

* Sent by banghy.
2. The plan and estimate have been approved of both by the Major-General Commanding the Division and His Excellency the Commander-in-Chief.

No. 133. From the same Officer, dated Bangalore, 12th November 1875, No. 133.

With reference to your memorandum, No. 632, dated 30th October 1875, I have the honor to forward herewith a plan showing the present and proposed drains in connection with the Parade Barracks and neighbourhood, as well as under-ground and open sewers, &c.

No. 134. From Surgeon-Major H. KING, Acting Sanitary Commissioner for Madras, to Major A. DEC. SCOTT, R.E., Under Secretary to Government, Public Works Department, dated Madras, 31st January 1876, No. 43.

With reference to your memorandum, No. 863, of 14th December 1875, I have the honor to inform you that I have examined the site and circumstances of the proposed sewer; and that I am of opinion that its construction is urgently needed, both for the efficient drainage of the Parade Barracks and for the exclusion of the sewage of their eastern side from the Ulsoor tank. The latter purpose will be attained with as much success as is possible under all the circumstances of the case.

2. The plans and estimate are herewith returned.

No. 135. ORDER THEREON, 9th March 1876, No. 628.

MILITARY WORKS, No. 4.

(a) *Heads of Service.*—Imperial.
Fund.—Ordinary.
Class.—Original Works.
Main-head.—Military.
Sub-head.—Miscellaneous.
Name of Work.—Drainage of European Infantry or Parade Barracks, Bangalore.
Amount.—Rupees 2,500.
To be carried out by the Public Works Department.

THE papers now submitted for sanction, after general approval in Military Department Order, No. 837, of 12th March 1874, relate to the drainage of the European Infantry (otherwise termed the Parade) Barracks at Bangalore. And it is remarked that in G.O., No. 1,630, of 23rd June 1873, and No. 2,154, of 28th August 1873, fault was found with Inspecting Engineer for Buildings for allowing the subject of the drainage of these barracks to be treated in a fragmentary manner and not as a whole. The Chief Engineer in his memorandum No. 682, of 3rd September 1874, pointedly called the attention of the District Engineer, Bangalore, to the Government orders on the subject. His call related more especially to the Ulsoor Barrack papers disposed of in G.O., No. 1,927, of 31st July 1874, and No. 2,726, of 28th

*Proceedings of the Madras Government, Public Works Department,
9th March 1876.*

September 1874. But it was equally applicable to the papers now before Government which bear date the 2nd May 1874, but were not submitted till 27th August.

2. The present demand is for a sum of Rupees 2,500 (the approximate estimate having been Rupees 1,900), and the object in view is the improvement of an existing outfall for the barrack drainage. It now discharges entirely into the Ulsoor Tank; and it is proposed to intercept sewage and turn it into the main sewer, leaving only flood-water to run into the tank. This may be more effectually secured by the slight addition of a dam stone a few inches in height just below the diversion into the main sewer, which will be inserted.

3. The project is complete in itself, and is sanctioned for immediate execution; but to prevent the recurrence in future of repeated demands for isolated drainages, separate consideration of which gives much trouble, the District Engineer will prepare complete plans and estimates for perfecting the drainage of the Parade and Ulsoor Barracks, as has been done for the Agram Barracks (*vide* G.O., No. 311, of 10th February 1874), and bring forward in each year's Budget such portions of the work as it may be desired and practicable to carry out annually.

4. The sanction accorded in these Proceedings has been registered as Imperial, No. 8 W. of 1875-76.

(True Extract.)

Major-General, R.E.,
Secretary to Government.

- To the District Engineer, Bangalore.
" Examiner of Public Works Accounts.
" Sanitary Commissioner.
" Military Department.

Exd. S. T. Austin.

Spare Copies

Act of Muncks

*On Estimate of probable cost of constructing a
Sewer from the end of Parade Barracks to the
Main Sewer and Ulsoor Lake at Bangalore*

30th September 1875

*The following items
in District Estimate dif-
fer in rate from the
District Schedule of
the current year -*

*Stone in channels
in foundations
of side walls of
Sewer ———— Sep
Do - Superstructure — do.*

C.M.R.

30/9/75

Comparative Statement Shewing difference of Rates between the Estimate Submitted by the District Engineer, and the District Schedule for the Construction of a Sewer from the East-End of Parade Bunkers to the main sewer of the Ulson Tank at Bangalore.

Description of Work.	Rates as per Estimate Submitted by the District Engineer.			Difference.	Remarks.
	Estimate	Submitted	District Engineer		
Excavation	Cft.	1	1		
Stone in Chumam for foundation of side Walls of Sewer	do.	26	210		
do Superstructure	do.	29	210		
Pointing with Chumam	Sq. ft.	18	18		
V-shaped Drain 6" at centre of sewer	Rs ft.	5			
Stone flooring on both sides of the drain	Sq. ft.	15			
V-shaped Drain 18" broad at top & 9" deep to the over fall into main sewer	Rs ft.	8			
Covering Stones 3 ft. long 12" wide & 4" thick to the over fall into main sewer	Each	6			
Filling in with Earth	Cft.	1			

Govt. Litto. Department
 Fort. St. George.
 Madras. 30th September 1875.

[Signature]

No 632.

Memo

With reference to his letter
No 89 of the 27th inst.

The Chief Engineer requests
the District Engineer to

supply a general plan
showing the drains at

present existing in con-

-nection with the Parash

Wancho & neighbourhood.

Under ground ^{open sewers} ~~drains~~

~~water~~ should be dis-

-tinguished from each

other & from rainwater

courses ^{or gutters} not fouled by

sewage.

Asst

W. W. W.

30 Oct/75

Dy. Insp. Bangalore

No. 1.—ESTIMATE PARTICULARS.

Main Budget Head to which chargeable.

Imperial

Purpose of work as given by District Engineer. *Constructing a sewer from East end of Parade Barracks to the Main Sewer, Nelson Law.*

Original sanction for the preparation of the detailed estimate. Date and number sanctioning and Public Works Department. *Milg. D. No 837 of 12-3-74 & P. W. D. No 161 of 18-3-74*

Amount of present estimate and its district number. *Rs 2500 No 13 of 1874-75*

Budget head to which chargeable if sanctioned (in detail.) *New Works.*

Military

Provision has been made in the Budget of in anticipation.

(Yes or No.)

Funds can be made available during the current year.

(Yes or No, and state how in former case.)

No funds at present available.

Brought forward as urgent.

(Yes or No; and if former, state by whom.)

In para: 2 of letter recorded in Pro: Milg. Dept. No 837 of 12-3-74 stated to be urgent & a special grant requested.

Number on last revised list of works approved and brought forward in due order of precedence.

Not entered

No. Yes No.

On 9 March 76 No 128

DOCUMENTS IN FILE.

From District Engineer *Bangalore*

1 Covering letter No. 89, date 27-8-75

1 Letter from Range Officer, No. , date

For want the Plans &

1 Detailed Estimate.

For the drainage plan

1 Abstract do.

For the drainage plan

1 Plan.

For the drainage plan

1 Specification Report.

For the drainage plan

From Office—

Original sanction, No. 161, date 18-3-74
for detailed estimate preparation. *P.W. order*

Orders and Proceedings.	No.	Date.	Under P.W. D. G. O.
P. W. Department	...	...	No. Date.
Public do.	...	...	
Revenue do.	...	...	
Financial do.	...	...	
Military do.	...	...	

Pro 9 March 16 No 828

rial

Military

Original works

For Charge

Memo.

The Secretary writes—

" Put up all former orders since 1872
sanctioning drainage to Barracks in
Bangalore. The District Engineer on
a former occasion ordered for plan
for everything required at once.

Please look up papers and
send them.

8/10/75.

[Handwritten signature and notes]

Estimate for the cost of
constructing a sewer from the East end
of Parade Barracks to the Main Sewer and
Ulsoor Tank at Bangalore. Vide
G.O. No. 161 dated 18th March 1874.

Imperial

Military

Original works

District Bangalore.

Estimate of the probable cost of
Constructing a Sewer from the East end
of Parade Barracks to the Main Sewer and
Ulsoor Tank at Bangalore. Vide
G.O. No. 161 dated 18th March 1874.

Particulars of work in: ^{Measurement} L B & Contents of the

Excavation

Cutting ———— { 1 10 11 14 137 1/2
1 34 2 8 1 1/2 410 1/4
1 170 8 7/8 850

Side walls of Sewer — { 2 512 2 13/4 358 1/4
2 10 1/2 2 1/2 13/4 91 7/8

Over fall into the — { 1 11 4 1/2 7 1/4 358 7/8
Main Sewer — { 1 10 1/2 4 1/2 13/4 626 1/16

Side walls of inlet drain — 2 10 1 3/4 1 1/2 52 1/2

Total cft. of Excavation — 9804 13/16

Foundation

Side walls of Sewer — { 2 512 2 13/4 358 1/4
2 10 1/2 2 1/2 13/4 91 7/8

Side walls of Over fall — { 2 11 1 1/2 13/4 57 3/4
into the Main Sewer — { 2 11 1 1/2 13/4 57 3/4

Floor between — D₁ — 1 11 1 1/2 13/8 22 11/16

Side walls of — D₁ — 2 10 1/2 1 1/2 2 3/4 86 5/8

Floor between — D₂ — 1 10 1/2 1 1/2 2 3/8 37 13/32

G.O. — 3880 11/32

Qd 12: Sept 72 to 164-165
30 Octr " " 574-575
6: Decr " " 114-115
6: June 73 " 123-125
19: " " 467-468.
June 73 2105 June 73
161 " 2- June 73
Qd 5: June 73 to 27 June
26: " " 126-
23: June " 324-327
12: July " 8-10
3: Decr " " 485-486.
10: Feb 74 " 152-154, orig
18: June 74 " 161 June
17: June " 368-369
14: June " 125 June
June 74 682 27 Sept 74
Qd 28: Sept 74 to 547
14: Decr " " 345-346
7: Decr " " 143-144
19: " " 75 June orig
29: June 75 " 576-582
10: June " " 278-279
On 9 March 76 N 528

Measurements of the sewer from the East end of Parade Barracks to the Main Sewer and Ulsoor Tank at Bangalore. Vide G.O. No. 161 dated 18th March 1874.

Particulars of work Measurement
 No. L B W Contents Total
Foundation (cd) Brought over 3880 $\frac{11}{32}$
 Side walls of inlet drain 2 10 $1\frac{3}{4}$ $\frac{1}{2}$ 52 $\frac{1}{2}$
 Total cft of Foundation stone in chunam } 3932 $\frac{27}{32}$
Superstructure

Side walls of Sewer { 2 512 $1\frac{1}{8}$ 4 5632 ✓
 — Do — of overfall into the Main Sewer { 2 10 $\frac{1}{2}$ $1\frac{11}{16}$ $\frac{4}{8}$ 163 $\frac{115}{128}$ ✓
 Wall on the Main Sewer { 2 11 $1\frac{1}{2}$ $\frac{1}{2}$ 16 $\frac{1}{2}$ ✓
 Side walls of inlet drain 2 10 $\frac{1}{2}$ $1\frac{1}{2}$ 4 126 ✓
 Wall on the Main Sewer 1 4 $\frac{1}{2}$ $1\frac{1}{2}$ $3\frac{1}{2}$ 23 $\frac{5}{8}$ ✓
 Side walls of inlet drain 2 10 $1\frac{1}{2}$ 4 120 ✓
 Total cft of Superstructure stone in chunam 6082 $\frac{3}{128}$
Pointing

Side walls of Sewer { 2 512 . 5 5120 ✓
 — Do — of overfall into the Main Sewer { 2 10 $\frac{1}{2}$. 6 $\frac{5}{16}$ 132 $\frac{9}{16}$ ✓
 Wall on the Main Sewer { 2 11 . $\frac{1}{2}$ 11 ✓
 Side walls of inlet drain 2 10 $\frac{1}{2}$. 4 84 ✓
 Wall on the Main Sewer 1 1 $\frac{1}{2}$. $3\frac{1}{2}$ 5 $\frac{1}{4}$ ✓
 Side walls of inlet drain 2 10 . 5 $\frac{1}{2}$ 110 ✓
 Total Sq of Pointing 5462 $\frac{13}{16}$
 Rft of V shaped drain 6 inches at centre of Sewer } 400 6 . 400 400 ✓

Particulars of work Measurement
 No. L B W Contents Total
Stone flooring
 on each side of V drain 390 $3\frac{1}{2}$. 1365 ✓
 at the centre of sewer up to the Main sewer { 1 10 6 . 60 ✓
 — Do — from the main sewer to the Culvert near the tanks { 1 122 4 . 488 ✓
 — Do — between the present wing walls 1 41 9 . 369 ✓
 — Do — for inlet drain 1 10 3 . 30 ✓
 Total sq of Stone flooring 2312 ✓

Drain to Overfall
 Rft of V shaped drain 18 by 9 in depth { 1 11 . 11 ✓
 — Do — — Do — 5 $1\frac{3}{4}$. 8 $\frac{3}{4}$ ✓
 — Do — — Do — 1 $3\frac{1}{4}$. 3 $\frac{1}{4}$ ✓
 Total Rft of V shaped drain 18 broad at top and 9 deep for overfall into the Main sewer 23 ✓

Covering Stone
 — Do — Overfall into the Main sewer 22 3 12 4 22 ✓
 Stones to be fixed in the side wall of Main sewer for waterway { 2 3 12 4 2 ✓
 Total No of Covering stone 3 long by 12 wide and 4 thick } 24 ✓

Measurements	Imperial	Military	Original Works
Dismantling side wall of the Main Sewer for waterway	1	1	1
Filling			
Sides of sewer to be filled in with earth	1	10 6 1/2	90
Do	1	90 10 2 1/2	2250
Do	1	100 7 1 3/4	1225
Do	1	152 5 1 1/4	950
Do	1	106 4 2	848
Over the entrance of the Main Sewer	1	64 8 2 1/2	1280
Total cft. of Filling in with earth	7 1/2	4 5 9 1/2	
Repairing two old Culverts And an overfall			

£11

Quantity	Description of work	Rate Per	Amount	Total
9805	lft of Excavation	" " 1 cft.	51	✓
3933	lft of Foundation stone in channel for side wall of sewer	" 26 "	615	✓
6082	lft of Superstructure in channel - Do	" 29 "	1045	✓
54.63	Sq. of Pointing	" 8 " sq.	82	✓
400	lft of V shaped drain 6" at entrance of sewer	" 5 " lft	125	✓
23.12	Sq. of Stone flooring on both sides of the drain	" 15 " sq.	347	✓
23	lft of V shaped drain 18" broad at top and 9" deep to the over fall into main sewer	" 8 " lft	12	✓
Carried over 2277				

Quantity Description of work Rate Per Amount Total

24 Sts of covering stones 3 feet
long 12 wide and 4
thick to the over fall
into main sewer — " 6. 8 9 ✓
1 Dismantling side wall
of the main sewer for
waterway — 1 ✓
7103 1/2 cft of Filling in with
earth — " 1 cft 37 ✓
Repairing two old cul-
verts and over fall 56 ✓

2380

Sundries — 120 ✓

Total Estimate Rupees — 2500

*By Order of the
District Engineer
Bangalore*

Surgeon Vibart

Captain R. E.

Dist Engrs Office
Bangalore
22 May 1874

District Engineer Bangalore

Specification to accompany
Plan and Estimate for Construct-
ing a sewer from the East
end of Parade Barracks to the
Main Sewer and Ulloor Tank.

Amount of Estimate Rupees 2500.

The present drain from
the Culvert has a very irregular
fall and direction: and discharges
its waters into the Ulloor Tank.
to prevent the sewage thus falling
into the Tank, it is proposed to build
a drain with side walls of stone
in chunam, and flooring of slab
stones having in its centre a small
V drain from the present Culvert to
carry the sewage into the Main
Sewer and the rain water into
the Tank.

The side walls of the
overfall to be built with stone
in chunam. The steps to be
formed with slab stones V shaped
drain.

drain 18" at top and 9" deep and the overfall from drain into Main Sewer to be covered with slab stones well dressed and fitted (3x12x4). The earth over the covering stones to be filled in and well rammed.

The southern wall of the Main Sewer to be cut out 18" in length and 2 feet in height to receive the sewage running in the V drain. The top of opening into the Main Sewer to be secured with linked stone.

The joints of the masonry of the drain and overfall to be scraped out and pointed with strong lime putty.

The culverts to be repaired wherever necessary.

All materials used and work done to be of the best description and subject to the approval of the District Engineer of

Bangalore who shall have the entire power of ordering the removal of any work with which he is dissatisfied.

Murphy Robert Capt. R. E.
District Engineer Bangalore
Dis 16 1897
Bangalore
2nd May 1897

No. 83.

DISTRICT ENGINEER'S OFFICE.

From
The Right Engineer
to
The Right Engineer
of the
Madras
Road 182 1/4
Road.

Estimate for
Constructing the
Lower part of the
end of Parade Road
to the Main River
and the Main Road
at Bangalore.
Amounting to
Rs. 2500

For 1859

Pro. 9 March 1868

C. 257. 2. 76.

From
The District Engineer
Bangalore

To
The Chief Engineer
Madras

Dated 27th August 1875.
Recd

Estimate & Specification
for constructing a sewer
from the East end of
Parade Barracks to the
Main Sewer and Ulor
Tank at Bangalore

Amounting to Rs 2,500
1430 / 10
177 532 / 75

No. 83

DISTRICT ENGINEER'S OFFICE.

Bangalore 27th Aug 1875

From

The District Engineer,

Bangalore.

To.

The Chief Engineer

Public Works Department.

Madras

SIR.

+ sent by Baugh.

With reference to your L. O.
N^o. 161 dated 18th March 1874 I have
the honor to forward herewith for
sanction an Estimate of Rupees 2,500
with Plan and Specification for
constructing a Sewer from the
East end of Parade Barracks to the
Main Sewer and the Ulor Tank
at Bangalore.

The Plan and
Estimate have been approved of
both by the Major General
Commanding the Division and
His Excellency the Commander in
Chief.

I have the honor to be
Sir

Your most obed^t servant
H. J. P. V. P. Major. D. E.
District Engineer

District Engineer's Office
Bangalore 12th November 1875

N^o 133.

From

The District Engineer
Bangalore.

To

The Under Secretary to
Government.

P. W. O.

Madras

Sir

With reference to your
Memorandum N^o 632 dated 30th Oct
1875. I have the honor to forward
herewith a plan showing the present
and proposed drains in connection
with the Parade Barracks and
neighbourhood as well as underground
and open sewers &c.

I have the honor to be
Sir

Your Most Obedt^{nt} Servant

Henry Stuart Major R.E.,

District Engineer
Bangalore

P. W. O. 1875 2292
From N^o 5532
The District Engineer
Bangalore
To The Chief Engineer
P. W. O. 1875
M. N. 11. 133 21/30. 11. 75
Dated 27th 30 August 1875
N^o 283
N^o 89
Enclosure
Forwarded for
Sanction Plan &
Estimate amounting
to Rs. 2,500 for construction
of a sewer from the
East end of Parade
Barracks to the drain
near the main drain
at Bangalore.

OFFICE OF SANITARY COMMISSIONER,
Madras, 31st January — 1876.

No. 43.

From

Actg.
The Sanitary Commissioner
for Madras.

To

The Under Secretary
to Government
Public Works Department.

Sir,

With reference to your memorandum N^o 868
of 14th Decr. 1875, I have the honor to inform you that I
have examined the site and circumstances of the proposed
sewer, and that I am of opinion that its construction
is urgently needed, both for the efficient drainage of the
Parade Barracks and for the exclusion of the sewage of
their eastern side from the Oleos Tank. The latter
purpose will be attained with as much success as is
possible under all the circumstances of the case.

The plans and estimate are herewith
returned.

I have the honor to be
Sir
Your most obedient servant
Henry King
by Sanitary Commissioner
for Madras.

Chugro No 868 d/14.12.75

Postd 1875
Decr 13th 1875

1875
The Under Secretary
to Govt. P.W.D.
Madras.

1875
133

Forwarded by a P.W.D.
Inspector, the present
proposed drainage
connection with the
Parade Barracks
and Oleos Tank.

133

March 76

N^o 628 Public Library

(a) Heads of Service—*Imperial*

Fund. *ordinary*

Class. *original Works*

Main-head. *Military*

Sub-head. *Miscellaneous*

Name of Work.

*Drainage of European Infantry or Parade
Barracks, Bangalore—*

Amount. *Rs 2500*

To be carried out by the *P. W.* Department.

*Print in margin of last page—
9-3-76 D.*

P. W. 1876 & 1877
No 1438

The Sanitary Commissioner

for Madras.

To
The Under Secretary to
Government S.O. D.O.
Dated 31st Dec 1876
Despatched
Received 25th Dec 1876

Enclosures 3

No. 43.42 Plans

Shanmugam

Reporting on the

proposed works for the

Barrack Bangalore 45th Regt

Bangalore.

Pro 9th March 76

134

c. 253.2.76.

1030

N^o 628 Public Works Dept.

Proceedings of the Madras Government

Under date the 9th March 1876.

Read the following

From
The Dist. Ingr. Bangalore - (N^o 189 of 27th Aug. 1875)
" Do " " " " 133 " 12th Nov. 75
" Actg. Sanitary Commissioner } " 43 " 31st Jan. 1876.
Madras }

The papers
now submitted
for sanction,
after general
approval in
Military Depart-
ment Order No.
837 of 12th March
1874, relate to
the drainage
of the European
Infantry (otherwise
termed the Parade)
Barracks at
Bangalore. And
it is ^{marked} ~~remembered~~
that in G. O. No.
1630

M.

1630 of 23rd June
1873, and No 2154
of 20th August 1873,
fault was found
with the Inspecting
Engineers for Buildings
for allowing the
subject of the
Oramag of these
barracks to be
treated in a
fragmentary
manner, and
not as a whole.

The Chief En-
-gineer in his
Memo. No 682 of
3rd September 1874
pointedly called
the attention of
the District Engineer
Bangalore, to
the Government
orders on the
subject. His call

related more especially
to the Alcor Barrack
papers disposed of
in G.O. No 1927 of 31st
July 1874 and No
2726 of 28th September
1874. But it was
equally applicable
to the papers now
before Government
which bear date
the 2nd May 1874,
but were not
submitted till
27th August.

The present
demand is for a
sum of Rs 2500
(the approximate
estimate having
been Rs 1900), and
the object in view
is the improvement
of an existing out-
-fall for the Barrack
Oramag. It now

discharges entirely
into the Uleoa
Tank; and it is
proposed to inter-
cept sewage and
turn it into the
main sewer, leaving
only flood water
to run into the
Tank. This may
be more effectually
secured by the
slight addition
of a dam stone
a few inches in
height just below
the diversion into
the main sewer;
which will be
inserted.

The project
is complete in
itself, and is sanc-
tioned for immediate
execution; but
to prevent the

recurrence in
future of repeated
demands for
isolated drainages,
separate consideration
of which gives
much trouble,
the District Engineer
will prepare com-
plete plans and
estimates for per-
fecting the drainage
of the Parade and
Uleoa Barracks,
as has been done
for the Bagram
Barracks (vide
G.O. No 311 of 10th Feb. 1874),
and bring forward
in each year's budget
such portions of
the work as it
may be desired
and practicable
to carry out

D. R. Bangalwe.
Ex: P. W. B.
Sanitary Comm.
Ind. Sept 23-76

Sept. 20-76 The sanction annually.
accorded in these
Proj. has been registered
at General No 811 of 1875-76-
G.M.W.

G.O. 10. Feby 1874 No 311
 " 28. Sept 74 No. 2726
 Memo by Chief Engr No 682 of 3rd Sept 74
 Mis. Ord. 14th Augt/74 No. 125
 G.O. 5th Augt/74 " 2520
 " 18 March/76 " 161
 " 12th March 74 " 837
 " 28th Augt/73 " 2154
 " 31st July/73 " 1917
 " 23rd June 73 " 1630
 " 19th March/73 " 863
 " 6th " " " 715
 " 6th Decr 1872 " 2869

727/5532/1480 ✓
 G.O. of 1870
 PUBLIC WORKS.

To
 The Dy. Engineer
 Bangalore

Date
 Issued
 Recd.
 G.O. 9 March 56, No. 628

Res. 132-135

European Infantry Barracks
at Bangalore — The sum
 of Rs 2500 for preventing
 the sewage of the — from falling
 into the Ulsoor Tank, and for
 turning it into the main
 sewer, sanctioned with
 remarks.

132 @ 135.