

(1) Number of pages 17

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works **DEPARTMENT.**

G.O. No.	<i>378</i>	Press ~~Mis.~~
Dated	<i>7. 7.</i>	18 <i>77</i>

Not to be folded or roughly handled

GOVERNMENT OF MADRAS
PUBLIC WORKS DEPARTMENT.

7th July 1877, No. 378 W.

Buildings and Roads
Military Works

Read the following paper —

No. 99 From Lieutenant-Colonel R B KENNEDY, District Engineer, Malabar, to the Chief Engineer, Public Works Department, Buildings and Roads, dated Calcutt, 20th June 1877, No 43

I HAVE the honor to forward an estimate, amounting to Rupees 210, for enlarging the existing water-trough at the Elephant Shed at Cannanore and making a new one for your sanction

2 The estimate has received the approval of His Excellency the Commander-in-Chief

3. If the estimate is sanctioned the amount can be met from the allotment of Rupees 2,000 under head of Minor New Works, Military

No. 100 ORDER THEREON, 7th July 1877, No 378 W

THE estimate of Rupees 210 for making an additional water trough and enlarging the existing water-trough at the Elephant Shed at Cannanore is sanctioned.

Heads of Service — Imperial
Fund — Ordinary
Class — Original Works
Main-head — Military
Sub-head — Military Buildings, Commissariat Buildings
Work — Making an additional water trough and enlarging the existing water-trough at the Elephant Shed at Cannanore
Amount — Rupees 210
To be carried out by the Public Works Department

2 Funds will be appropriated for the work from the source pointed out by the District Engineer.

3 This sanction is registered as Imperial No 27 B of 1877-78

(True Extract.)

Colonel, R E,
Secretary to Government, P W D

To the District Engineer, ~~Malabar~~ Malabar
" Examiner of Public Works Accounts
" Military Department

Erd E C Shunker
Spare Copies

Fund. *Imperial*

Class. *Original works*

Main-head. *Military*

Sub-Head. *Military Buildings* ^{Commissariat} ~~Miscellaneous Buildings~~

~~Sub-head~~

~~Project of which the works form part.~~

Work. *Making an additional water trough & enlarging
the existing water trough at the Elephant
shed at Cannanore*

Amount. *Rs 210*

To be carried out by the *P. M.* Department.

Print in the margin P. M. No. 378 W. P. 7.7.77

1872

Received of Mr. J. H. ...
the sum of ...
for ...

John H. ...

General's Office

ABSTRACT ESTIMATE of the probable expense of enlarging the existing water trough at
Abbot's and taking a new one near the other well Cannanore.

Contents	PARTICULARS OF WORK	RATE	Amount	TOTAL	REMARKS
	48 cts of dismantling Rappally	8 cts	1 14 8		
	530 cts of labor in stone	21 - - -	116 - - -		
	137 square feet of plastering with stone	28 - - -	20 14 10		
	88 square feet of cement plastering 1/2 thick	13 - - -	11 7 - -		
	36 cts of concrete		6 - - -		
	10 1/2 square feet of cement plastering 1/2 thick	15 - - -	15 15 3		
	1 day for drawing water		15 - - -		
	1 day for carrying away water		12 - - -		
	Gravel and superintendence about		24 11 4		
<i>Total of estimate</i>					

CANNANORE DIVISION OFFICE

27th May 1877

W. White District

J. P. Gorman

IN CHARGE OF CANNANORE DIVISION

W. H. M. Kennedy District Engineer
17th May 1877
Commanding Madras Force

40 7: July 1899

... ..

... ..

... ..

No.	Description of work	Amount paid	Remarks
1		...	...
2		...	...
3		...	...
4		...	...
5		...	...
6		...	...
7		...	...
8		...	...
9		...	...
10		...	...
11		...	...
12		...	...
13		...	...
14		...	...
15		...	...
16		...	...
17		...	...
18		...	...
19		...	...
20		...	...
21		...	...
22		...	...
23		...	...
24		...	...
25		...	...
26		...	...
27		...	...
28		...	...
29		...	...
30		...	...
31		...	...
32		...	...
33		...	...
34		...	...
35		...	...
36		...	...
37		...	...
38		...	...
39		...	...
40		...	...
41		...	...
42		...	...
43		...	...
44		...	...
45		...	...
46		...	...
47		...	...
48		...	...
49		...	...
50		...	...
51		...	...
52		...	...
53		...	...
54		...	...
55		...	...
56		...	...
57		...	...
58		...	...
59		...	...
60		...	...
61		...	...
62		...	...
63		...	...
64		...	...
65		...	...
66		...	...
67		...	...
68		...	...
69		...	...
70		...	...
71		...	...
72		...	...
73		...	...
74		...	...
75		...	...
76		...	...
77		...	...
78		...	...
79		...	...
80		...	...
81		...	...
82		...	...
83		...	...
84		...	...
85		...	...
86		...	...
87		...	...
88		...	...
89		...	...
90		...	...
91		...	...
92		...	...
93		...	...
94		...	...
95		...	...
96		...	...
97		...	...
98		...	...
99		...	...
100		...	...

No 43

Malabar District Engineer's
Office Calicut 20 June 1877

do and
buildings

From,

The District Engineer
Malabar

To,

The Chief Engineer
Roads and Buildings
Madras

Sir,

I have the honor to forward
an Estimate amounting to Rs 210 for en-
larging the existing water trough at the
Elephant shed at Cannanore and mak-
ing a new one for your sanction.

2. The Estimate has received the
approval of His Excellency the Com-
mander-in-Chief.

3. If the Estimate is sanction-
ed the amount can be met from the al-
lotments of Rs 2000 under head of Minor
New Works Military.

I have the honor to be
your most obedt^{ly} servant

M^{rs} W. Keeney Esq. M. A.
District Engineer, Malabar

Roads & Buildings

22 JUN 77

NA 6124

From

District Engineer
Malabar

N^o 43

Dated 20th June 1877

Enclosures 2

Elephant Shed

Forwards Estimate
for Rs 210 for enlarging
the existing water trough
at the Elephant shed
at Cannanore.

4672 July 11 1877

No 3788

Buildings & Roads

Public Works Department

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the

4th July 1877

Read the following. —

From

The District Engineer
Malabar

(H.E. No 43 of 20th June 1877)

The estimate of
Rs 210 for making an
additional Water Trough
and enlarging the ex-
isting Water Trough
at the Elephant Shed
at Cannanore is
sanctioned.

2. Funds will be ap-
propriated for the work
from the source pointed
out by the District
Engineer.

3. This sanction is
registered

1877

registered as Imperial
No. 27-B of 1877-78.

4.7.77

...

...

...

...

...

...

...

...

...

...

...

...

...

...

...

...

...

...

...

D.E. Malabar
En. P. Webb
Mileage

Drp 17-7-77

C. H. 24

Gobt. of 1877 Madras
PUBLIC WORKS.

To

Dated

Issued

Recd

Encl

9/7/77

G. O. 7-july 1877, No 3784

Nos. 99-100

*Water Trough at the
Elephant Shed at
Cannanore Malabar Or
The estimate of Rs 250 for
making an additional
water trough and enlarging
the existing — Sanctioned
and funds appropriated*

*Entered in Register
18-7-77*

18-7-77

18-7-77