

(1) Number of pages _____

(2) Date of repair _____

(3) Initials of the Referencer _____

MADRAS RECORD OFFICE.

Government of Madras.

Public Works DEPARTMENT.

G.O. No.

815

(W)

Press

~~Mis.~~

Dated

1-10-

1877.

Not to be folded or roughly handled

GOVERNMENT OF MADRAS.
PUBLIC WORKS DEPARTMENT.

1st October 1877, No. 815 W.

Buildings and Roads.
Civil Works.

Read the following papers :—

- No. 10. From District Engineer, Presidency, dated 7th April 1877, No. 82.
No. 10-A. Chief Engineer's Memorandum, „ 20th „ „ „ 1,025.

No. 10-B. From Major ROSS THOMPSON, R.E., District Engineer, Presidency, to the Chief Engineer, Public Works Department, Buildings and Roads, dated Fort St. George, 9th July 1877, No. 2,026.

WITH reference to your memorandum, No. 1,025, dated 10th April 1877, I have the honor to submit an estimate for constructing a double cook-house for Matron and Nurses at the General Hospital, amounting to Rupees 590, in which a

1 Plan.
1 Estimate (revised).
1 Specification.

brick and chunam chimney has been provided for instead of an iron one. If funds are available, I have to request permission to proceed with the work.

No. 11. ORDER THEREON, 1st October 1877, No. 815 W.

THE plan and estimate of Rupees 590 for constructing a double cook-house for the use of the Matron and Nurses at the General Hospital, Madras, are sanctioned.

2. There are at present no funds available for the work.
3. This sanction has been registered as Provincial No. 163 B of 1877-78.

(True Extract.)

Colonel, R.E.,
Secretary to Government, P.W.D.

To the District Engineer, Presidency.
„ Examiner of Public Works Accounts.
„ Public Department.

Exd. J. W. Fischer.
Spare Copies

Range

No 82.

From,

The District Engineer,
Presidency

To,

The Chief Engineer,
Buildings & Roads

Sir,

I have the honor to submit for sanction and allotment of funds a plan, specification report and estimate amounting to Rs 750 for constructing a Double Cook house for Matron and Nurses at the Civil portion of General Hospital - which have been prepared at the request of the Surgeon General, J. M. D., and approved of by that Officer.

2. The Surgeon General states that before proceeding with the new stone
Range

Encls.

1. Plan.

1. Estimate.

1. Specifications
Report.

Range arrangements at the General
Hospital it will be necessary to secure
a cook room for the use of the Nurses
and of Matron, it is therefore requested
that Government will be pleased to
accord their sanction to the estimate
now submitted and allot funds at
an early date to enable me to put
the work in hand at once.

I have the honor to be
Sir,

Your most obedient servant

W. Thompson Major R.E.

District Engineer
Residency

Perk S. George
4th April 1877

W. Thompson

Buildings & Roads

P.W.D.

9 APR 77

3658

From

The District Engineer,
Presidency

No: 82

Dated 7th April 1877

Ch. No. 1025 of 20th April 1877

No. of Inclosures, 3.

* Pk to S.E.

Double Cook house, General
Hospital.

Submits for sanction
an estimate of Rs 750 for
constructing

The District Engineer
to the District Engineer
Presidency

P.W. Dept. 78
No 1025 of 20th April 1877.

Memorandum

Letter from the District Engineer Presidency
No 82 dated 7th April 1877

The plan, estimate and specification
are here with returned. It is not clear why an
iron chimney with stays is necessary the cost
of a masonry one would not exceed Rs 50.

2 It is remarked that the cost of doors and
windows, zinc grating have been omitted from
the estimate.

Fort St George }
April 1877 }

(Signed) W. Farewell Colonel
Dy: Chief Engineer P.W.D.

To The District Engineer Presidency

40 1st October 1877

No. 2026.

From

The District Engineer
Residency.

To

The Chief Engineer,
Buildings & Roads.

Sir,

With reference to your Memo. No. 1025
dated 10th April 1877, I have the honour
to submit an estimate for constructing
a Double Cook House for Matron and
Nurses at the General Hospital amount-
ing to Rs 590 in which a brick and
chimney has been provided for
instead of an iron one. If funds are
available I have to request permission
to proceed with the work.

I have the honour to be

Sir,

Your most obedient servant

W. Thompson Major R.E.
District Engineer
Residency.

Encls:
1 Plan
1 Estimate
1 Specification

16th October 1877

At Alkerg 3
9th July 1877
W. Thompson

Memo. 1025 of 20th April 1877.

W.D.
10 JUL 77
No. 6785

Buildings & Roads.

From

The District Engineer,
Presidency.

No. 2026.

Dated 9th July 1877.

Memo No 1989 of 18th July 77.

No. of Enclosures, 3.
Returned

Double Cook House,
General Hospital.

Submits Estimate
of Rs. 590 for constructing
a

a

T.D.

No. 1989 of 18th July 77
Memorandum.

From the District Engineer Presidency
No. 2026 dated 9th July 1877. Forwarding plan,
estimate, and Specification for constructing
a double cook house for mutton and mutton
at the General Hospital.

The plan, estimate and Specification
forwarded with the above quoted letter are
returned to the District Engineer who is request-
ed to revise them in the following points.

2 The chimney above the wall is now
12 feet or 3 feet above the parapet wall of
3rd story - 10 feet or 1 foot above parapet
wall of 3rd story will be quite sufficient
the 4 galvanized wire stays with rings
&c are unnecessary.

3 The plan and section are incorrect-
ly drawn, the scale is more or less inaccurate.

A.

40/10 October 1877

A more careful and correct drawing should be furnished.

4 The specification supplied is very imperfect.

5 The District Engineer will be so good as to resubmit the revised plan and estimate as early as practicable.

Sd/- W. Harwell Colonel

Sy: Chief Engineer PWD

6735

10/11/77

461-October 11/77

The District Engineer Presidency with plan, esti. & Specification

13/11/77
B. H. 10/11/77

Public Works Department.

PROCEEDINGS OF THE MADRAS GOVERNMENT.

Under date the 10th Oct 1877.

Read the following:—

From,
District Engineer } H.E. 10,000 of 4th April 1877.
Presidency }
Chief Engineer's Memo 10,1025 of 20th April 1877.
District Engineer } H.E. 10,000 of 7th July 1877.
Presidency }

The plan and estimate of Rs 575 for constructing a double lock house for the use of the Matrau and Surver at the General Hospital, Madras, are sanctioned.

2. There are at present no funds available for the work.

Sd/- Presidency
Sd/- P.W. Section
Public Dept.
10/11/77

W.H.
10.7.77
This sanction has been registered as Provincial No. 1638 of 1877-78.

Ch 6735

Subt. of 1877 Marine
PUBLIC WORKS.

H. L. Presidney

Dated

Received

Recd.

Encl.

11 Decr. 1877. No 8754

Box 10-11

General Hospital at Madras
Launches plan & estimate of
the 590 for constructing a double
Cook-house for the use of the
Matrons & Nurses at the

L. D. D. D.
10.10.77